IOWA DEPARTMENT OF TRANSPORTATION Run Date: 09/22/11

VENDOR RANKING Page: 001 1
Bid Order: 001 Contract ID: 15-C015-045 Primary County: CASS
Letting Date: 110816 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by MURPHY HEAVY CONTRACTING CORP.
Contract Period: 90 WORK DAYS Late Start Date: 06/18/12

Project: BROS-C015(45)--8J-15
Work Type: BRIDGE REPLACEMENT - PPCB
County: CASS Prj Awd Amt: $725,996.50
Route: 620TH ST
Location: OVER TURKEY CREEK
0.2 MI. SOUTH OF LANSING ROAD

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 MU120 MURPHY HEAVY CONTRACTING CORP. $ 725,996.50 100.00 %

2 Cco040 A.M. COHRON & SON, INC. $ 732,121.91 100.84 %

3 CH320 CHRISTENSEN BROS., INC. $ 737,259.60 101.55 %

4 GR100 GRAVES CONSTRUCTION CO., INC. $ 741,199.82 102.09 %

5 I0081 IOWA BRIDGE & CULVERT, L.C. $ 754,664.39 103.94 %

6 Cu080 CUNNINGHAM-REIS CO. $ 771,817.36 106.31 %

7 UNO059 UNITED CONTRACTORS INC. AND SUBSIDIARIES $ 819,497.60 112.87 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/22/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 2
Bid Order: 001 Contract ID: 15-C015-045 Primary County: CASS
Letting Date: 08/16/11 10:00 A.M.
| ( 1 ) MU120 | ( 2 ) CO0040 | ( 3 ) CH320
|[MURPHY HEAVY CONTRACTING COR |COHRON, A.M. & SON, INC. | CHRISTENSEN BROS., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR A 213'-10 X 30'-0 3-SPAN PPCB BRIDGE WITH INTEGRAL ABUTMENTS
\ \ \
0010 2101-0850001 0.500 ACRE | 7500.00000 3750.00] 3000.00000 1500.00]| 10000.00000 5000.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 2830.000 CY | 6.00000 16980.00| 1.85000 5235.50] 2.20000 6226.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2104-2710020 4652.000 CY | 6.00000 27912.00| 1.75000 8141.00| 4.00000 18608.00
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2312-8260051 300.000 TON | 26.00000 7800.00 | 25.40000 7620.00| 20.00000 6000.00
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0050 2401-6745625 LUMP | 32500.00000 32500.00] 22500.00000 22500.00| 30000.00000 30000.00
REMOVAL OF EXISTING BRIDGE | | |
0060 2402-2720000 80.000 cCY | 25.00000 2000.00| 8.35000 668.00| 120.00000 9600.00
EXCAVATION, CLASS 20 | | |
0070 2403-0100010 318.000 CY | 350.00000 111300.00]| 388.22000 123453.96| 300.00000 95400.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0080 2404-7775000 81046.000 LB | 0.70000 56732.20| 0.78000 63215.88| 0.70000 56732.20
REINFORCING STEEL | | |
0090 2407-0551367 10.000 EACH | 7350.00000 73500.00]| 6968.00000 69680.00 | 8500.00000 85000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, C67 | | |
0100 2407-0551375 5.000 EACH | 8500.00000 42500.00] 8077.00000 40385.00| 9500.00000 47500.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, C75 | | |
0110 2408-7800000 3229.000 LB | 3.00000 9687.00| 2.73000 8815.17| 3.00000 9687.00
STRUCTURAL STEEL | | |
0120 2414-6424120 481.660 LF | 55.00000 26491.30| 47.79000 23018.53]| 40.00000 19266.40
CONCRETE OPEN RAILING | \ \
0130 2417-1060030 204.000 LF | 56.00000 11424.00] 54.80000 11179.20] 45.00000 9180.00
CULVERT, CORRUGATED METAL ROADWAY PIPE, | |
30 IN. DIA. | | |
0140 2501-0201057 900.000 LF | 38.00000 34200.00] 36.06000 32454.00| 38.00000 34200.00
PILES, STEEL, HP 10 X 57 | | |
0150 2501-0201253 1100.000 LF | 36.50000 40150.00] 36.25000 39875.00| 36.00000 39600.00
PILES, STEEL, HP 12 X 53 | | |
0160 2501-5475053 544.000 LF | 65.00000 35360.00] 67.77000 36866.88| 100.00000 54400.00
CONCRETE ENCASEMENT OF STEEL H PILES, | |
HP 12 X 53 (P10A TYPE 3) | | |
0170 2501-6335010 160.000 LF | 50.00000 8000.00| 37.63000 6020.80 | 40.00000 6400.00
| | |

PREBORED HOLES



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/22/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 3
Bid Order: 001 Contract ID: 15-C015-045 Primary County: CASS
Letting Date: 08/16/11 10:00 A.M.
| ( 1 ) MU120 | ( 2 ) CO0040 | ( 3 ) CH320
|[MURPHY HEAVY CONTRACTING COR |COHRON, A.M. & SON, INC. | CHRISTENSEN BROS., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0180 2505-4008400 4.000 EACH | 1850.00000 7400.00 | 1800.00000 7200.00 | 1800.00000 7200.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0190 2505-4021010 4.000 EACH | 250.00000 1000.00| 200.00000 800.00] 200.00000 800.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0200 2505-4021700 4.000 EACH | 1850.00000 7400.00 | 1800.00000 7200.00 | 1800.00000 7200.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0210 2507-3250005 1200.000 sSY | 3.00000 3600.00| 1.84000 2208.00| 2.50000 3000.00
ENGINEERING FABRIC | | |
0220 2507-4011100 20.000 cCy | 300.00000 6000.00| 213.93000 4278.60| 280.00000 5600.00
CONCRETE GROUT FOR REVETMENT OR GABION | |
0230 2507-6800021 1200.000 TON | 50.00000 60000.00 | 58.49000 70188.00| 52.00000 62400.00
REVETMENT, CLASS B | | \
0240 2507-6800061 1200.000 TON | 50.00000 60000.00 | 58.49000 70188.00| 52.00000 62400.00
REVETMENT, CLASS E | | |
0250 2518-6910000 2.000 EACH | 100.00000 200.00]| 101.69000 203.38] 100.00000 200.00
SAFETY CLOSURE | | |
0260 2528-8445110 LUMP | 2550.00000 2550.00| 3321.84000 3321.84| 3000.00000 3000.00
TRAFFIC CONTROL | | |
0270 2533-4980005 LUMP | 35000.00000 35000.00] 63370.17000 63370.17| 50000.00000 50000.00
MOBILIZATION | | |
0280 2601-2634100 0.500 ACRE | 700.00000 350.00] 700.00000 350.00] 700.00000 350.00
MULCHING | | \
0290 2601-2636043 0.500 ACRE | 2300.00000 1150.00| 2250.00000 1125.00| 2500.00000 1250.00
SEEDING AND FERTILIZING (RURAL) | | \
0300 2602-0000020 200.000 LF | 3.50000 700.00] 3.50000 700.00] 3.50000 700.00
SILT FENCE | | |
0310 2602-0000030 60.000 LF | 6.00000 360.00] 6.00000 360.00] 6.00000 360.00
SILT FENCE FOR DITCH CHECKS | | |
SECTION TOTALS \ S 725,996.50| S 732,121.91| S 737,259.60
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 725,996.50| $ 732,121.91| $ 737,259.60




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/22/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 4
Bid Order: 001 Contract ID: 15-C015-045 Primary County: CASS
Letting Date: 08/16/11 10:00 A.M.
| ( 4 ) GR100 | ( 5 ) I0081 | ( 6 ) Cu080
| GRAVES CONSTRUCTION CO., INC |IOWA BRIDGE & CULVERT, L.C. | CUNNINGHAM-REIS CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR A 213'-10 X 30'-0 3-SPAN PPCB BRIDGE WITH INTEGRAL ABUTMENTS
\ \ \
0010 2101-0850001 0.500 ACRE | 5000.00000 2500.00| 10000.00000 5000.00| 7000.00000 3500.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 2830.000 CY | 5.00000 14150.00] 2.10000 5943.00| 4.00000 11320.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2104-2710020 4652.000 CY | 4.00000 18608.00| 3.90000 18142.80| 4.00000 18608.00
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2312-8260051 300.000 TON | 24.00000 7200.00 | 22.78000 6834.00| 23.00000 6900.00
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0050 2401-6745625 LUMP | 21000.00000 21000.00| 20000.00000 20000.00| 16000.00000 16000.00
REMOVAL OF EXISTING BRIDGE | | |
0060 2402-2720000 80.000 cCY | 12.00000 960.00| 30.00000 2400.00| 45.00000 3600.00
EXCAVATION, CLASS 20 | | |
0070 2403-0100010 318.000 CY | 400.00000 127200.00| 475.00000 151050.00| 560.00000 178080.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0080 2404-7775000 81046.000 LB | 0.62000 50248.52| 0.76000 61594.96| 0.66000 53490.36
REINFORCING STEEL | | |
0090 2407-0551367 10.000 EACH | 7720.00000 77200.00| 8000.00000 80000.00| 7000.00000 70000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, C67 | | |
0100 2407-0551375 5.000 EACH | 9100.00000 45500.00] 9000.00000 45000.00] 8000.00000 40000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, C75 | | |
0110 2408-7800000 3229.000 LB | 3.00000 9687.00| 2.50000 8072.50| 4.00000 12916.00
STRUCTURAL STEEL | | |
0120 2414-6424120 481.660 LF | 55.00000 26491.30| 60.00000 28899.60 | 50.00000 24083.00
CONCRETE OPEN RAILING | \ \
0130 2417-1060030 204.000 LF | 40.00000 8160.00| 43.93000 8961.72| 50.00000 10200.00
CULVERT, CORRUGATED METAL ROADWAY PIPE, | |
30 IN. DIA. | | |
0140 2501-0201057 900.000 LF | 36.00000 32400.00] 42.00000 37800.00| 40.00000 36000.00
PILES, STEEL, HP 10 X 57 | | |
0150 2501-0201253 1100.000 LF | 35.00000 38500.00] 42.00000 46200.00| 38.00000 41800.00
PILES, STEEL, HP 12 X 53 | | |
0160 2501-5475053 544.000 LF | 85.00000 46240.00| 60.00000 32640.00| 80.00000 43520.00
CONCRETE ENCASEMENT OF STEEL H PILES, | |
HP 12 X 53 (P10A TYPE 3) | | |
0170 2501-6335010 160.000 LF | 30.00000 4800.00| 35.00000 5600.00] 60.00000 9600.00
| | |

PREBORED HOLES



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/22/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 5
Bid Order: 001 Contract ID: 15-C015-045 Primary County: CASS
Letting Date: 08/16/11 10:00 A.M.
| ( 4 ) GR100 | ( 5 ) I0081 | ( 6 ) Cu080
| GRAVES CONSTRUCTION CO., INC |IOWA BRIDGE & CULVERT, L.C. | CUNNINGHAM-REIS CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
0180 2505-4008400 4.000 EACH | 1800.00000 7200.00 | 1800.00000 7200.00 | 1800.00000 7200.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0190 2505-4021010 4.000 EACH | 200.00000 800.00] 200.00000 800.00] 200.00000 800.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0200 2505-4021700 4.000 EACH | 1800.00000 7200.00 | 1800.00000 7200.00 | 1800.00000 7200.00
STEEL BEAM GUARDRAIL END TERMINAL | |
0210 2507-3250005 1200.000 sSY | 2.00000 2400.00| 2.00000 2400.00| 3.00000 3600.00
ENGINEERING FABRIC | | |
0220 2507-4011100 20.000 cCy | 150.00000 3000.00| 250.00000 5000.00| 220.00000 4400.00
CONCRETE GROUT FOR REVETMENT OR GABION | |
0230 2507-6800021 1200.000 TON | 50.00000 60000.00 | 53.00000 63600.00 | 50.00000 60000.00
REVETMENT, CLASS B | | |
0240 2507-6800061 1200.000 TON | 50.00000 60000.00 | 53.00000 63600.00 | 50.00000 60000.00
REVETMENT, CLASS E | | |
0250 2518-6910000 2.000 EACH | 100.00000 200.00] 75.00000 150.00] 300.00000 600.00
SAFETY CLOSURE | | |
0260 2528-8445110 LUMP | 4000.00000 4000.00| 3020.81000 3020.81| 2500.00000 2500.00
TRAFFIC CONTROL | | |
0270 2533-4980005 LUMP | 63000.00000 63000.00| 35000.00000 35000.00] 43000.00000 43000.00
MOBILIZATION | | |
0280 2601-2634100 0.500 ACRE | 700.00000 350.00] 700.00000 350.00] 700.00000 350.00
MULCHING | | |
0290 2601-2636043 0.500 ACRE | 2400.00000 1200.00| 2400.00000 1200.00]| 2500.00000 1250.00
SEEDING AND FERTILIZING (RURAL) | | |
0300 2602-0000020 200.000 LF | 3.75000 750.00] 3.75000 750.00] 5.00000 1000.00
SILT FENCE | | |
0310 2602-0000030 60.000 LF | 4.25000 255.00] 4.25000 255.00] 5.00000 300.00
SILT FENCE FOR DITCH CHECKS | | |
SECTION TOTALS | S 741,199.82] S 754,664.39] S 771,817.36
—————————————————————————————————————————— e
CONTRACT TOTALS | S 741,199.82] S 754,664.39] S 771,817.36




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/22/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 6
Bid Order: 001 Contract ID: 15-C015-045 Primary County: CASS
Letting Date: 08/16/11 10:00 A.M.
| ( 7 ) UN059 ¢ ) | ( )
|[UNITED CONTRACTORS INC. AND | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it

SECTION 0001 ITEMS FOR A 213'-10 X 30'-0 3-SPAN PPCB BRIDGE WITH INTEGRAL ABUTMENTS

\
6000.00000 3000.00|

\ \
0010 2101-0850001 0.500 ACRE |
CLEARING AND GRUBBING | | |
0020 2102-2710070 2830.000 cCY | 4.10000 11603.00] |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2104-2710020 4652.000 CY | 4.10000 19073.20] |
EXCAVATION, CLASS 10, CHANNEL | \ \
0040 2312-8260051 300.000 TON | 23.00000 6900.00| |
GRANULAR SURFACING ON ROAD, CLASS A | |
CRUSHED STONE | |
0050 2401-6745625 LUMP | 15000.00000 15000.00 | |
REMOVAL OF EXISTING BRIDGE \ \ \
0060 2402-2720000 80.000 CY | 25.00000 2000.00 | |
EXCAVATION, CLASS 20 | | \
0070 2403-0100010 318.000 CY | 500.00000 159000.00| |
STRUCTURAL CONCRETE (BRIDGE) | | |
0080 2404-7775000 81046.000 LB | 0.85000 68889.10| |
REINFORCING STEEL | | |
0090 2407-0551367 10.000 EACH | 9000.00000 90000.00 | \
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, C67 | | |
0100 2407-0551375 5.000 EACH | 10000.00000 50000.00 | |
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, C75 | \ \
0110 2408-7800000 3229.000 LB | 3.00000 9687.00| |
STRUCTURAL STEEL | |
0120 2414-6424120 481.660 LF | 55.00000 26491.30] |
CONCRETE OPEN RAILING | | |
0130 2417-1060030 204.000 LF | 51.00000 10404.00 | \
CULVERT, CORRUGATED METAL ROADWAY PIPE, | |
30 IN. DIA. | | |
0140 2501-0201057 900.000 LF | 40.00000 36000.00 | |
PILES, STEEL, HP 10 X 57 | | |
0150 2501-0201253 1100.000 LF | 40.00000 44000.00| |
PILES, STEEL, HP 12 X 53 | | |
0160 2501-5475053 544.000 LF | 100.00000 54400.00 | \
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 12 X 53 (P10A TYPE 3) | | \
0170 2501-6335010 160.000 LF | 30.00000 4800.00 | |
| | |

PREBORED HOLES



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/22/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 7
Bid Order: 001 Contract ID: 15-C015-045 Primary County: CASS
Letting Date: 08/16/11 10:00 A.M.
| ( 7 ) UNO059 | ( ) | ( )
|[UNITED CONTRACTORS INC. AND | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0180 2505-4008400 4.000 EACH | 1800.00000 7200.00 | \
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0190 2505-4021010 4.000 EACH | 200.00000 800.00] |
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0200 2505-4021700 4.000 EACH | 1800.00000 7200.00 | \
STEEL BEAM GUARDRAIL END TERMINAL | | |
0210 2507-3250005 1200.000 sSY | 2.50000 3000.00| |
ENGINEERING FABRIC | | |
0220 2507-4011100 20.000 cCy | 250.00000 5000.00| \
CONCRETE GROUT FOR REVETMENT OR GABION | | |
0230 2507-6800021 1200.000 TON | 50.00000 60000.00 | \
REVETMENT, CLASS B | | |
0240 2507-6800061 1200.000 TON | 50.00000 60000.00 | |
REVETMENT, CLASS E | | |
0250 2518-6910000 2.000 EACH | 75.00000 150.00] |
SAFETY CLOSURE | | \
0260 2528-8445110 LUMP | 3000.00000 3000.00| |
TRAFFIC CONTROL | | |
0270 2533-4980005 LUMP | 59000.00000 59000.00| |
MOBILIZATION | | |
0280 2601-2634100 0.500 ACRE | 700.00000 350.00] |
MULCHING | | |
0290 2601-2636043 0.500 ACRE | 2500.00000 1250.00| |
SEEDING AND FERTILIZING (RURAL) | | |
0300 2602-0000020 200.000 LF | 5.00000 1000.00| |
SILT FENCE | | |
0310 2602-0000030 60.000 LF | 5.00000 300.00] |
SILT FENCE FOR DITCH CHECKS | | |
SECTION TOTALS | S 819,497.60] S | S
—————————————————————————————————————————— e
CONTRACT TOTALS | S 819,497.60] S | S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 09/22/11

VENDOR RANKING Page: 002 1
Bid Order: 002 Contract ID: 15-C015-051 Primary County: CASS
Letting Date: 110816 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by COHRON, A.M. & SON, INC.
Contract Period: 80 WORK DAYS Late Start Date: 07/09/12

Project: BROS-C015(51)--8J-15
Work Type: BRIDGE REPLACEMENT - PPCB
County: CASS Prj Awd Amt: $644,089.25
Route: VICTORIA RD
Location: OVER SEVEN MILE CREEK
0.25 MI. WEST OF 612TH ST.

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 Cco040 A.M. COHRON & SON, INC. $ 644,089.25 100.00 %
2 MU120 MURPHY HEAVY CONTRACTING CORP. $ 645,043.20 100.14 %
3 GR100 GRAVES CONSTRUCTION CO., INC. $ 660,264.50 102.51 %
4 CH320 CHRISTENSEN BROS., INC. $ 676,546.00 105.03 %
5 UNO059 UNITED CONTRACTORS INC. AND SUBSIDIARIES $ 727,974.00 113.02 %
6 I0081 IOWA BRIDGE & CULVERT, L.C. $ 738,775.25 114.70 %
7 Cu080 CUNNINGHAM-REIS CO. $ 776,749.00 120.59 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/22/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 2
Bid Order: 002 Contract ID: 15-C015-051 Primary County: CASS
Letting Date: 08/16/11 10:00 A.M.

| ( 1 ) Co040 | ( 2 ) MU120 | ( 3 ) GR100

| COHRON, A.M. & SON, INC. |[MURPHY HEAVY CONTRACTING COR |GRAVES CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it

SECTION 0001 ITEMS FOR A 163'-10 X 24'-0 3-SPAN PPCB BRIDGE WITH INTEGRAL ABUTMENTS

\
3000.00000 600.00] 7500.00000 1500.00

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 12 X 53 (P10L TYPE 3)

\ \
0010 2101-0850001 0.200 ACRE | | 3500.00000 700.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 3000.000 cCY | 1.82000 5460.00] 5.00000 15000.00| 5.00000 15000.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2104-2710020 4200.000 cCY | 1.78000 7476.00] 6.50000 27300.00] 3.00000 12600.00
EXCAVATION, CLASS 10, CHANNEL | \ \
0040 2312-8260051 240.000 TON | 26.00000 6240.00| 27.98000 6715.20| 24.00000 5760.00
GRANULAR SURFACING ON ROAD, CLASS A | |
CRUSHED STONE | |
0050 2401-6745625 LUMP | 12511.38000 12511.38]| 25000.00000 25000.00] 20000.00000 20000.00
REMOVAL OF EXISTING BRIDGE | | |
0060 2402-2720000 80.000 cCY | 8.38000 670.40| 25.00000 2000.00] 12.00000 960.00
EXCAVATION, CLASS 20 | | |
0070 2403-0100010 205.000 cCY | 372.00000 76260.00 | 330.00000 67650.00] 465.00000 95325.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0080 2404-7775000 51950.000 LB | 0.78000 40521.00| 0.70000 36365.00| 0.64000 33248.00
REINFORCING STEEL \ \ \
0090 2407-0551250 8.000 EACH | 4950.00000 39600.00| 5500.00000 44000.00| 5450.00000 43600.00
BEAMS, PRETENSIONED PRESTRESSED | \ \
CONCRETE, B50 | | |
0100 2407-0551259 4.000 EACH | 6560.00000 26240.00] 7250.00000 29000.00] 7260.00000 29040.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, B59 | | |
0110 2408-7800000 2451.000 LB | 2.73000 6691.23| 3.00000 7353.00] 3.00000 7353.00
STRUCTURAL STEEL | |
0120 2414-6424120 361.700 LF | 48.04000 17376.07| 50.00000 18085.00| 55.00000 19893.50
CONCRETE OPEN RAILING | | |
0130 2417-1040030 360.000 LF | 34.29000 12344.40| 40.00000 14400.00| 32.00000 11520.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
30 IN. DIA. | | \
0140 2417-1040042 380.000 LF | 53.54000 20345.20] 55.00000 20900.00] 53.00000 20140.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | |
42 IN. DIA. | | |
0150 2501-0201057 450.000 LF | 38.61000 17374.50] 38.00000 17100.00] 36.00000 16200.00
PILES, STEEL, HP 10 X 57 | | |
0160 2501-0201253 720.000 LF | 39.36000 28339.20] 37.00000 26640.00] 36.00000 25920.00
PILES, STEEL, HP 12 X 53 \ \ \
0170 2501-5478053 400.000 LF | 75.26000 30104.00| 65.00000 26000.00] 80.00000 32000.00
| | |
| | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/22/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 3
Bid Order: 002 Contract ID: 15-C015-051 Primary County: CASS
Letting Date: 08/16/11 10:00 A.M.
| ( 1 ) Co040 | ( 2 ) MU120 | ( 3 ) GR100
| COHRON, A.M. & SON, INC. |[MURPHY HEAVY CONTRACTING COR |GRAVES CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0180 2501-6335010 100.000 LF | 39.70000 3970.00] 50.00000 5000.00| 30.00000 3000.00
PREBORED HOLES | |
0190 2505-4008400 4.000 EACH | 1800.00000 7200.00 | 1850.00000 7400.00| 1800.00000 7200.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0200 2505-4021010 4.000 EACH | 200.00000 800.00] 250.00000 1000.00| 200.00000 800.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0210 2505-4021700 4.000 EACH | 1800.00000 7200.00 | 1850.00000 7400.00 | 1800.00000 7200.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0220 2507-3250005 3000.000 SY | 1.52000 4560.00| 3.00000 9000.00] 2.00000 6000.00
ENGINEERING FABRIC | | |
0230 2507-4011100 50.000 CY | 199.91000 9995.50| 250.00000 12500.00] 150.00000 7500.00
CONCRETE GROUT FOR REVETMENT OR GABION | | |
0240 2507-6800021 1750.000 TON | 59.52000 104160.00| 55.00000 96250.00| 50.00000 87500.00
REVETMENT, CLASS B | | |
0250 2507-6800061 1750.000 TON | 59.52000 104160.00| 55.00000 96250.00| 50.00000 87500.00
REVETMENT, CLASS E | | |
0260 2518-6910000 2.000 EACH | 75.00000 150.00] 100.00000 200.00] 100.00000 200.00
SAFETY CLOSURE | | |
0270 2528-8445110 LUMP | 2450.00000 2450.00| 2500.00000 2500.00| 4000.00000 4000.00
TRAFFIC CONTROL | | |
0280 2533-4980005 LUMP | 48755.37000 48755.37| 20000.00000 20000.00| 57500.00000 57500.00
MOBILIZATION | | |
0290 2601-2634100 0.500 ACRE | 700.00000 350.00] 700.00000 350.00] 700.00000 350.00
MULCHING | | |
0300 2601-2636043 0.500 ACRE | 2250.00000 1125.00| 2250.00000 1125.00| 2400.00000 1200.00
SEEDING AND FERTILIZING (RURAL) | | |
0310 2602-0000020 200.000 LF | 3.50000 700.00] 3.50000 700.00] 4.00000 800.00
SILT FENCE | | |
0320 2602-0000030 60.000 LF | 6.00000 360.00] 6.00000 360.00] 4.25000 255.00
SILT FENCE FOR DITCH CHECKS | | |
SECTION TOTALS | $ 644,089.25]| $ 645,043.20] $ 660,264.50
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 644,089.25]| $ 645,043.20] $ 660,264.50




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/22/11

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 12 X 53 (P10L TYPE 3)

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 4
Bid Order: 002 Contract ID: 15-C015-051 Primary County: CASS
Letting Date: 08/16/11 10:00 A.M.
| ( 4 ) CH320 | ( 5 ) UN059 | ( 6 ) I0081
| CHRISTENSEN BROS., INC. |UNITED CONTRACTORS INC. AND |IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
SECTION 0001 ITEMS FOR A 163'-10 X 24'-0 3-SPAN PPCB BRIDGE WITH INTEGRAL ABUTMENTS
\ \ \
0010 2101-0850001 0.200 ACRE | 12000.00000 2400.00] 6000.00000 1200.00] 6000.00000 1200.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 3000.000 cCY | 2.40000 7200.00] 4.10000 12300.00| 5.00000 15000.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2104-2710020 4200.000 cCY | 2.40000 10080.00| 4.10000 17220.00| 7.00000 29400.00
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2312-8260051 240.000 TON | 23.00000 5520.00] 25.00000 6000.00| 30.00000 7200.00
GRANULAR SURFACING ON ROAD, CLASS A | |
CRUSHED STONE | |
0050 2401-6745625 LUMP | 39000.00000 39000.00| 15000.00000 15000.00| 18000.00000 18000.00
REMOVAL OF EXISTING BRIDGE | | |
0060 2402-2720000 80.000 CY | 150.00000 12000.00| 25.00000 2000.00| 25.00000 2000.00
EXCAVATION, CLASS 20 | | I
0070 2403-0100010 205.000 CY | 300.00000 61500.00| 500.00000 102500.00] 515.00000 105575.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0080 2404-7775000 51950.000 LB | 0.70000 36365.00] 0.85000 44157.50] 0.70000 36365.00
REINFORCING STEEL | | |
0090 2407-0551250 8.000 EACH | 6000.00000 48000.00| 7000.00000 56000.00| 7500.00000 60000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, B50 | | |
0100 2407-0551259 4.000 EACH | 8000.00000 32000.00| 8000.00000 32000.00| 9000.00000 36000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, B59 | | |
0110 2408-7800000 2451.000 LB | 3.00000 7353.00] 3.00000 7353.00] 2.75000 6740.25
STRUCTURAL STEEL | |
0120 2414-6424120 361.700 LF | 40.00000 14468.00| 55.00000 19893.50] 80.00000 28936.00
CONCRETE OPEN RAILING | | |
0130 2417-1040030 360.000 LF | 38.00000 13680.00] 51.00000 18360.00] 27.85000 10026.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
30 IN. DIA. | \ |
0140 2417-1040042 380.000 LF | 55.00000 20900.00] 63.00000 23940.00] 35.35000 13433.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
42 IN. DIA. | | |
0150 2501-0201057 450.000 LF | 38.00000 17100.00] 40.00000 18000.00] 43.00000 19350.00
PILES, STEEL, HP 10 X 57 | | |
0160 2501-0201253 720.000 LF | 36.00000 25920.00| 40.00000 28800.00 | 40.00000 28800.00
PILES, STEEL, HP 12 X 53 | | |
0170 2501-5478053 400.000 LF | 90.00000 36000.00| 100.00000 40000.00| 65.00000 26000.00
| | |
| | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/22/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 5
Bid Order: 002 Contract ID: 15-C015-051 Primary County: CASS
Letting Date: 08/16/11 10:00 A.M.
| ( 4 ) CH320 | ( 5 ) UNO59 | ( 6 ) I0081
|CHRISTENSEN BROS., INC. |[UNITED CONTRACTORS INC. AND | IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
0180 2501-6335010 100.000 LF | 40.00000 4000.00| 30.00000 3000.00| 40.00000 4000.00
PREBORED HOLES | |
0190 2505-4008400 4.000 EACH | 1800.00000 7200.00 | 1800.00000 7200.00 | 1800.00000 7200.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0200 2505-4021010 4.000 EACH | 200.00000 800.00] 200.00000 800.00] 200.00000 800.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0210 2505-4021700 4.000 EACH | 1800.00000 7200.00 | 1800.00000 7200.00 | 1800.00000 7200.00
STEEL BEAM GUARDRAIL END TERMINAL | |
0220 2507-3250005 3000.000 SY | 2.50000 7500.00 | 2.50000 7500.00 | 3.00000 9000.00
ENGINEERING FABRIC | | \
0230 2507-4011100 50.000 CY | 250.00000 12500.00] 250.00000 12500.00] 375.00000 18750.00
CONCRETE GROUT FOR REVETMENT OR GABION | | |
0240 2507-6800021 1750.000 TON | 52.00000 91000.00| 52.00000 91000.00| 58.00000 101500.00
REVETMENT, CLASS B | | |
0250 2507-6800061 1750.000 TON | 52.00000 91000.00| 52.00000 91000.00| 58.00000 101500.00
REVETMENT, CLASS E | | |
0260 2518-6910000 2.000 EACH | 100.00000 200.00] 75.00000 150.00] 75.00000 150.00
SAFETY CLOSURE | | |
0270 2528-8445110 LUMP | 3000.00000 3000.00| 3000.00000 3000.00| 2450.00000 2450.00
TRAFFIC CONTROL | | |
0280 2533-4980005 LUMP | 60000.00000 60000.00 | 57000.00000 57000.00| 40000.00000 40000.00
MOBILIZATION | | |
0290 2601-2634100 0.500 ACRE | 700.00000 350.00] 700.00000 350.00] 700.00000 350.00
MULCHING | | |
0300 2601-2636043 0.500 ACRE | 2500.00000 1250.00]| 2500.00000 1250.00]| 1500.00000 750.00
SEEDING AND FERTILIZING (RURAL) | | |
0310 2602-0000020 200.000 LF | 3.50000 700.00] 5.00000 1000.00| 4.00000 800.00
SILT FENCE | | |
0320 2602-0000030 60.000 LF | 6.00000 360.00] 5.00000 300.00] 5.00000 300.00
SILT FENCE FOR DITCH CHECKS | | |
SECTION TOTALS | S 676,546.00| S 727,974.00] $ 738,775.25
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 676,546.00] $ 727,974.00| $ 738,775.25




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/22/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 6
Bid Order: 002 Contract ID: 15-C015-051 Primary County: CASS
Letting Date: 08/16/11 10:00 A.M.
| ( 7 ) CU080 ¢ ) | ( )
| CUNNINGHAM-REIS CO. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it

SECTION 0001 ITEMS FOR A 163'-10 X 24'-0 3-SPAN PPCB BRIDGE WITH INTEGRAL ABUTMENTS

\
9000.00000 1800.00|

CONCRETE ENCASEMENT OF STEEL H PILES,
HP 12 X 53 (P10L TYPE 3)

\ \
0010 2101-0850001 0.200 ACRE | |
CLEARING AND GRUBBING | | |
0020 2102-2710070 3000.000 cCY | 4.00000 12000.00| |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2104-2710020 4200.000 cCY | 4.00000 16800.00| |
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2312-8260051 240.000 TON | 27.00000 6480.00 | |
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0050 2401-6745625 LUMP | 23000.00000 23000.00] |
REMOVAL OF EXISTING BRIDGE | | |
0060 2402-2720000 80.000 cCY | 45.00000 3600.00] |
EXCAVATION, CLASS 20 | | |
0070 2403-0100010 205.000 cCY | 625.00000 128125.00| |
STRUCTURAL CONCRETE (BRIDGE) | | |
0080 2404-7775000 51950.000 LB | 0.70000 36365.00| |
REINFORCING STEEL | \ \
0090 2407-0551250 8.000 EACH | 5500.00000 44000.00| |
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, B50 | | |
0100 2407-0551259 4.000 EACH | 7000.00000 28000.00] |
BEAMS, PRETENSIONED PRESTRESSED | \ \
CONCRETE, B59 | | |
0110 2408-7800000 2451.000 LB | 4.00000 9804.00| |
STRUCTURAL STEEL | |
0120 2414-6424120 361.700 LF | 50.00000 18085.00| |
CONCRETE OPEN RAILING | | |
0130 2417-1040030 360.000 LF | 50.00000 18000.00| |
CULVERT, CORRUGATED METAL ENTRANCE PIPE | \
30 IN. DIA. | | |
0140 2417-1040042 380.000 LF | 60.00000 22800.00] |
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
42 IN. DIA. | | |
0150 2501-0201057 450.000 LF | 39.00000 17550.00] |
PILES, STEEL, HP 10 X 57 | | |
0160 2501-0201253 720.000 LF | 37.00000 26640.00] |
PILES, STEEL, HP 12 X 53 | | |
0170 2501-5478053 400.000 LF | 100.00000 40000.00| |
| | |
| | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/22/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 7
Bid Order: 002 Contract ID: 15-C015-051 Primary County: CASS
Letting Date: 08/16/11 10:00 A.M.
| ( 7 ) CU080 | ( ) | ( )
| CUNNINGHAM-REIS CO. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0180 2501-6335010 100.000 LF | 60.00000 6000.00| |
PREBORED HOLES | |
0190 2505-4008400 4.000 EACH | 1800.00000 7200.00| \
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0200 2505-4021010 4.000 EACH | 200.00000 800.00] |
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0210 2505-4021700 4.000 EACH | 1800.00000 7200.00 | \
STEEL BEAM GUARDRAIL END TERMINAL | | |
0220 2507-3250005 3000.000 SY | 3.00000 9000.00| |
ENGINEERING FABRIC | | |
0230 2507-4011100 50.000 CY | 200.00000 10000.00] |
CONCRETE GROUT FOR REVETMENT OR GABION | |
0240 2507-6800021 1750.000 TON | 51.00000 89250.00| |
REVETMENT, CLASS B | | |
0250 2507-6800061 1750.000 TON | 51.00000 89250.00| |
REVETMENT, CLASS E | | |
0260 2518-6910000 2.000 EACH | 300.00000 600.00| \
SAFETY CLOSURE | | |
0270 2528-8445110 LUMP | 1500.00000 1500.00| |
TRAFFIC CONTROL | | |
0280 2533-4980005 LUMP | 100000.00000 100000.00| |
MOBILIZATION | |
0290 2601-2634100 0.500 ACRE | 700.00000 350.00] |
MULCHING | | |
0300 2601-2636043 0.500 ACRE | 2500.00000 1250.00| |
SEEDING AND FERTILIZING (RURAL) | | |
0310 2602-0000020 200.000 LF | 5.00000 1000.00| |
SILT FENCE | | |
0320 2602-0000030 60.000 LF | 5.00000 300.00] \
SILT FENCE FOR DITCH CHECKS | | |
SECTION TOTALS | S 776,749.00| S | S
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 776,749.00| $ \ S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 09/22/11

VENDOR RANKING Page: 003 1
Bid Order: 003 Contract ID: 52-3715-651-A Primary County: JOHNSON
Letting Date: 110816 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to PETERSON CONTRACTORS INC.
Contract Period: 80 WORK DAYS Late Start Date: 04/16/12

Project: STP-U-3715(651)--70-52
Work Type: RECONSTRUCTION - BRIDGE WIDENING
County: JOHNSON Prj Awd Amt: $896,589.55
Route: DUBUQUE STREET
Location: IN THE CITY OF IOWA CITY, OVER THE IOWA

RIVER
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 PE320 PETERSON CONTRACTORS INC. $ 896,589.55 100.00 %
2 CR120 CRAMER AND ASSOC., INC. $ 961,574.23 107.24 %
3 I0081 IOWA BRIDGE & CULVERT, L.C. $ 1,005,570.17 112.15 %
4 UNO59 UNITED CONTRACTORS INC. AND SUBSIDIARIES $ 1,209,821.85 134.93 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/22/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 2
Bid Order: 003 Contract ID: 52-3715-651-A Primary County: JOHNSON
Letting Date: 08/16/11 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) CR120 | ( 3 ) 10081
| PETERSON CONTRACTORS INC. | CRAMER AND ASSOC., INC. | IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR ADDITION OF A 446'-0 X 11'-2 STEEL BEAM PEDESTRAIN BRIDGE TO THE EXISTING BUTLER BRIDGE, & TRAIL CONNECTION
\ \ \
0010 2101-0850001 0.800 ACRE | 5950.00000 4760.00| 7500.00000 6000.00| 7500.00000 6000.00
CLEARING AND GRUBBING | | |
0020 2102-0425071 75.000 CY | 44.20000 3315.00] 50.00000 3750.00] 50.00000 3750.00
SPECIAL BACKFILL | | |
0030 2102-2710070 2650.000 CY | 5.50000 14575.00] 11.50000 30475.00] 11.50000 30475.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0040 2104-2710020 23.000 cCY | 17.00000 391.00] 40.00000 920.00] 40.00000 920.00
EXCAVATION, CLASS 10, CHANNEL | | |
0050 2105-8425005 215.000 cCY | 18.90000 4063.50] 20.00000 4300.00] 20.00000 4300.00
TOPSOIL, FURNISH AND SPREAD | | |
0060 2105-8425015 590.000 CY | 4.00000 2360.00] 5.25000 3097.50] 5.25000 3097.50
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0070 2113-0001100 225.000 SY | 4.15000 933.75] 2.75000 618.75] 2.75000 618.75
SUBGRADE STABILIZATION MATERIAL, | | |
POLYMER GRID | |
0080 2115-0100000 192.000 cCY | 28.55000 5481.60| 28.75000 5520.00] 28.75000 5520.00
MODIFIED SUBBASE | | |
0090 2123-7450020 19.000 sSTA | 84.00000 1596.00| 150.00000 2850.00| 150.00000 2850.00
SHOULDER FINISHING, EARTH | | |
0100 2213-6745500 0.240 STA | 2800.00000 672.00| 6050.00000 1452.00| 8250.38000 1980.09
REMOVAL OF CURB | | |
0110 2301-0690190 350.000 sSY | 191.50000 67025.00 | 190.00000 66500.00 | 150.00000 52500.00
BRIDGE APPROACH, RK-19 | | |
0120 2301-1033090 124.000 sSY | 65.00000 8060.00 | 65.00000 8060.00 | 65.00000 8060.00
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 9 IN. | | |
0130 2301-6911722 LUMP | 200.00000 200.00] 200.00000 200.00] 200.00000 200.00
PORTLAND CEMENT CONCRETE PAVEMENT | |
SAMPLES | | |
0140 2304-0100000 65.000 SY | 40.00000 2600.00| 40.00000 2600.00| 40.00000 2600.00
DETOUR PAVEMENT | | |
0150 2401-6745635 LUMP | 2630.00000 2630.00| 2000.00000 2000.00| 4500.00000 4500.00
REMOVAL OF EXISTING HANDRAIL | | |
0160 2402-0425030 50.000 CY | 36.00000 1800.00| 36.00000 1800.00| 60.00000 3000.00
GRANULAR BACKFILL | | |
0170 2402-2720000 39.000 cCY | 37.50000 1462.50| 50.00000 1950.00| 30.00000 1170.00
\ \ \

EXCAVATION, CLASS 20



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/22/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 3
Bid Order: 003 Contract ID: 52-3715-651-A Primary County: JOHNSON
Letting Date: 08/16/11 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) CR120 | ( 3 ) 10081
| PETERSON CONTRACTORS INC. | CRAMER AND ASSOC., INC. | IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it L L P
0180 2403-0100010 133.000 cCY | 974.30000 129581.90| 900.00000 119700.00| 585.00000 77805.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0190 2404-7775005 34264.000 LB | 0.86000 29467.04 | 0.82000 28096.48| 0.88000 30152.32
REINFORCING STEEL, EPOXY COATED | | |
0200 2405-2705000 LUMP | 750.00000 750.00] 1.00000 1.00] 2000.00000 2000.00
EXCAVATE AND DEWATER | | |
0210 2408-7800000 158498.000 LB | 2.07000 328090.86| 2.00000 316996.00| 2.80000 443794 .40
STRUCTURAL STEEL | | |
0220 2413-1100000 22.000 LF | 354.00000 7788.00 | 245.00000 5390.00| 225.00000 4950.00
PREFORMED ELASTIC NEOPRENE JOINT | | |
0230 2413-1200100 126.000 LF | 58.85000 7415.10] 90.00000 11340.00] 51.00000 6426.00
NEOPRENE GLAND INSTALLATION AND TESTING | | |
0240 2414-6445100 490.000 LF | 124.00000 60760.00| 135.00000 66150.00] 163.00000 79870.00
STRUCTURAL STEEL PEDESTRIAN HAND RAILIN | | |
0250 2414-6460000 462.000 LF | 55.10000 25456.20 | 65.00000 30030.00| 75.00000 34650.00
ORNAMENTAL METAL RAILING | | |
0260 2431-0000100 220.000 SF | 31.00000 6820.00| 31.00000 6820.00| 35.00000 7700.00
SEGMENTAL BLOCK RETAINING WALL | | |
0270 2435-0251218 1.000 EACH | 1050.00000 1050.00| 3000.00000 3000.00| 2950.00000 2950.00
INTAKE, SW-512, 18 IN. | | |
0280 2501-0201042 210.000 LF | 54.75000 11497.50] 50.00000 10500.00] 44.00000 9240.00
PILES, STEEL, HP 10 X 42 | | |
0290 2502-8212036 733.000 LF | 7.60000 5570.80| 16.00000 11728.00] 13.75000 10078.75
SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN | | |
DIA. | | |
0300 2502-8212406 92.000 LF | 7.60000 699.20| 16.00000 1472.00| 14.00000 1288.00
SUBDRAIN, STANDARD, NON-PERFORATED, 6 | |
IN., AS PER PLAN | | |
0310 2502-8220196 2.000 EACH | 250.00000 500.00] 320.00000 640.00| 275.00000 550.00
SUBDRAIN OUTLET, RF-19E | | |
0320 2502-8221006 6.000 EACH | 90.00000 540.00| 435.00000 2610.00] 425.00000 2550.00
SUBDRAIN RISER, 6 IN., AS PER PLAN | | |
0330 2507-3250005 34.000 SY | 5.00000 170.00] 7.00000 238.00| 3.00000 102.00
ENGINEERING FABRIC | | |
0340 2507-6800061 36.000 TON | 38.60000 1389.60| 60.00000 2160.00| 32.00000 1152.00
REVETMENT, CLASS E | | |
0350 2510-6745850 586.000 SY | 6.50000 3809.00| 7.50000 4395.00| 12.91000 7565.26
REMOVAL OF PAVEMENT | | |
0360 2511-0300000 309.000 sY | 6.00000 1854.00| 7.50000 2317.50] 7.50000 2317.50
| | |

REMOVAL OF RECREATIONAL TRAIL



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/22/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 4
Bid Order: 003 Contract ID: 52-3715-651-A Primary County: JOHNSON
Letting Date: 08/16/11 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) CR120 | ( 3 ) 10081
| PETERSON CONTRACTORS INC. | CRAMER AND ASSOC., INC. | IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0370 2511-0302600 931.000 SY | 29.45000 27417.95| 29.45000 27417.95| 29.45000 27417.95
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 6 IN. | | |
0380 2511-0310100 8.500 STA | 140.00000 1190.00| 150.00000 1275.00| 150.00000 1275.00
SPECIAL COMPACTION OF SUBGRADE FOR | |
RECREATIONAL TRAIL | | |
0390 2511-7528100 56.000 SF | 30.00000 1680.00| 30.00000 1680.00| 30.00000 1680.00
DETECTABLE WARNINGS FOR CURB RAMPS | | |
0400 2512-1725256 24.000 LF | 25.00000 600.00 | 25.00000 600.00| 25.00000 600.00
CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. | | |
0410 2524-6765010 8.000 EACH | 90.00000 720.00] 90.00000 720.00] 90.00000 720.00
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0420 2524-9275222 20.000 LF | 8.00000 160.00] 8.00000 160.00] 8.00000 160.00
WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. | | |
X 6 IN. \ \ \
0430 2524-9325001 6.750 SF | 20.00000 135.00] 20.00000 135.00] 20.00000 135.00
TYPE A SIGNS, SHEET ALUMINUM | | |
0440 2526-8285000 LUMP | 4750.00000 4750.00| 5000.00000 5000.00| 4500.00000 4500.00
CONSTRUCTION SURVEY | | \
0450 2527-9263109 27.400 STA | 35.00000 959.00| 35.00000 959.00| 35.00000 959.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0460 2527-9263130 102.000 sSTA | 100.00000 10200.00] 100.00000 10200.00] 100.00000 10200.00
REMOVABLE TAPE MARKINGS | | |
0470 2527-9263180 31.230 STA | 35.00000 1093.05]| 35.00000 1093.05]| 35.00000 1093.05
PAVEMENT MARKINGS REMOVED | | |
0480 2528-8400048 1875.000 LF | 6.60000 12375.00] 6.60000 12375.00] 6.60000 12375.00
TEMPORARY BARRTIER RATL, CONCRETE | | |
0490 2528-8445110 LUMP | 10100.00000 10100.00] 8500.00000 8500.00| 11330.60000 11330.60
TRAFFIC CONTROL | | |
0500 2528-8445113 8.000 EACH | 315.00000 2520.00] 315.00000 2520.00] 315.00000 2520.00
FLAGGERS | | |
0510 2533-4980005 LUMP | 58000.00000 58000.00| 102000.00000 102000.00| 55000.00000 55000.00
MOBILIZATION | |
0520 2599-9999009 47.000 LF | 20.00000 940.00| 20.00000 940.00| 20.00000 940.00
('"LINEAR FEET' ITEM) REMOVE AND | | |
REINSTALL GUARDRAIL | | |
0530 2601-2634100 0.270 ACRE | 700.00000 189.00] 700.00000 189.00] 700.00000 189.00
MULCHING | | |
0540 2601-2636015 0.410 ACRE | 2800.00000 1148.00] 2800.00000 1148.00] 2800.00000 1148.00
| | |

NATIVE GRASS SEEDING



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/22/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 5
Bid Order: 003 Contract ID: 52-3715-651-A Primary County: JOHNSON
Letting Date: 08/16/11 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) CR120 | ( 3 ) 10081
| PETERSON CONTRACTORS INC. | CRAMER AND ASSOC., INC. | IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0550 2601-2636044 0.270 ACRE | 3500.00000 945.00 | 3500.00000 945.00 | 3500.00000 945.00
SEEDING AND FERTILIZING (URBAN) | | |
0560 2601-2643401 179.000 SQ | 50.00000 8950.00| 50.00000 8950.00| 50.00000 8950.00
TURF REINFORCEMENT MAT | | |
0570 2602-0000020 1800.000 LF | 1.80000 3240.00] 1.80000 3240.00] 1.80000 3240.00
SILT FENCE \ \ \
0580 2602-0000060 1800.000 LF | 0.25000 450.00] 0.25000 450.00] 0.25000 450.00
REMOVAL OF SILT FENCE | | |
0590 2602-0000090 1800.000 LF | 0.50000 900.00| 0.50000 900.00| 0.50000 900.00
CLEAN-OUT OF SILT FENCE | | |
0591 2501-6335010 60.000 LF | 46.55000 2793.00] 75.00000 4500.00| 36.00000 2160.00
PREBORED HOLES | |
SECTION TOTALS | $ 896,589.55]| $ 961,574.23| $ 1,005,570.17
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS | $ 896,589.55]| $ 961,574.23| $ 1,005,570.17




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/22/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 6
Bid Order: 003 Contract ID: 52-3715-651-A Primary County: JOHNSON
Letting Date: 08/16/11 10:00 A.M.
( 4 ) UNO59 I ( ) | ( )
UNITED CONTRACTORS INC. AND | |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
_______________________________________________________________________ +_____________________________+_____________________________

SECTION 0001

0010 2101-0850001 0.800
CLEARING AND GRUBBING

0020 2102-0425071 75.000
SPECIAL BACKFILL

0030 2102-2710070 2650.000
EXCAVATION, CLASS 10, ROADWAY AND

0040 2104-2710020 23.000
EXCAVATION, CLASS 10, CHANNEL

0050 2105-8425005 215.000
TOPSOIL, FURNISH AND SPREAD

0060 2105-8425015 590.000
TOPSOIL, STRIP, SALVAGE AND SPREAD

0070 2113-0001100 225.000

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

0080 2115-0100000 192.000
MODIFIED SUBBASE

0090 2123-7450020 19.000
SHOULDER FINISHING, EARTH

0100 2213-6745500 0.240
REMOVAL OF CURB

0110 2301-0690190 350.000
BRIDGE APPROACH, RK-19

0120 2301-1033090 124.000

ACRE
CY
CY
BORRO
CY
CY
CY

SY

CY

STA

STA

SY

SY

STANDARD OR SLIP FORM PORTLAND CEMENT

CONCRETE PAVEMENT,
DURABILITY, 9 IN.

0130 2301-6911722
PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

0140 2304-0100000
DETOUR PAVEMENT

0150 2401-6745635
REMOVAL OF EXISTING HANDRAIL

CLASS C, CLASS

65.000

0160 2402-0425030 50.000
GRANULAR BACKFILL
0170 2402-2720000 39.000

EXCAVATION, CLASS 20

3

LUMP

SY

LUMP

CY

CY

\
5200.00|

\

\

|

+

\

| 6500.00000

: 40.00000 3000.00:
: 13.50000 35775.001
: 30.00000 690.00:
: 40.00000 8600.00:
: 9.00000 5310.00:
: 7.00000 1575.00:
| |
| 40.00000 7680.00 |
: 200.00000 3800.00:
: 3000.00000 720.00:
: 190.00000 66500.00:
i 65.00000 8060.00i
| |
| 200.00000 200.00]
| |
| 40.00000 2600.00|
: 7500.00000 7500.00:
: 50.00000 2500.00:
i 45.00000 1755.00i

ITEMS FOR ADDITION OF A 446'-0 X 11'-2 STEEL BEAM PEDESTRAIN BRIDGE TO THE EXISTING BUTLER BRIDGE,

& TRAIL CONNECTION



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/22/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 7
Bid Order: 003 Contract ID: 52-3715-651-A Primary County: JOHNSON
Letting Date: 08/16/11 10:00 A.M.
| ( 4 ) UNO59 | ( ) | ( )
|[UNITED CONTRACTORS INC. AND | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0180 2403-0100010 133.000 cCY | 875.00000 116375.00| |
STRUCTURAL CONCRETE (BRIDGE) | | |
0190 2404-7775005 34264.000 LB | 1.25000 42830.00| |
REINFORCING STEEL, EPOXY COATED | | |
0200 2405-2705000 LUMP | 8500.00000 8500.00| |
EXCAVATE AND DEWATER | | |
0210 2408-7800000 158498.000 LB | 3.10000 491343.80] |
STRUCTURAL STEEL | | |
0220 2413-1100000 22.000 LF | 300.00000 6600.00| |
PREFORMED ELASTIC NEOPRENE JOINT | |
0230 2413-1200100 126.000 LF | 100.00000 12600.00] |
NEOPRENE GLAND INSTALLATION AND TESTING | | |
0240 2414-6445100 490.000 LF | 161.00000 78890.00| |
STRUCTURAL STEEL PEDESTRIAN HAND RAILIN | | |
0250 2414-6460000 462.000 LF | 76.00000 35112.00] \
ORNAMENTAL METAL RAILING | | |
0260 2431-0000100 220.000 SF | 31.00000 6820.00| |
SEGMENTAL BLOCK RETAINING WALL | | |
0270 2435-0251218 1.000 EACH | 2950.00000 2950.00| |
INTAKE, SW-512, 18 IN. | | |
0280 2501-0201042 210.000 LF | 45.00000 9450.00| |
PILES, STEEL, HP 10 X 42 | | |
0290 2502-8212036 733.000 LF | 15.75000 11544.75| |
SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN | | |
DIA. | \ \
0300 2502-8212406 92.000 LF | 16.00000 1472.00| |
SUBDRAIN, STANDARD, NON-PERFORATED, 6 | |
IN., AS PER PLAN | | |
0310 2502-8220196 2.000 EACH | 310.00000 620.00| |
SUBDRAIN OUTLET, RF-19E | | |
0320 2502-8221006 6.000 EACH | 425.00000 2550.00] |
SUBDRAIN RISER, 6 IN., AS PER PLAN | |
0330 2507-3250005 34.000 SY | 13.00000 442 .00 |
ENGINEERING FABRIC | | |
0340 2507-6800061 36.000 TON | 49.00000 1764.00| |
REVETMENT, CLASS E | | |
0350 2510-6745850 586.000 SY | 13.05000 7647.30] \
REMOVAL OF PAVEMENT | | |
0360 2511-0300000 309.000 sY | 8.00000 2472.00| |
| | |

REMOVAL OF RECREATIONAL TRAIL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/22/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 8
Bid Order: 003 Contract ID: 52-3715-651-A Primary County: JOHNSON
Letting Date: 08/16/11 10:00 A.M.
| ( 4 ) UNO59 | ( ) | ( )
|[UNITED CONTRACTORS INC. AND | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0370 2511-0302600 931.000 SY | 29.45000 27417.95] |
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 6 IN. | | |
0380 2511-0310100 8.500 STA | 250.00000 2125.00] \
SPECIAL COMPACTION OF SUBGRADE FOR | | |
RECREATIONAL TRAIL | | |
0390 2511-7528100 56.000 SF | 30.00000 1680.00| |
DETECTABLE WARNINGS FOR CURB RAMPS | | |
0400 2512-1725256 24.000 LF | 25.00000 600.00| \
CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. | | |
0410 2524-6765010 8.000 EACH | 90.00000 720.00] |
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0420 2524-9275222 20.000 LF | 8.00000 160.00] |
WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. | | |
X 6 IN. | | I
0430 2524-9325001 6.750 SF | 20.00000 135.00] \
TYPE A SIGNS, SHEET ALUMINUM | | |
0440 2526-8285000 LUMP | 6000.00000 6000.00| \
CONSTRUCTION SURVEY | | |
0450 2527-9263109 27.400 STA | 35.00000 959.00| |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0460 2527-9263130 102.000 sSTA | 100.00000 10200.00] |
REMOVABLE TAPE MARKINGS | | |
0470 2527-9263180 31.230 STA | 35.00000 1093.05]| |
PAVEMENT MARKINGS REMOVED | | |
0480 2528-8400048 1875.000 LF | 6.60000 12375.00] |
TEMPORARY BARRTIER RATL, CONCRETE | | |
0490 2528-8445110 LUMP | 13000.00000 13000.00] |
TRAFFIC CONTROL | | |
0500 2528-8445113 8.000 EACH | 315.00000 2520.00] |
FLAGGERS | | |
0510 2533-4980005 LUMP | 106000.00000 106000.00| \
MOBILIZATION | |
0520 2599-9999009 47.000 LF | 20.00000 940.00| |
("LINEAR FEET' ITEM) REMOVE AND | | |
REINSTALL GUARDRAIL | | |
0530 2601-2634100 0.270 ACRE | 700.00000 189.00] \
MULCHING | | |
0540 2601-2636015 0.410 ACRE | 4600.00000 1886.00| |
| | |

NATIVE GRASS SEEDING



Bid Order: 003

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

52-3715-651-A

Run Date: 09/22/11
Page: 003 9

Primary County: JOHNSON

Letting Date: 08/16/11 10:00 A.M.
¢ 4 ) UNO59 ¢ ) ¢ )
|UNITED CONTRACTORS INC. AND | |

LINE NO / ITEM CODE / ALT [ [ [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0550 2601-2636044 0.270 ACRE | 4600.00000 1242.00| |

SEEDING AND FERTILIZING (URBAN) [ [ [
0560 2601-2643401 179.000 SQ | 68.00000 12172.00]| \

TURF REINFORCEMENT MAT [ [ [
0570 2602-0000020 1800.000 LF | 1.70000 3060.00]| |

SILT FENCE | | |
0580 2602-0000060 1800.000 LF | 0.20000 360.00]| |

REMOVAL OF SILT FENCE | | |
0590 2602-0000090 1800.000 LF | 0.30000 540.00| |

CLEAN-OUT OF SILT FENCE | | |
0591 2501-6335010 60.000 LF | 50.00000 3000.00] |

PREBORED HOLES | |

SECTION TOTALS | $ 1,209,821.85] $ | S
—————————————————————————————————————————— it e A
CONTRACT TOTALS | $ 1,209,821.85] $ | $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
004 Contract ID: 76-0033-045
110816 10:00 A.M.
CONTRACT SIGNED by
15 WORK DAYS Late Start Date:

NELSON & ROCK CONTRACTING, INC
09/26/11

Run Date: 09/22/11
Page: 004 1

Primary County: POCAHONTAS
No Established DBE Goal

Project: BRFEFN-003-3(45)--39-76
Work Type: PERMANENT SCOUR COUNTERMEASURES
County: POCAHONTAS Prj Awd Amt: $61,190.00
Route: IOWA 3
Location: OVER BIG CEDAR CREEK 6.3 MILES W. OF IA. 4
RANK VENDOR NO./NAME

1 NE140 NELSON & ROCK CONTRACTING, INC.
2 K.051 K & L LANDSCAPE & CONSTRUCTION INC.
3 PE320 PETERSON CONTRACTORS INC.
4 GR100 GRAVES CONSTRUCTION CO., INC.

TOTAL % OVER
BID LOW BID
$ 61,190.00 100.00 %
$ 63,790.00 104.24 %
$ 67,490.00 110.29 %
$ 92,940.00 151.88 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/22/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 004 2
Bid Order: 004 Contract ID: 76-0033-045 Primary County: POCAHONTAS
Letting Date: 08/16/11 10:00 A.M.
| ( 1 ) NE140 | ( 2 ) K.051 | ( 3 ) PE320
INELSON & ROCK CONTRACTING, I |K & L LANDSCAPE & CONSTRUCTI |PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0090 2402-2723000 250.000 CY | 20.00000 5000.00| 15.00000 3750.00] 30.00000 7500.00
EXCAVATION, CLASS 23 | | |
0100 2507-3250005 310.000 sSY | 3.00000 930.00] 3.00000 930.00] 4.00000 1240.00
ENGINEERING FABRIC | | |
0110 2507-6800061 610.000 TON | 36.00000 21960.00| 40.00000 24400.00| 35.00000 21350.00
REVETMENT, CLASS E | | |
SECTION TOTALS | $ 27,890.00] $ 29,080.00] $ 30,090.00
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0002 DESIGN NO. 0111; REPAIRS TO A 40'-0 X 30'-1 I-BEAM BRIDGE
\ \ \
0010 2528-8445110 LUMP | 2000.00000 2000.00| 2500.00000 2500.00| 1500.00000 1500.00
TRAFFIC CONTROL | | |
0020 2528-8445113 20.000 EACH | 315.00000 6300.00| 315.00000 6300.00| 315.00000 6300.00
FLAGGERS | | |
0030 2533-4980005 LUMP | 3000.00000 3000.00| 5500.00000 5500.00| 8500.00000 8500.00
MOBILIZATION | | |
0040 2602-0000020 100.000 LF | 2.00000 200.00] 2.00000 200.00] 4.00000 400.00
SILT FENCE | | |
0050 2602-0000060 100.000 LF | 2.00000 200.00| 0.50000 50.00| 3.00000 300.00
REMOVAL OF SILT FENCE | | |
0060 2602-0000212 240.000 LF | 35.00000 8400.00 | 35.00000 8400.00| 35.00000 8400.00
FLOATING SILT CURTAIN (HANGING) | | |
0070 2602-0000222 240.000 LF | 35.00000 8400.00 | 39.00000 9360.00| 40.00000 9600.00
FLOATING SILT CURTAIN (CONTAINMENT) | |
0080 2602-0000230 480.000 LF | 10.00000 4800.00| 5.00000 2400.00| 5.00000 2400.00
CLEAN-OUT OF FLOATING SILT CURTAIN | |
(CONTAINMENT) | | |
SECTION TOTALS \ S 33,300.00] S 34,710.00] S 37,400.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 61,190.00| $ 63,790.00| $ 67,490.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/22/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 004 3
Bid Order: 004 Contract ID: 76-0033-045 Primary County: POCAHONTAS
Letting Date: 08/16/11 10:00 A.M.
| ( 4 ) GR100 | ( ) | ( )
| GRAVES CONSTRUCTION CO., INC | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0090 2402-2723000 250.000 CY | 25.00000 6250.00| \
EXCAVATION, CLASS 23 | | |
0100 2507-3250005 310.000 sSY | 4.00000 1240.00| |
ENGINEERING FABRIC | | |
0110 2507-6800061 610.000 TON | 65.00000 39650.00] |
REVETMENT, CLASS E | | |
SECTION TOTALS | S 47,140.00 | $ | $
—————————————————————————————————————————— i e b et
SECTION 0002 DESIGN NO. 0111; REPAIRS TO A 40'-0 X 30'-1 I-BEAM BRIDGE
\ \ \
0010 2528-8445110 LUMP | 3200.00000 3200.00| |
TRAFFIC CONTROL | |
0020 2528-8445113 20.000 EACH | 315.00000 6300.00| \
FLAGGERS | | |
0030 2533-4980005 LUMP | 18000.00000 18000.00] |
MOBILIZATION | | |
0040 2602-0000020 100.000 LF | 10.00000 1000.00| |
SILT FENCE | \ \
0050 2602-0000060 100.000 LF | 5.00000 500.00] |
REMOVAL OF SILT FENCE | | |
0060 2602-0000212 240.000 LF | 29.00000 6960.00| |
FLOATING SILT CURTAIN (HANGING) | | |
0070 2602-0000222 240.000 LF | 39.00000 9360.00| \
FLOATING SILT CURTAIN (CONTAINMENT) | | |
0080 2602-0000230 480.000 LF | 1.00000 480.00] \
CLEAN-OUT OF FLOATING SILT CURTAIN | | |
(CONTAINMENT) | | |
SECTION TOTALS | S 45,800.00] S | S
—————————————————————————————————————————— e
CONTRACT TOTALS | S 92,940.00| S | S




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project: BRFEFN-003-3(46)--39-76
Work Type: PERMANENT SCOUR COUNTERMEASURES
County: POCAHONTAS Prj Awd Amt: $49,300.00
Route: IOWA 3
Location: OVER D.D. #21, 5.1 MILES W. OF IA. 4
RANK VENDOR NO./NAME

1 NE140 NELSON & ROCK CONTRACTING, INC.
2 K.051 K & L LANDSCAPE & CONSTRUCTION INC.
3 PE320 PETERSON CONTRACTORS INC.
4 GR100 GRAVES CONSTRUCTION CO., INC.

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

005 Contract ID: 76-0033-046

110816 10:00 A.M.

CONTRACT SIGNED by NELSON & ROCK CONTRACTING, INC
15 WORK DAYS Late Start Date: 09/26/11

Primary County:

No Established DBE Goal

09/22/11

Run Date:
Page: 005

POCAHONTAS

TOTAL % OVER

BID LOW BID
49,300.00 100.00 %
49,610.00 100.62 %
57,590.00 116.81 %
75,050.00 152.23 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/22/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 2
Bid Order: 005 Contract ID: 76-0033-046 Primary County: POCAHONTAS
Letting Date: 08/16/11 10:00 A.M.
| ( 1 ) NE140 | ( 2 ) K.051 | ( 3 ) PE320
INELSON & ROCK CONTRACTING, I |K & L LANDSCAPE & CONSTRUCTI |PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2402-2723000 95.000 CY | 30.00000 2850.00] 15.00000 1425.00| 55.00000 5225.00
EXCAVATION, CLASS 23 | | |
0020 2502-8215806 12.000 LF | 50.00000 600.00| 25.00000 300.00] 40.00000 480.00
SUBDRAIN, TILE, 6 IN. DIA. | | |
0030 2507-3250005 250.000 sSY | 3.00000 750.00] 3.00000 750.00] 4.00000 1000.00
ENGINEERING FABRIC | | |
0040 2507-6800061 295.000 TON | 40.00000 11800.00] 45.00000 13275.00] 43.00000 12685.00
REVETMENT, CLASS E | | |
SECTION TOTALS | S 16,000.00| $ 15,750.00| $ 19,390.00
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0002 DESIGN NO. 0211; REPAIRS TO A 33'-8 X 30'-1 I-BEAM BRIDGE
\ \ \
0050 2528-8445110 LUMP | 2000.00000 2000.00| 1500.00000 1500.00| 1500.00000 1500.00
TRAFFIC CONTROL | |
0060 2528-8445113 20.000 EACH | 315.00000 6300.00| 315.00000 6300.00| 315.00000 6300.00
FLAGGERS | | |
0070 2533-4980005 LUMP | 3000.00000 3000.00| 5500.00000 5500.00| 8500.00000 8500.00
MOBILIZATION | | |
0080 2602-0000020 100.000 LF | 2.00000 200.00]| 3.00000 300.00] 10.00000 1000.00
SILT FENCE | | |
0090 2602-0000060 100.000 LF | 2.00000 200.00| 1.00000 100.00] 5.00000 500.00
REMOVAL OF SILT FENCE | | |
0100 2602-0000212 240.000 LF | 35.00000 8400.00 | 35.00000 8400.00| 35.00000 8400.00
FLOATING SILT CURTAIN (HANGING) | | |
0110 2602-0000222 240.000 LF | 35.00000 8400.00 | 39.00000 9360.00| 40.00000 9600.00
FLOATING SILT CURTAIN (CONTAINMENT) | | |
0120 2602-0000230 480.000 LF | 10.00000 4800.00| 5.00000 2400.00| 5.00000 2400.00
CLEAN-OUT OF FLOATING SILT CURTAIN | |
(CONTAINMENT) | | |
SECTION TOTALS \ S 33,300.00] S 33,860.00] S 38,200.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 49,300.00] $ 49,610.00] $ 57,590.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/22/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 3
Bid Order: 005 Contract ID: 76-0033-046 Primary County: POCAHONTAS
Letting Date: 08/16/11 10:00 A.M.
¢ 4 ) GR100 I ( ) ¢ )
| GRAVES CONSTRUCTION CO., INC | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2402-2723000 95.000 CY | 40.00000 3800.00 | |
EXCAVATION, CLASS 23 | \ \
0020 2502-8215806 12.000 LF | 50.00000 600.00| |
SUBDRAIN, TILE, 6 IN. DIA. | | |
0030 2507-3250005 250.000 SY | 5.00000 1250.00 | |
ENGINEERING FABRIC | | |
0040 2507-6800061 295.000 TON | 80.00000 23600.00 | \
REVETMENT, CLASS E | | |
SECTION TOTALS | $ 29,250.00] $ | $
—————————————————————————————————————————— e e e
SECTION 0002 DESIGN NO. 0211; REPAIRS TO A 33'-8 X 30'-1 I-BEAM BRIDGE
\ \ \
0050 2528-8445110 LUMP | 3200.00000 3200.00| |
TRAFFIC CONTROL | |
0060 2528-8445113 20.000 EACH | 315.00000 6300.00] |
FLAGGERS | \ \
0070 2533-4980005 LUMP | 18000.00000 18000.00 | |
MOBILIZATION | | \
0080 2602-0000020 100.000 LF | 10.00000 1000.00| |
SILT FENCE | | |
0090 2602-0000060 100.000 LF | 5.00000 500.00| |
REMOVAL OF SILT FENCE | | |
0100 2602-0000212 240.000 LF | 29.00000 6960.00| |
FLOATING SILT CURTAIN (HANGING) | | |
0110 2602-0000222 240.000 LF | 39.00000 9360.00] |
FLOATING SILT CURTAIN (CONTAINMENT) | | |
0120 2602-0000230 480.000 LF | 1.00000 480.00 | |
CLEAN-QOUT OF FLOATING SILT CURTAIN | |
(CONTAINMENT) | | |
SECTION TOTALS | $ 45,800.00]| $ | $
—————————————————————————————————————————— R et e b e e
CONTRACT TOTALS | $ 75,050.00] $ | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 09/22/11

VENDOR RANKING Page: 006 1
Bid Order: 006 Contract ID: 88-C088-043 Primary County: UNION
Letting Date: 110816 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by CUNNINGHAM-REIS CO.
Contract Period: 75 WORK DAYS Late Start Date: 07/16/12

Project: FM-C088(43)--55-88
Work Type: BRIDGE AND APPROACHES - CCS
County: UNION Prj Awd Amt: $334,189.97
Route: POLE ROAD
Location: OVER EAST PLATTE RIVER

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 Cu080 CUNNINGHAM-REIS CO. $ 334,189.97 100.00 %
2 HE420 HERBERGER CONSTRUCTION CO., INC. $ 362,903.50 108.59 %
3 MU120 MURPHY HEAVY CONTRACTING CORP. $ 372,345.05 111.41 %
4 I0081 IOWA BRIDGE & CULVERT, L.C. S 450,822.00 134.89 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/22/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 2
Bid Order: 006 Contract ID: 88-C088-043 Primary County: UNION
Letting Date: 08/16/11 10:00 A.M.
| ( 1 ) CUuo08o0 | ( 2 ) HE420 | ( 3 ) MU120
| CUNNINGHAM-REIS CO. | HERBERGER CONSTR. CO., INC. |[MURPHY HEAVY CONTRACTING CORP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR A 90'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2104-2710020 950.000 cCY | 4.10000 3895.00| 5.00000 4750.00| 10.00000 9500.00
EXCAVATION, CLASS 10, CHANNEL | | |
0020 2401-6745625 LUMP | 10000.00000 10000.00] 18000.00000 18000.00] 35000.00000 35000.00
REMOVAL OF EXISTING BRIDGE | | |
0030 2402-2720000 90.000 cCY | 45.00000 4050.00| 36.00000 3240.00] 25.00000 2250.00
EXCAVATION, CLASS 20 | | |
0040 2403-0100010 205.600 CY | 440.00000 90464.00| 500.00000 102800.00| 385.00000 79156.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0050 2404-7775005 53243.000 LB | 0.74000 39399.82| 1.00000 53243.00| 0.85000 45256.55
REINFORCING STEEL, EPOXY COATED | | |
0060 2414-6424124 202.900 LF | 50.00000 10145.00] 65.00000 13188.50] 60.00000 12174.00
CONCRETE OPEN RAILING, TL-4 | | |
0070 2501-0201042 1720.000 LF | 36.00000 61920.00| 35.00000 60200.00| 35.00000 60200.00
PILES, STEEL, HP 10 X 42 | | |
0080 2501-5478042 240.000 LF | 115.00000 27600.00| 70.00000 16800.00] 75.00000 18000.00
CONCRETE ENCASEMENT OF STEEL H PILES, | |
HP 10 X 42 (P10L TYPE 3) | | |
0090 2507-3250005 735.000 SY | 3.00000 2205.00| 3.00000 2205.00| 3.00000 2205.00
ENGINEERING FABRIC | | |
0100 2507-6800061 470.000 TON | 50.00000 23500.00| 50.00000 23500.00| 47.55000 22348.50
REVETMENT, CLASS E | | |
0110 2533-4980005 LUMP | 15000.00000 15000.00] 18500.00000 18500.00] 35000.00000 35000.00
MOBILIZATION | | |
SECTION TOTALS | $ 288,178.82| S 316,426.50| S 321,090.05
—————————————————————————————————————————— e
SECTION 0002 ROADWAY ITEMS
\ \ \
0120 2102-2710070 2264.000 CY | 4.10000 9282.40| 4.25000 9622.00| 7.50000 16980.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0130 2312-8260051 315.000 TON | 25.00000 7875.00 | 26.50000 8347.50| 7.50000 2362.50
GRANULAR SURFACING ON ROAD, CLASS A | |
CRUSHED STONE | | I
0140 2505-4008400 4.000 EACH | 1600.00000 6400.00| 1600.00000 6400.00| 1600.00000 6400.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0150 2505-4021010 4.000 EACH | 300.00000 1200.00| 300.00000 1200.00| 1250.00000 5000.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0160 2505-4021700 4.000 EACH | 2000.00000 8000.00| 2000.00000 8000.00| 2000.00000 8000.00
| | |

STEEL BEAM GUARDRAIL END TERMINAL



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/22/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 3
Bid Order: 006 Contract ID: 88-C088-043 Primary County: UNION
Letting Date: 08/16/11 10:00 A.M.
| ( 1 ) CUuo08o0 | ( 2 ) HE420 | ( 3 ) MU120
| CUNNINGHAM-REIS CO. | HERBERGER CONSTR. CO., INC. |[MURPHY HEAVY CONTRACTING CORP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0170 2518-6910000 2.000 EACH | 300.00000 600.00| 125.00000 250.00] 250.00000 500.00
SAFETY CLOSURE | | |
0180 2526-8285000 LUMP | 4500.00000 4500.00| 3500.00000 3500.00] 3500.00000 3500.00
CONSTRUCTION SURVEY | | |
0190 2528-8445110 LUMP | 2000.00000 2000.00| 3000.00000 3000.00] 2350.00000 2350.00
TRAFFIC CONTROL | | |
0200 2601-2634100 1.900 ACRE | 700.00000 1330.00]| 700.00000 1330.00]| 700.00000 1330.00
MULCHING | | |
0210 2601-2636043 1.900 ACRE | 2000.00000 3800.00| 2000.00000 3800.00] 1900.00000 3610.00
SEEDING AND FERTILIZING (RURAL) | | |
0220 2602-0000020 135.000 LF | 5.00000 675.00] 3.50000 472 .50 3.50000 472.50
SILT FENCE | | |
0230 2602-0000030 60.000 LF | 5.00000 300.00] 6.00000 360.00] 6.00000 360.00
SILT FENCE FOR DITCH CHECKS | | |
0240 2602-0000090 135.000 LF | 0.25000 33.75]| 1.00000 135.00] 2.00000 270.00
CLEAN-OUT OF SILT FENCE | | |
0250 2602-0000100 60.000 LF | 0.25000 15.00] 1.00000 60.00]| 2.00000 120.00
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS | $ 46,011.15] $ 46,477.00] $ 51,255.00
—————————————————————————————————————————— R i et
CONTRACT TOTALS | $ 334,189.97| $ 362,903.50| $ 372,345.05




Bid Order: 006

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 88-C088-043

Primary Co

Run Date: 09/22/11
Page: 006 4

unty: UNION

Letting Date: 08/16/11 10:00 A.M.
\ 4 ) 10081 | ( ) | ( )
| IOWA BRIDGE & CULVERT, L.C. | \
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ITEMS FOR A 90'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2104-2710020 950.000 CY | 15.00000 14250.00] |
EXCAVATION, CLASS 10, CHANNEL | | |
0020 2401-6745625 LUMP | 25000.00000 25000.00] \
REMOVAL OF EXISTING BRIDGE | | |
0030 2402-2720000 90.000 CY | 8.00000 720.00| \
EXCAVATION, CLASS 20 | | |
0040 2403-0100010 205.600 CY | 525.00000 107940.00] |
STRUCTURAL CONCRETE (BRIDGE) \ \ \
0050 2404-7775005 53243.000 LB | 0.80000 42594 .40 |
REINFORCING STEEL, EPOXY COATED | | \
0060 2414-6424124 202.900 LF | 94.00000 19072.60] |
CONCRETE OPEN RAILING, TL-4 | | |
0070 2501-0201042 1720.000 LF | 38.00000 65360.00 | |
PILES, STEEL, HP 10 X 42 | | |
0080 2501-5478042 240.000 LF | 100.00000 24000.00] \
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 10 X 42 (P1OL TYPE 3) | | \
0090 2507-3250005 735.000 SY | 4.00000 2940.00 | |
ENGINEERING FABRIC | | |
0100 2507-6800061 470.000 TON | 62.00000 29140.00| \
REVETMENT, CLASS E | | |
0110 2533-4980005 LUMP | 50000.00000 50000.00 | \
MOBILIZATION | |
SECTION TOTALS | $ 381,017.00]| | $
—————————————————————————————————————————— f—— - -
SECTION 0002 ROADWAY ITEMS
\ \ \
0120 2102-2710070 2264.000 CY | 15.00000 33960.00| |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0130 2312-8260051 315.000 TON | 35.00000 11025.00| \
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0140 2505-4008400 4.000 EACH | 1570.00000 6280.00| |
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | \ \
0150 2505-4021010 4.000 EACH | 300.00000 1200.00| |
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | \
0160 2505-4021700 4.000 EACH | 1950.00000 7800.00 | |
| | |

STEEL BEAM GUARDRAIL END TERMINAL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/22/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 5
Bid Order: 006 Contract ID: 88-C088-043 Primary County: UNION
Letting Date: 08/16/11 10:00 A.M.
| ( 4 ) 10081 | ( ) | ( )
| IOWA BRIDGE & CULVERT, L.C. | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0170 2518-6910000 2.000 EACH | 200.00000 400.00 | |
SAFETY CLOSURE | |
0180 2526-8285000 LUMP | 3000.00000 3000.00] |
CONSTRUCTION SURVEY | | |
0190 2528-8445110 LUMP | 2250.00000 2250.00] |
TRAFFIC CONTROL \ \
0200 2601-2634100 1.900 ACRE | 700.00000 1330.00] |
MULCHING | | \
0210 2601-2636043 1.900 ACRE | 700.00000 1330.00] |
SEEDING AND FERTILIZING (RURAL) | | |
0220 2602-0000020 135.000 LF | 4.00000 540.00| |
SILT FENCE | | |
0230 2602-0000030 60.000 LF | 5.00000 300.00| |
SILT FENCE FOR DITCH CHECKS | | |
0240 2602-0000090 135.000 LF | 2.00000 270.00] |
CLEAN-OUT OF SILT FENCE | | |
0250 2602-0000100 60.000 LF | 2.00000 120.00] |
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | \ \
SECTION TOTALS | S 69,805.00] S | S
—————————————————————————————————————————— e e
CONTRACT TOTALS | S 450,822.00] S | S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 09/22/11

VENDOR RANKING Page: 007 1
Bid Order: 007 Contract ID: 97-C097-093 Primary County: WOODBURY
Letting Date: 110816 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by DIXON CONSTR. CO.
Contract Period: 100 WORK DAYS Late Start Date: 06/04/12

Project: BROS-C097(93)--8J-97
Work Type: BRIDGE REPLACEMENT - CCS
County: WOODBURY Prj Awd Amt: $643,886.38
Route: GLEN ELLEN ROAD
Location: OVER DEAD MAN CREEK

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 DI360 DIXON CONSTRUCTION CO. S 643,886.38 100.00 %
2 GR100 GRAVES CONSTRUCTION CO., INC. $ 670,599.87 104.14 %
3 CH320 CHRISTENSEN BROS., INC. $ 716,719.38 111.31 %
4 G0020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 791,745.32 122.96 %
5 DU122 DUININCK, INC. $ 808,021.18 125.49 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/22/11

STEEL BEAM GUARDRAIL BARRIER TRANSITION
SECTION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 007 2
Bid Order: 007 Contract ID: 97-C097-093 Primary County: WOODBURY
Letting Date: 08/16/11 10:00 A.M.
| ( 1 ) DI360 | ( 2 ) GR10O0 | ( 3 ) CH320
| DIXON CONSTR. CO. | GRAVES CONSTRUCTION CO., INC |CHRISTENSEN BROS., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 ITEMS FOR A 120'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2101-0850001 3.100 ACRE | 1000.00000 3100.00| 300.00000 930.00] 400.00000 1240.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 27275.000 CY | 5.00000 136375.00| 5.50000 150012.50] 5.50000 150012.50
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2104-2710020 4023.000 cCY | 4.00000 16092.00| 3.00000 12069.00| 5.30000 21321.90
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2123-7450020 31.500 STA | 100.00000 3150.00] 200.00000 6300.00] 200.00000 6300.00
SHOULDER FINISHING, EARTH | | |
0050 2401-6745625 LUMP | 17000.00000 17000.00| 17000.00000 17000.00| 21000.00000 21000.00
REMOVAL OF EXISTING BRIDGE | | |
0060 2402-2720000 81.800 CY | 30.00000 2454 .00 12.00000 981.60| 150.00000 12270.00
EXCAVATION, CLASS 20 | | |
0070 2402-2720100 103.600 CY | 5.00000 518.00] 6.25000 647.50] 6.30000 652.68
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT | | \
0080 2403-0100010 294.900 CY | 290.00000 85521.00]| 340.00000 100266.00| 300.00000 88470.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0090 2404-7775000 124.000 LB | 1.00000 124.00| 1.35000 167.40| 1.00000 124.00
REINFORCING STEEL | | |
0100 2404-7775005 72884.000 LB | 0.72000 52476.48| 0.88000 64137.92| 0.70000 51018.80
REINFORCING STEEL, EPOXY COATED | | |
0110 2414-6424124 262.200 LF | 42.00000 11012.40]| 50.00000 13110.00]| 40.00000 10488.00
CONCRETE OPEN RAILING, TL-4 | | |
0120 2416-0100030 2.000 EACH | 804.00000 1608.00| 854.00000 1708.00| 800.00000 1600.00
APRONS, CONCRETE, 30 IN. DIA. | | |
0130 2416-1180030 56.000 LF | 71.00000 3976.00] 116.00000 6496.00] 110.00000 6160.00
CULVERT, CONCRETE ROADWAY PIPE, 30 IN. | | |
DIA. | | |
0140 2501-0201042 960.000 LF | 30.00000 28800.00] 31.00000 29760.00] 29.00000 27840.00
PILES, STEEL, HP 10 X 42 | | |
0150 2501-0201473 1870.000 LF | 47.00000 87890.00| 45.00000 84150.00]| 45.00000 84150.00
PILES, STEEL, HP 14 X 73 | | |
0160 2501-5478073 572.000 LF | 70.00000 40040.00| 80.00000 45760.00| 120.00000 68640.00
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 14 X 73 (P1OL TYPE 3) \ | |
0170 2505-4008400 4.000 EACH | 1750.00000 7000.00 | 1750.00000 7000.00 | 1800.00000 7200.00
| \ \
| | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/22/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 007 3
Bid Order: 007 Contract ID: 97-C097-093 Primary County: WOODBURY
Letting Date: 08/16/11 10:00 A.M.
| ( 1 ) DI360 | ( 2 ) GR100 | ( 3 ) CH320
| DIXON CONSTR. CO. | GRAVES CONSTRUCTION CO., INC |CHRISTENSEN BROS., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0180 2505-4021010 4.000 EACH | 175.00000 700.00] 175.00000 700.00] 180.00000 720.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0190 2505-4021700 4.000 EACH | 1750.00000 7000.00 | 1750.00000 7000.00 | 1800.00000 7200.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0200 2506-4984000 12.800 CY | 170.00000 2176.00]| 125.00000 1600.00 | 200.00000 2560.00
FLOWABLE MORTAR \ \ \
0210 2507-3250005 1280.000 SY | 2.15000 2752.00]| 2.00000 2560.00 | 2.00000 2560.00
ENGINEERING FABRIC | \ \
0220 2507-6800061 1160.000 TON | 34.00000 39440.00 ]| 34.92000 40507.20] 34.00000 39440.00
REVETMENT, CLASS E | | |
0230 2518-6910000 4.000 EACH | 50.00000 200.00 | 250.00000 1000.00| 100.00000 400.00
SAFETY CLOSURE \ \
0240 2519-4200010 1536.000 LF | 2.75000 4224.00 | 2.75000 4224.00 | 3.00000 4608.00
REMOVAL AND REINSTALLATION OF FENCE, | \
BARBED WIRE | |
0250 2528-8445110 LUMP | 4300.00000 4300.00 | 4200.00000 4200.00 | 2000.00000 2000.00
TRAFFIC CONTROL | |
0260 2533-4980005 LUMP | 49000.00000 49000.00 | 30000.00000 30000.00| 60000.00000 60000.00
MOBILIZATION | |
0270 2599-9999020 1242.000 TON | 20.00000 24840.00]| 21.00000 26082.00]| 21.00000 26082.00
('"TONS' ITEM) MODIFIED CLASS C GRAVEL | | |
0280 2601-2634100 3.100 ACRE | 700.00000 2170.00| 700.00000 2170.00| 700.00000 2170.00
MULCHING | | |
0290 2601-2642100 3.100 ACRE | 325.00000 1007.50]| 325.00000 1007.50]| 330.00000 1023.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0300 2602-0000020 3775.000 LF | 1.60000 6040.00] 1.63000 6153.25] 1.70000 6417.50
SILT FENCE | | |
0310 2602-0000030 360.000 LF | 4.00000 1440.00| 4.00000 1440.00 | 4.00000 1440.00
SILT FENCE FOR DITCH CHECKS | | |
0320 2602-0000060 3020.000 LF | 0.35000 1057.00| 0.35000 1057.00| 0.40000 1208.00
REMOVAL OF SILT FENCE | | |
0330 2602-0000070 240.000 LF | 1.00000 240.00 | 1.00000 240.00 | 1.00000 240.00
REMOVAL OF SILT FENCE FOR DITCH CHECKS | | |
0340 2602-0000090 1510.000 LF | 0.10000 151.00] 0.10000 151.00] 0.10000 151.00
CLEAN-OUT OF SILT FENCE | | |
0350 2602-0000100 120.000 LF | 0.10000 12.00] 0.10000 12.00] 0.10000 12.00
CLEAN-QOUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS | $ 643,886.38] $ 670,599.87] $ 716,719.38
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 643,886.38] $ 670,599.87] $ 716,719.38




IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

STEEL BEAM GUARDRAIL BARRIER TRANSITION
SECTION

Bid Order: 007 Contract ID: 97-C097-093 Primary County:
Letting Date: 08/16/11 10:00 A.M.
| ( 4 ) GO020 | ( 5 ) DUl22 |
| GODBERSEN-SMITH CONSTRUCTION |DUININCK, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR A 120'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2101-0850001 3.100 ACRE | 300.00000 930.00] 1000.00000 3100.00]
CLEARING AND GRUBBING | | |
0020 2102-2710070 27275.000 CY | 5.50000 150012.50] 5.00000 136375.00]|
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2104-2710020 4023.000 cCY | 5.50000 22126.50]| 9.50000 38218.50|
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2123-7450020 31.500 STA | 200.00000 6300.00| 225.00000 7087.50]
SHOULDER FINISHING, EARTH | | |
0050 2401-6745625 LUMP | 20000.00000 20000.00| 4900.00000 4900.00|
REMOVAL OF EXISTING BRIDGE | | |
0060 2402-2720000 81.800 CY | 20.00000 1636.00| 15.00000 1227.00|
EXCAVATION, CLASS 20 | | |
0070 2402-2720100 103.600 CY | 6.25000 647.50] 10.00000 1036.00|
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | | |
CULVERT | | |
0080 2403-0100010 294.900 cCY | 480.00000 141552.00| 568.00000 167503.20|
STRUCTURAL CONCRETE (BRIDGE) | | |
0090 2404-7775000 124.000 LB | 1.60000 198.40| 1.55000 192.20]
REINFORCING STEEL | | |
0100 2404-7775005 72884.000 LB \ 0.88000 64137.92| 1.00000 72884.00|
REINFORCING STEEL, EPOXY COATED | | |
0110 2414-6424124 262.200 LF | 55.00000 14421.00] 87.40000 22916.28|
CONCRETE OPEN RAILING, TL-4 | | |
0120 2416-0100030 2.000 EACH | 800.00000 1600.00| 1200.00000 2400.00|
APRONS, CONCRETE, 30 IN. DIA. | | |
0130 2416-1180030 56.000 LF | 110.00000 6160.00| 80.00000 4480.00|
CULVERT, CONCRETE ROADWAY PIPE, 30 IN. | |
DIA. | | |
0140 2501-0201042 960.000 LF | 39.00000 37440.00| 34.60000 33216.00|
PILES, STEEL, HP 10 X 42 | | |
0150 2501-0201473 1870.000 LF | 52.00000 97240.00 | 49.45000 92471.50]
PILES, STEEL, HP 14 X 73 | | |
0160 2501-5478073 572.000 LF | 80.00000 45760.00| 73.75000 42185.00]
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 14 X 73 (P10L TYPE 3) | | |
0170 2505-4008400 4.000 EACH | 1615.00000 6460.00| 1750.00000 7000.00 |
| \ \
| | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/22/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 007 5
Bid Order: 007 Contract ID: 97-C097-093 Primary County: WOODBURY
Letting Date: 08/16/11 10:00 A.M.
| ( 4 ) GO020 | ( 5 ) DUl22 | ( )
| GODBERSEN-SMITH CONSTRUCTION |DUININCK, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0180 2505-4021010 4.000 EACH | 300.00000 1200.00| 175.00000 700.00]
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0190 2505-4021700 4.000 EACH | 1850.00000 7400.00 | 1750.00000 7000.00 |
STEEL BEAM GUARDRATIL END TERMINAL | |
0200 2506-4984000 12.800 CY | 175.00000 2240.00] 150.00000 1920.00|
FLOWABLE MORTAR | | |
0210 2507-3250005 1280.000 sSY \ 2.00000 2560.00] 3.00000 3840.00]
ENGINEERING FABRIC | | |
0220 2507-6800061 1160.000 TON | 35.00000 40600.00| 40.00000 46400.00|
REVETMENT, CLASS E | | |
0230 2518-6910000 4.000 EACH | 50.00000 200.00] 100.00000 400.00]
SAFETY CLOSURE | |
0240 2519-4200010 1536.000 LF | 2.75000 4224 .00 | 5.50000 8448.00|
REMOVAL AND REINSTALLATION OF FENCE, | |
BARBED WIRE | |
0250 2528-8445110 LUMP | 3500.00000 3500.00| 2000.00000 2000.00|
TRAFFIC CONTROL | | |
0260 2533-4980005 LUMP | 75000.00000 75000.00] 47265.00000 47265.00|
MOBILIZATION | |
0270 2599-9999020 1242.000 TON | 21.00000 26082.00| 30.00000 37260.00|
("TONS' ITEM) MODIFIED CLASS C GRAVEL | | |
0280 2601-2634100 3.100 ACRE | 700.00000 2170.00| 700.00000 2170.00|
MULCHING | | |
0290 2601-2642100 3.100 ACRE | 325.00000 1007.50| 310.00000 961.00]
STABILIZING CROP - SEEDING AND | | |
FERTILTZING | | |
0300 2602-0000020 3775.000 LF | 1.60000 6040.00| 2.20000 8305.00|
SILT FENCE | | |
0310 2602-0000030 360.000 LF | 4.00000 1440.00| 2.50000 900.00|
SILT FENCE FOR DITCH CHECKS | | |
0320 2602-0000060 3020.000 LF | 0.35000 1057.00| 0.50000 1510.00|
REMOVAL OF SILT FENCE | | |
0330 2602-0000070 240.000 LF | 1.00000 240.00] 0.50000 120.00]
REMOVAL OF SILT FENCE FOR DITCH CHECKS | | |
0340 2602-0000090 1510.000 LF | 0.10000 151.00] 1.00000 1510.00]|
CLEAN-OUT OF SILT FENCE | | |
0350 2602-0000100 120.000 LF | 0.10000 12.00] 1.00000 120.00]
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS | S 791,745.32 S 808,021.18] $
—————————————————————————————————————————— e
CONTRACT TOTALS | S 791,745.32| S 808,021.18] $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 09/22/11

VENDOR RANKING Page: 0oos 1
Bid Order: 008 Contract ID: 97-C097-102 Primary County: WOODBURY
Letting Date: 110816 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by DIXON CONSTR. CO.
Contract Period: 60 WORK DAYS Late Start Date: 07/16/12

Project: BROS-C097(102)--5F-97
Work Type: BRIDGE REPLACEMENT - CCS
County: WOODBURY Prj Awd Amt: $283,777.62
Route: KNOX AVENUE
Location: OVER WOLF CREEK 0.2 MILES NORTH OF 150TH

STREET
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 DI360 DIXON CONSTRUCTION CO. $ 283,777.62 100.00 %
2 GR100 GRAVES CONSTRUCTION CO., INC. $ 323,912.96 114.14 %
3 CH320 CHRISTENSEN BROS., INC. $ 331,078.90 116.66 %
4 G0O020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 373,426.82 131.59 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/22/11

STEEL BEAM GUARDRAIL BARRIER TRANSITION
SECTION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 008 2
Bid Order: 008 Contract ID: 97-C097-102 Primary County: WOODBURY
Letting Date: 08/16/11 10:00 A.M.
| ( 1 ) DI360 | ( 2 ) GR100 | ( 3 ) CH320
|DIXON CONSTR. CO. | GRAVES CONSTRUCTION CO., INC |CHRISTENSEN BROS., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ITEMS FOR A 80'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2101-0850001 0.300 ACRE | 3000.00000 900.00| 1500.00000 450.00 | 3000.00000 900.00
CLEARING AND GRUBBING | | \
0020 2102-2710070 1014.000 CY | 7.00000 7098.00 | 4.00000 4056.00 | 4.70000 4765.80
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2104-2710020 1042.000 CY | 5.00000 5210.00| 3.00000 3126.00| 5.60000 5835.20
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2123-7450020 6.200 STA | 200.00000 1240.00| 200.00000 1240.00| 200.00000 1240.00
SHOULDER FINISHING, EARTH | | |
0050 2401-6745625 LUMP | 12000.00000 12000.00 | 24000.00000 24000.00| 24000.00000 24000.00
REMOVAL OF EXISTING BRIDGE | | |
0060 2402-2720000 74.000 CY | 30.00000 2220.00| 25.00000 1850.00 | 160.00000 11840.00
EXCAVATION, CLASS 20 | | |
0070 2403-0100010 175.600 CY | 350.00000 61460.00| 438.00000 76912.80 | 330.00000 57948.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0080 2404-7775000 102.000 LB | 1.00000 102.00| 1.00000 102.00| 0.80000 81.60
REINFORCING STEEL | | |
0090 2404-7775005 46871.000 LB | 0.72000 33747.12| 0.76000 35621.96| 0.80000 37496.80
REINFORCING STEEL, EPOXY COATED | | |
0100 2414-6424120 182.200 LF | 45.00000 8199.00 | 50.00000 9110.00] 40.00000 7288.00
CONCRETE OPEN RAILING | | |
0110 2417-0330024 1.000 EACH | 500.00000 500.00| 415.00000 415.00 | 600.00000 600.00
APRONS, SAFETY SLOPE, 24 IN. DIA. | | |
0120 2417-0330030 1.000 EACH | 1700.00000 1700.00| 1380.00000 1380.00| 2000.00000 2000.00
APRONS, SAFETY SLOPE, 30 IN. DIA. | | |
0130 2417-1040024 140.000 LF | 40.00000 5600.00 | 35.00000 4900.00 | 40.00000 5600.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
24 IN. DIA. | | \
0140 2417-1040030 175.000 LF | 52.00000 9100.00] 45.00000 7875.00 | 54.00000 9450.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | \
30 IN. DIA. | | |
0150 2501-0201042 1580.000 LF | 30.00000 47400.00 | 30.00000 47400.00 | 30.00000 47400.00
PILES, STEEL, HP 10 X 42 | | |
0160 2501-5478042 252.000 LF | 50.00000 12600.00 | 80.00000 20160.00] 120.00000 30240.00
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 10 X 42 (P1OL TYPE 3) | | |
0170 2505-4008400 4.000 EACH | 1750.00000 7000.00 | 1785.00000 7140.00 | 1800.00000 7200.00
| | |
\ \ \



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/22/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 008 3
Bid Order: 008 Contract ID: 97-C097-102 Primary County: WOODBURY
Letting Date: 08/16/11 10:00 A.M.
| ( 1 ) DI360 | ( 2 ) GR100 | ( 3 ) CH320
|DIXON CONSTR. CO. | GRAVES CONSTRUCTION CO., INC |CHRISTENSEN BROS., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B it e T
0180 2505-4021010 4.000 EACH | 175.00000 700.00] 180.00000 720.00] 180.00000 720.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0190 2505-4021700 4.000 EACH | 1750.00000 7000.00] 1785.00000 7140.00] 1800.00000 7200.00
STEEL BEAM GUARDRAIL END TERMINAL | |
0200 2507-3250005 700.000 SY | 2.00000 1400.00] 2.00000 1400.00] 2.00000 1400.00
ENGINEERING FABRIC | | |
0210 2507-6800061 595.000 TON | 35.00000 20825.00] 37.00000 22015.00] 35.00000 20825.00
REVETMENT, CLASS E | | |
0220 2518-6910000 2.000 EACH | 150.00000 300.00] 250.00000 500.00] 200.00000 400.00
SAFETY CLOSURE | |
0230 2519-4200010 630.000 LF | 8.00000 5040.00] 8.24000 5191.20] 7.00000 4410.00
REMOVAL AND REINSTALLATION OF FENCE, | |
BARBED WIRE | |
0240 2528-8445110 LUMP | 3400.00000 3400.00] 3400.00000 3400.00] 2000.00000 2000.00
TRAFFIC CONTROL | | |
0250 2533-4980005 LUMP | 21000.00000 21000.00] 30000.00000 30000.00 | 32000.00000 32000.00
MOBILIZATION | |
0260 2599-9999020 228.500 TON | 21.00000 4798.50| 20.00000 4570.00| 21.00000 4798.50
("TONS' ITEM) MODIFIED CLASS C GRAVEL | | |
0270 2601-2634100 0.300 ACRE | 700.00000 210.00| 700.00000 210.00| 700.00000 210.00
MULCHING | | |
0280 2601-2642100 0.300 ACRE | 3000.00000 900.00] 3000.00000 900.00] 2500.00000 750.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0290 2602-0000020 800.000 LF | 2.50000 2000.00] 2.50000 2000.00| 2.30000 1840.00
SILT FENCE | | |
0300 2602-0000090 320.000 LF | 0.40000 128.00] 0.40000 128.00] 2.00000 640.00
CLEAN-OUT OF SILT FENCE | | |
SECTION TOTALS | $ 283,777.62| $ 323,912.96| $ 331,078.90
—————————————————————————————————————————— f———————
CONTRACT TOTALS | $ 283,777.62| $ 323,912.96| $ 331,078.90




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/22/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 008 4
Bid Order: 008 Contract ID: 97-C097-102 Primary County: WOODBURY
Letting Date: 08/16/11 10:00 A.M.
| ( 4 ) GO020 ¢ ) | ( )
| GODBERSEN-SMITH CONSTRUCTION | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P

SECTION 0001 ITEMS FOR A 80'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE

STEEL BEAM GUARDRAIL BARRIER TRANSITION
SECTION

\ \ \

0010 2101-0850001 0.300 ACRE | 5000.00000 1500.00] |
CLEARING AND GRUBBING | | |

0020 2102-2710070 1014.000 cCYy | 5.00000 5070.00] |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |

0030 2104-2710020 1042.000 cCy | 5.00000 5210.00] \
EXCAVATION, CLASS 10, CHANNEL | | |

0040 2123-7450020 6.200 STA | 300.00000 1860.00] |
SHOULDER FINISHING, EARTH | | |

0050 2401-6745625 LUMP | 20000.00000 20000.00] |
REMOVAL OF EXISTING BRIDGE | \ \

0060 2402-2720000 74.000 CY | 20.00000 1480.00] |
EXCAVATION, CLASS 20 | | \

0070 2403-0100010 175.600 CY | 535.00000 93946.00 | |
STRUCTURAL CONCRETE (BRIDGE) | | |

0080 2404-7775000 102.000 LB | 1.75000 178.50] \
REINFORCING STEEL | | |

0090 2404-7775005 46871.000 LB | 0.92000 43121.32| \
REINFORCING STEEL, EPOXY COATED | | |

0100 2414-6424120 182.200 LF | 55.00000 10021.00| |
CONCRETE OPEN RAILING | | |

0110 2417-0330024 1.000 EACH | 700.00000 700.00] |
APRONS, SAFETY SLOPE, 24 IN. DIA. | | |

0120 2417-0330030 1.000 EACH | 2200.00000 2200.00] |
APRONS, SAFETY SLOPE, 30 IN. DIA. | \

0130 2417-1040024 140.000 LF | 40.00000 5600.00] |
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | \
24 IN. DIA. | | |

0140 2417-1040030 175.000 LF | 52.00000 9100.00] |
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
30 IN. DIA. | | |

0150 2501-0201042 1580.000 LF | 40.00000 63200.00 | \
PILES, STEEL, HP 10 X 42 | | |

0160 2501-5478042 252.000 LF | 60.00000 15120.00| |
CONCRETE ENCASEMENT OF STEEL H PILES, | |
HP 10 X 42 (P10L TYPE 3) | | |

0170 2505-4008400 4.000 EACH | 1570.00000 6280.00| |

| | |
| | |



Bid Order: 008
Letting Date: 08/16/11 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

97-C097-102

Run Date: 09/22/11
Page: 008 5

Primary County: WOODBURY

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0180 2505-4021010 4.000 EACH
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED

0190 2505-4021700 4.000 EACH
STEEL BEAM GUARDRAIL END TERMINAL

0200 2507-3250005 700.000 sSY
ENGINEERING FABRIC

0210 2507-6800061 595.000 TON
REVETMENT, CLASS E

0220 2518-6910000 2.000 EACH
SAFETY CLOSURE

0230 2519-4200010 630.000 LF
REMOVAL AND REINSTALLATION OF FENCE,
BARBED WIRE

0240 2528-8445110 LUMP
TRAFFIC CONTROL

0250 2533-4980005 LUMP
MOBILIZATION

0260 2599-9999020 228.500 TON
('"TONS' ITEM) MODIFIED CLASS C GRAVEL

0270 2601-2634100 0.300 ACRE
MULCHING

0280 2601-2642100 0.300 ACRE
STABILIZING CROP - SEEDING AND
FERTILIZING

0290 2602-0000020 800.000 LF
SILT FENCE

0300 2602-0000090 320.000 LF
CLEAN-OUT OF SILT FENCE

SECTION TOTALS

CONTRACT TOTALS

4 )

Q —~

GO020
ODBERSEN-SMITH CONSTRUCTION

36.

150.

3000.

40000.

20.

700.

10000.

00000

00000

.50000

00000

00000

00000

00000

00000

.95000

.50000

4095.

3000.
40000.
4570.
210.

3000.

1560.
160.

373,426.

373,426.




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 09/22/11

VENDOR RANKING Page: 009 1
Bid Order: 009 Contract ID: 99-C099-065 Primary County: WRIGHT
Letting Date: 110816 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by HENKEL CONSTRUCTION COMPANY
Contract Period: 90 WORK DAYS Late Start Date: 04/16/12

Project: BRS-C099(65)--60-99
Work Type: BRIDGE REPLACEMENT - PPCB
County: WRIGHT Prj Awd Amt: $684,588.75
Route: C26
Location: 150TH ST. OVER BOONE RIVER, APPROX.
1 MILE EAST OF RENWICK

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 HE239 HENKEL CONSTRUCTION COMPANY $ 684,588.75 100.00 %
2 GR100 GRAVES CONSTRUCTION CO., INC. $ 695,967.28 101.66 %
3 G0O020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 717,076.30 104.74 %
4 DI360 DIXON CONSTRUCTION CO. $ 717,928.65 104.87 %
5 UNO59 UNITED CONTRACTORS INC. AND SUBSIDIARIES $ 741,536.85 108.31 %
6 DU122 DUININCK, INC. $ 741,790.17 108.35 %
7 CH320 CHRISTENSEN BROS., INC. $ 745,177.20 108.85 %
8 I0081 IOWA BRIDGE & CULVERT, L.C. $ 767,629.39 112.13 %
9 MIS00 MINNOWA CONSTRUCTION, INC. $ 779,970.10 113.93 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/22/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 009 2
Bid Order: 009 Contract ID: 99-C099-065 Primary County: WRIGHT
Letting Date: 08/16/11 10:00 A.M.
| ( 1 ) HE239 | ( 2 ) GR100 | ( 3 ) GO020
| HENKEL CONSTRUCTION COMPANY | GRAVES CONSTRUCTION CO., INC |GODBERSEN-SMITH CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR A 188' - 10 X 30' - 6 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2101-0850001 0.160 ACRE | 12500.00000 2000.00| 7000.00000 1120.00| 12000.00000 1920.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 647.000 CY | 12.75000 8249.25| 6.00000 3882.00] 8.00000 5176.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2104-2710020 630.000 CY | 7.50000 4725.00 | 3.50000 2205.00] 6.00000 3780.00
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2121-7425020 40.000 TON | 35.00000 1400.00| 26.00000 1040.00| 26.00000 1040.00
GRANULAR SHOULDERS, TYPE B | | |
0050 2123-7450000 1.600 STA | 800.00000 1280.00| 200.00000 320.00] 1000.00000 1600.00
SHOULDER CONSTRUCTION, EARTH | | |
0060 2301-0690190 338.800 SY | 130.00000 44044.00| 136.00000 46076.80| 130.00000 44044.00
BRIDGE APPROACH, RK-19 | | |
0070 2401-6745625 LUMP | 41000.00000 41000.00] 58000.00000 58000.00| 30000.00000 30000.00
REMOVAL OF EXISTING BRIDGE | | |
0080 2402-2720000 98.000 CY | 10.50000 1029.00| 20.00000 1960.00| 200.00000 19600.00
EXCAVATION, CLASS 20 | | |
0090 2402-2721000 48.000 CY | 410.00000 19680.00] 150.00000 7200.00 | 200.00000 9600.00
EXCAVATION, CLASS 21 | | |
0100 2403-0100010 360.200 CY | 375.00000 135075.00| 480.00000 172896.00| 475.00000 171095.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0110 2404-7775005 73375.000 LB | 0.73200 53710.50| 0.72000 52830.00| 0.92000 67505.00
REINFORCING STEEL, EPOXY COATED | | |
0120 2407-0551259 10.000 EACH | 6725.00000 67250.00| 6800.00000 68000.00| 7500.00000 75000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, B59 | | |
0130 2407-0551267 5.000 EACH | 8210.00000 41050.00] 8120.00000 40600.00| 8500.00000 42500.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, B67 | |
0140 2408-7800000 3149.000 LB | 2.50000 7872.50] 3.20000 10076.80| 3.00000 9447.00
STRUCTURAL STEEL | | |
0150 2414-6424124 411.700 LF | 40.00000 16468.00| 50.00000 20585.00| 65.00000 26760.50
CONCRETE OPEN RAILING, TL-4 | | |
0160 2501-0201057 780.000 LF | 50.00000 39000.00] 39.00000 30420.00] 47.00000 36660.00
PILES, STEEL, HP 10 X 57 | | |
0170 2501-0201473 1200.000 LF | 65.00000 78000.00| 47.00000 56400.00| 51.00000 61200.00
PILES, STEEL, HP 14 X 73 | | |
0180 2501-6335010 120.000 LF | 15.00000 1800.00| 30.00000 3600.00| 25.00000 3000.00
\ \ \

PREBORED HOLES



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/22/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 009 3
Bid Order: 009 Contract ID: 99-C099-065 Primary County: WRIGHT
Letting Date: 08/16/11 10:00 A.M.
| ( 1 ) HE239 | ( 2 ) GR100 | ( 3 ) GO020
| HENKEL CONSTRUCTION COMPANY |GRAVES CONSTRUCTION CO., INC |GODBERSEN-SMITH CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it L L P
0190 2505-4008120 325.000 LF | 12.50000 4062.50| 5.00000 1625.00| 5.00000 1625.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0200 2505-4008400 4.000 EACH | 1880.00000 7520.00]| 1940.00000 7760.00| 1880.00000 7520.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0210 2505-4021010 4.000 EACH | 300.00000 1200.00| 310.00000 1240.00| 300.00000 1200.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0220 2505-4021700 4.000 EACH | 1950.00000 7800.00 | 2010.00000 8040.00| 1950.00000 7800.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0230 2507-3250005 975.000 SY | 2.20000 2145.00| 2.00000 1950.00| 3.00000 2925.00
ENGINEERING FABRIC | \ \
0240 2507-6800061 675.000 TON | 32.50000 21937.50]| 36.00000 24300.00| 40.00000 27000.00
REVETMENT, CLASS E | \ \
0250 2510-6745850 350.000 sSY | 17.50000 6125.00] 8.00000 2800.00| 10.00000 3500.00
REMOVAL OF PAVEMENT | | |
0260 2518-6910000 2.000 EACH | 200.00000 400.00] 350.00000 700.00] 300.00000 600.00
SAFETY CLOSURE | | |
0270 2527-9263109 7.020 STA | 103.49000 726.50] 104.00000 730.08] 110.00000 772.20
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0280 2528-8445110 LUMP | 2425.00000 2425.00| 4200.00000 4200.00] 4000.00000 4000.00
TRAFFIC CONTROL | | |
0290 2533-4980005 LUMP | 60000.00000 60000.00 | 59750.00000 59750.00| 45000.00000 45000.00
MOBILIZATION | | |
0300 2601-2634100 0.710 ACRE | 700.00000 497.00| 700.00000 497.00| 700.00000 497.00
MULCHING | | |
0310 2601-2636043 0.710 ACRE | 3500.00000 2485.00| 3500.00000 2485.00 | 3500.00000 2485.00
SEEDING AND FERTILIZING (RURAL) | | |
0320 2602-0000020 908.000 LF | 3.00000 2724.00| 1.95000 1770.60| 1.95000 1770.60
SILT FENCE | | |
0330 2602-0000090 908.000 LF | 1.00000 908.00| 1.00000 908.00| 0.50000 454.00
CLEAN-OUT OF SILT FENCE | | |
SECTION TOTALS | S 684,588.75] S 695,967.28| S 717,076.30
—————————————————————————————————————————— R e ettt
CONTRACT TOTALS | S 684,588.75] S 695,967.28| S 717,076.30




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/22/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 009 4
Bid Order: 009 Contract ID: 99-C099-065 Primary County: WRIGHT
Letting Date: 08/16/11 10:00 A.M.
| ( 4 ) DI360 | ( 5 ) UNO59 | ( 6 ) DU1l22
|DIXON CONSTR. CO. |[UNITED CONTRACTORS INC. AND |DUININCK, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR A 188' - 10 X 30' - 6 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2101-0850001 0.160 ACRE | 10000.00000 1600.00| 7500.00000 1200.00]| 10000.00000 1600.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 647.000 CY | 10.00000 6470.00| 12.00000 7764.00] 5.00000 3235.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2104-2710020 630.000 CY | 3.00000 1890.00| 6.50000 4095.00| 5.00000 3150.00
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2121-7425020 40.000 TON | 34.00000 1360.00| 32.00000 1280.00| 50.00000 2000.00
GRANULAR SHOULDERS, TYPE B | | |
0050 2123-7450000 1.600 STA | 300.00000 480.00] 700.00000 1120.00| 1500.00000 2400.00
SHOULDER CONSTRUCTION, EARTH | | |
0060 2301-0690190 338.800 SY | 138.00000 46754.40| 150.00000 50820.00| 115.00000 38962.00
BRIDGE APPROACH, RK-19 | | |
0070 2401-6745625 LUMP | 43000.00000 43000.00] 30000.00000 30000.00] 36000.00000 36000.00
REMOVAL OF EXISTING BRIDGE | | |
0080 2402-2720000 98.000 CY | 30.00000 2940.00| 30.00000 2940.00| 15.00000 1470.00
EXCAVATION, CLASS 20 | | |
0090 2402-2721000 48.000 CY | 300.00000 14400.00] 300.00000 14400.00] 150.00000 7200.00
EXCAVATION, CLASS 21 | | |
0100 2403-0100010 360.200 CY | 450.00000 162090.00| 500.00000 180100.00| 556.15000 200325.23
STRUCTURAL CONCRETE (BRIDGE) | | |
0110 2404-7775005 73375.000 LB | 0.77000 56498.75| 0.95000 69706.25] 1.00000 73375.00
REINFORCING STEEL, EPOXY COATED | | |
0120 2407-0551259 10.000 EACH | 7500.00000 75000.00] 8000.00000 80000.00| 7900.00000 79000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, B59 | | |
0130 2407-0551267 5.000 EACH | 9200.00000 46000.00| 9000.00000 45000.00] 9500.00000 47500.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, B67 | |
0140 2408-7800000 3149.000 LB | 3.00000 9447.00| 3.00000 9447.00| 2.60000 8187.40
STRUCTURAL STEEL | | |
0150 2414-6424124 411.700 LF | 42.00000 17291.40| 55.00000 22643.50] 66.55000 27398.64
CONCRETE OPEN RAILING, TL-4 | | |
0160 2501-0201057 780.000 LF | 40.00000 31200.00] 40.00000 31200.00| 45.41000 35419.80
PILES, STEEL, HP 10 X 57 | | |
0170 2501-0201473 1200.000 LF | 50.00000 60000.00 | 50.00000 60000.00 | 49.80000 59760.00
PILES, STEEL, HP 14 X 73 | | |
0180 2501-6335010 120.000 LF | 40.00000 4800.00| 30.00000 3600.00| 53.50000 6420.00
| | |

PREBORED HOLES



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/22/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 009 5
Bid Order: 009 Contract ID: 99-C099-065 Primary County: WRIGHT
Letting Date: 08/16/11 10:00 A.M.
| ( 4 ) DI360 | ( 5 ) UNO59 | ( 6 ) DUl22
|DIXON CONSTR. CO. |[UNITED CONTRACTORS INC. AND |DUININCK, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0190 2505-4008120 325.000 LF | 3.00000 975.00] 2.00000 650.00] 5.00000 1625.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0200 2505-4008400 4.000 EACH | 1880.00000 7520.00| 1880.00000 7520.00]| 2000.00000 8000.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0210 2505-4021010 4.000 EACH | 300.00000 1200.00| 300.00000 1200.00| 300.00000 1200.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0220 2505-4021700 4.000 EACH | 1950.00000 7800.00 | 1950.00000 7800.00 | 2000.00000 8000.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0230 2507-3250005 975.000 SY | 2.00000 1950.00| 3.00000 2925.00| 2.50000 2437.50
ENGINEERING FABRIC | | |
0240 2507-6800061 675.000 TON | 37.00000 24975.00 | 35.00000 23625.00| 30.00000 20250.00
REVETMENT, CLASS E | | |
0250 2510-6745850 350.000 sSY | 12.00000 4200.00| 15.00000 5250.00] 10.00000 3500.00
REMOVAL OF PAVEMENT | | |
0260 2518-6910000 2.000 EACH | 200.00000 400.00] 200.00000 400.00] 100.00000 200.00
SAFETY CLOSURE | | |
0270 2527-9263109 7.020 STA | 103.49000 726.50] 105.00000 737.10] 300.00000 2106.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0280 2528-8445110 LUMP | 4300.00000 4300.00| 3000.00000 3000.00| 2500.00000 2500.00
TRAFFIC CONTROL | | |
0290 2533-4980005 LUMP | 77000.00000 77000.00| 66500.00000 66500.00 | 52000.00000 52000.00
MOBILIZATION | | |
0300 2601-2634100 0.710 ACRE | 700.00000 497.00| 700.00000 497.00| 700.00000 497.00
MULCHING | | |
0310 2601-2636043 0.710 ACRE | 3500.00000 2485.00 | 3500.00000 2485.00 | 3500.00000 2485.00
SEEDING AND FERTILIZING (RURAL) | |
0320 2602-0000020 908.000 LF | 1.95000 1770.60| 3.00000 2724.00| 1.95000 1770.60
SILT FENCE | | |
0330 2602-0000090 908.000 LF | 1.00000 908.00| 1.00000 908.00| 2.00000 1816.00
CLEAN-OUT OF SILT FENCE | | \
SECTION TOTALS | $ 717,928.65]| $ 741,536.85]| $ 741,790.17
—————————————————————————————————————————— b
CONTRACT TOTALS | $ 717,928.65]| $ 741,536.85]| $ 741,790.17




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/22/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 009 6
Bid Order: 009 Contract ID: 99-C099-065 Primary County: WRIGHT
Letting Date: 08/16/11 10:00 A.M.
| ( 7 ) CH320 | ( 8 ) I0081 | ( 9 ) MI900
|CHRISTENSEN BROS., INC. | IOWA BRIDGE & CULVERT, L.C. |[MINNOWA CONSTR., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— et sttt it
SECTION 0001 ITEMS FOR A 188' - 10 X 30' - 6 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2101-0850001 0.160 ACRE | 20000.00000 3200.00] 7500.00000 1200.00| 6250.00000 1000.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 647.000 CY | 16.00000 10352.00| 12.00000 7764.00] 7.00000 4529.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2104-2710020 630.000 CY | 8.00000 5040.00| 6.50000 4095.00| 7.00000 4410.00
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2121-7425020 40.000 TON | 30.00000 1200.00| 32.00000 1280.00]| 30.00000 1200.00
GRANULAR SHOULDERS, TYPE B | | |
0050 2123-7450000 1.600 STA | 800.00000 1280.00| 700.00000 1120.00| 700.00000 1120.00
SHOULDER CONSTRUCTION, EARTH | | |
0060 2301-0690190 338.800 SY | 150.00000 50820.00| 140.00000 47432.00| 150.00000 50820.00
BRIDGE APPROACH, RK-19 | | |
0070 2401-6745625 LUMP | 95000.00000 95000.00| 55000.00000 55000.00| 40000.00000 40000.00
REMOVAL OF EXISTING BRIDGE | | |
0080 2402-2720000 98.000 CY | 10.00000 980.00| 30.00000 2940.00| 50.00000 4900.00
EXCAVATION, CLASS 20 | | |
0090 2402-2721000 48.000 CY | 200.00000 9600.00| 350.00000 16800.00] 100.00000 4800.00
EXCAVATION, CLASS 21 | | |
0100 2403-0100010 360.200 CY | 360.00000 129672.00| 485.00000 174697.00| 600.00000 216120.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0110 2404-7775005 73375.000 LB | 0.80000 58700.00| 0.80000 58700.00| 0.90000 66037.50
REINFORCING STEEL, EPOXY COATED | | |
0120 2407-0551259 10.000 EACH | 8500.00000 85000.00| 8000.00000 80000.00| 8000.00000 80000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, B59 | | |
0130 2407-0551267 5.000 EACH | 9500.00000 47500.00| 9500.00000 47500.00| 10000.00000 50000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, B67 | |
0140 2408-7800000 3149.000 LB | 3.00000 9447.00| 2.60000 8187.40| 3.00000 9447.00
STRUCTURAL STEEL | | |
0150 2414-6424124 411.700 LF \ 40.00000 16468.00| 65.00000 26760.50| 60.00000 24702.00
CONCRETE OPEN RAILING, TL-4 | | |
0160 2501-0201057 780.000 LF | 37.00000 28860.00 | 48.00000 37440.00| 40.00000 31200.00
PILES, STEEL, HP 10 X 57 | | |
0170 2501-0201473 1200.000 LF | 48.00000 57600.00| 58.00000 69600.00| 44.00000 52800.00
PILES, STEEL, HP 14 X 73 | | |
0180 2501-6335010 120.000 LF | 40.00000 4800.00| 45.00000 5400.00| 80.00000 9600.00
| | |

PREBORED HOLES



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/22/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 009 7
Bid Order: 009 Contract ID: 99-C099-065 Primary County: WRIGHT
Letting Date: 08/16/11 10:00 A.M.
| ( 7 ) CH320 | ( 8 ) I0081 | ( 9 ) MI900
|CHRISTENSEN BROS., INC. | IOWA BRIDGE & CULVERT, L.C. |[MINNOWA CONSTR., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0190 2505-4008120 325.000 LF | 3.00000 975.00| 6.00000 1950.00| 2.00000 650.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0200 2505-4008400 4.000 EACH | 2000.00000 8000.00| 1880.00000 7520.00| 1880.00000 7520.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0210 2505-4021010 4.000 EACH | 300.00000 1200.00| 300.00000 1200.00| 300.00000 1200.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0220 2505-4021700 4.000 EACH | 2000.00000 8000.00 | 1950.00000 7800.00 | 1950.00000 7800.00
STEEL BEAM GUARDRAIL END TERMINAL | |
0230 2507-3250005 975.000 SY | 2.00000 1950.00| 3.00000 2925.00| 3.00000 2925.00
ENGINEERING FABRIC | | |
0240 2507-6800061 675.000 TON | 32.00000 21600.00| 35.00000 23625.00| 35.00000 23625.00
REVETMENT, CLASS E | | |
0250 2510-6745850 350.000 sSY | 12.00000 4200.00| 17.21000 6023.50] 10.00000 3500.00
REMOVAL OF PAVEMENT | | |
0260 2518-6910000 2.000 EACH | 200.00000 400.00] 200.00000 400.00] 100.00000 200.00
SAFETY CLOSURE | | |
0270 2527-9263109 7.020 STA | 110.00000 772.20]| 103.49000 726.50] 200.00000 1404.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0280 2528-8445110 LUMP | 2500.00000 2500.00| 3021.49000 3021.49] 2800.00000 2800.00
TRAFFIC CONTROL | | |
0290 2533-4980005 LUMP | 74000.00000 74000.00] 59000.00000 59000.00| 70000.00000 70000.00
MOBILIZATION | | |
0300 2601-2634100 0.710 ACRE | 700.00000 497.00| 700.00000 497.00| 700.00000 497.00
MULCHING | | |
0310 2601-2636043 0.710 ACRE | 4000.00000 2840.00| 3500.00000 2485.00 | 3500.00000 2485.00
SEEDING AND FERTILIZING (RURAL) | | |
0320 2602-0000020 908.000 LF | 2.00000 1816.00| 3.00000 2724.00| 1.95000 1770.60
SILT FENCE | | |
0330 2602-0000090 908.000 LF | 1.00000 908.00| 2.00000 1816.00| 1.00000 908.00
CLEAN-OUT OF SILT FENCE | | |
SECTION TOTALS | S 745,177.20| $ 767,629.39]| $ 779,970.10
—————————————————————————————————————————— o
CONTRACT TOTALS | S 745,177.20] $ 767,629.39]| $ 779,970.10




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
101 Contract ID: 04-1210-610
110816 10:00 A.M.
ALL BIDS REJECTED
20 WORK DAYS

Late Start Date: 10/03/11

Run Date: 09/22/11
Page: 101 1

Primary County: APPANOOSE
No Established DBE Goal

TOTAL % OVER
BID LOW BID
$ 295,796.31

Project: SRTS-U-1210(610)--8U-04
Work Type: PCC SIDEWALK/TRAIL
County: APPANOOSE
Route: SOUTH MAIN STREET
Location: 5 INTERSECTIONS ON S MAIN ST & 0.8
MI. SIDEWALK IN THE CITY OF CENTERVILLE
RANK VENDOR NO./NAME
1 T.033 TK CONCRETE, INC.
2 JA250 JASPER CONSTRUCTION SERVICES, INC.

100.00 %

$ 308,790.10 104.39



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/22/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 2
Bid Order: 101 Contract ID: 04-1210-610 Primary County: APPANOOSE
Letting Date: 08/16/11 10:00 A.M.
| ( 1 ) T.033 | ( 2 ) JA250 | ( )
| TK CONCRETE, INC. | JASPER CONST. SERVICES, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850002 261.000 UNIT | 65.00000 16965.00 | 35.00000 9135.00]
CLEARING AND GRUBBING | \ \
0020 2111-8174100 3057.000 SY | 4.00000 12228.00] 5.00000 15285.00 |
GRANULAR SUBBASE | | \
0030 2315-8275025 52.220 TON | 25.00000 1305.50| 35.00000 1827.70|
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE \ \ \
0040 2510-6745850 106.940 SY | 27.00000 2887.38| 20.00000 2138.80]|
REMOVAL OF PAVEMENT | | \
0050 2511-7526004 2428.150 SY | 50.00000 121407.50]| 63.00000 152973.45|
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0060 2511-7526106 538.710 SY | 68.00000 36632.28| 80.00000 43096.80 |
SIDEWALK, REINFORCED P.C. CONCRETE, 6 | | |
IN. | | \
0070 2511-7528100 264.000 SF | 35.00000 9240.00] 35.00000 9240.00|
DETECTABLE WARNINGS FOR CURB RAMPS | | |
0080 2515-2475006 90.250 SY | 63.00000 5685.75]| 75.00000 6768.75]
DRIVEWAY, P.C. CONCRETE, 6 IN. | | |
0090 2515-6745600 287.360 SY | 15.00000 4310.40| 15.00000 4310.40|
REMOVAL OF PAVED DRIVEWAY | | |
0100 2516-6745877 LUMP | 5000.00000 5000.00 | 3000.00000 3000.00]|
REMOVAL OF RETAINING WALLS AND FOOTINGS | | |
0110 2516-8725065 279.000 SF | 50.00000 13950.00] 27.50000 7672 .50
SPECIAL RETAINING WALL, AS PER PLAN | \
0120 2527-9263109 8.810 STA | 250.00000 2202.50] 220.00000 1938.20|
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0130 2528-8445110 LUMP | 7500.00000 7500.00 | 5000.00000 5000.00 |
TRAFFIC CONTROL | \
0140 2529-5070110 68.820 SY | 100.00000 6882.00] 175.00000 12043.50]|
PATCHES, FULL-DEPTH FINISH, BY AREA | |
0150 2529-5070120 24.000 EACH | 200.00000 4800.00 | 150.00000 3600.00|
PATCHES, FULL-DEPTH FINISH, BY COUNT | | [
0160 2533-4980005 LUMP | 40000.00000 40000.00] 25000.00000 25000.00|
MOBILIZATION | |
0170 2601-2636044 0.960 ACRE | 5000.00000 4800.00 | 6000.00000 5760.00 |
SEEDING AND FERTILIZING (URBAN) | | |
SECTION TOTALS | $ 295,796.31| $ 308,790.10| $
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 295,796.31| $ 308,790.10| $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 09/22/11

VENDOR RANKING Page: 102 1
Bid Order: 102 Contract ID: 22-3167-602 Primary County: CLAYTON
Letting Date: 110816 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by EASTERN IOWA EXCAVATING & CONCRETE, LLC

Contract Period: By Individual Site Numbers

Project: STP-E-3167(602)--8V-22
Work Type: PCC SIDEWALK/TRAIL
County: CLAYTON Prj Awd Amt: $69,940.73
Route: RIVERFRONT TRAIL
Location: FROM MARINA RD SOUTH TO CINCINATTI ST
IN THE CITY OF GUTTENBERG

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 EAQ57 EASTERN IOWA EXCAVATING AND CONCRETE, LLC $ 69,940.73 100.00 %
2 TA060 TAYLOR CONSTRUCTION, INC. $ 83,952.00 120.03 %
3 VIO035 VIETH CONSTRUCTION CORPORATION $ 86,233.50 123.29 %
4 TS020 TSCHIGGFRIE EXCAVATING CO. $ 97,486.31 139.38 %
5 RIO080 RIEHM CONSTRUCTION CO. $ 100,818.11 144.14 %
6 HO641 HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY $ 118,912.20 170.01 %
7 0.015 OEL CONSTRUCTION SERVICES, INC. $ 124,658.99 178.23 %
8 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $ 124,967.05 178.67 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/22/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 2
Bid Order: 102 Contract ID: 22-3167-602 Primary County: CLAYTON
Letting Date: 08/16/11 10:00 A.M.
| ( 1 ) EA057 | ( 2 ) TAO06O | ( 3 ) VIO35
|[EASTERN IOWA EXCAVATING & CO |TAYLOR CONSTRUCTION, INC. |[VIETH CONSTRUCTION CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 TRAIL ITEMS
\ \ \
0010 2102-0425070 150.000 TON | 16.65000 2497.50] 65.00000 9750.00] 16.00000 2400.00
SPECIAL BACKFILL | | |
0020 2102-2710070 60.000 CY | 69.20000 4152.00] 115.00000 6900.00| 145.00000 8700.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2105-8425005 50.000 cCYy | 43.70000 2185.00] 20.00000 1000.00| 48.00000 2400.00
TOPSOIL, FURNISH AND SPREAD | | |
0040 2123-7450020 21.000 STA | 150.00000 3150.00] 130.00000 2730.00| 200.00000 4200.00
SHOULDER FINISHING, EARTH | | |
0050 2414-6460000 33.100 LF | 106.00000 3508.60] 145.00000 4799.50] 185.00000 6123.50
ORNAMENTAL METAL RAILING | | |
0060 2507-6800061 500.000 TON | 24.00000 12000.00] 28.00000 14000.00] 18.50000 9250.00
REVETMENT, CLASS E | | |
0070 2511-0302400 910.000 SY | 34.00000 30940.00] 25.00000 22750.00| 34.50000 31395.00
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 4 1IN. | | |
0080 2511-6745900 9.000 SY | 10.50000 94.50] 25.00000 225.00] 45.00000 405.00
REMOVAL OF SIDEWALK | | |
0090 2511-7526006 14.900 sY | 36.25000 540.13] 125.00000 1862.50| 40.00000 596.00
SIDEWALK, P.C. CONCRETE, 6 IN. | \ \
0100 2511-7528100 20.000 SF | 25.30000 506.00] 20.00000 400.00] 28.00000 560.00
DETECTABLE WARNINGS FOR CURB RAMPS | | |
0110 2518-6910000 1.000 EACH | 285.00000 285.00] 250.00000 250.00] 275.00000 275.00
SAFETY CLOSURE | | |
0120 2524-9275100 22.000 LF | 9.00000 198.00] 40.00000 880.00] 9.00000 198.00
WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. | | |
X 4 IN. | | |
0130 2524-9325001 4.500 SF | 18.00000 81.00] 40.00000 180.00]| 18.00000 81.00
TYPE A SIGNS, SHEET ALUMINUM | | |
0140 2526-8285000 LUMP | 1500.00000 1500.00| 1500.00000 1500.00| 1100.00000 1100.00
CONSTRUCTION SURVEY | | |
0150 2528-8445110 LUMP | 1700.00000 1700.00| 2300.00000 2300.00| 1650.00000 1650.00
TRAFFIC CONTROL | | |
0160 2533-4980005 LUMP | 4500.00000 4500.00| 13000.00000 13000.00] 15000.00000 15000.00
MOBILIZATION | |
0170 2599-9999005 13.000 EACH | 41.00000 533.00] 35.00000 455.00] 60.00000 780.00
("EACH' ITEM) REMOVE WOOD BOLLARDS | | |
0180 2601-2634100 0.100 ACRE | 700.00000 70.00| 700.00000 70.00| 700.00000 70.00
| \ \

MULCHING



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/22/11

CONTRACT TOTALS

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 3
Bid Order: 102 Contract ID: 22-3167-602 Primary County: CLAYTON
Letting Date: 08/16/11 10:00 A.M.
| ( 1 ) EAO057 | ( 2 ) TAO06O | ( 3 ) VIO35
|[EASTERN IOWA EXCAVATING & CO |TAYLOR CONSTRUCTION, INC. |[VIETH CONSTRUCTION CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0190 2601-2636044 0.100 ACRE | 15000.00000 1500.00| 9000.00000 900.00| 10500.00000 1050.00
SEEDING AND FERTILIZING (URBAN) | | |
SECTION TOTALS | $ 69,940.73| $ 83,952.00| $ 86,233.50
—————————————————————————————————————————— it sttt it
|

$ 69,940.73| $ 83,952.00| $ 86,233.50




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/22/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 4
Bid Order: 102 Contract ID: 22-3167-602 Primary County: CLAYTON
Letting Date: 08/16/11 10:00 A.M.
4 ) TS020 5 ) RIO08O 6 ) HO641l

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

SECTION 0001 TRAIL ITEMS

0010 2102-0425070 150.000
SPECIAL BACKFILL

0020 2102-2710070 60.000
EXCAVATION, CLASS 10, ROADWAY AND

0030 2105-8425005 50.000
TOPSOIL, FURNISH AND SPREAD

0040 2123-7450020 21.000
SHOULDER FINISHING, EARTH

0050 2414-6460000 33.100
ORNAMENTAL METAL RAILING

0060 2507-6800061 500.000
REVETMENT, CLASS E

0070 2511-0302400 910.000
RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 4 IN.

0080 2511-6745900 9.000
REMOVAL OF SIDEWALK

0090 2511-7526006 14.900
SIDEWALK, P.C. CONCRETE, 6 IN.

0100 2511-7528100 20.000
DETECTABLE WARNINGS FOR CURB RAMPS

0110 2518-6910000 1.000
SAFETY CLOSURE

0120 2524-9275100 22.000
WOOD POSTS FOR TYPE A OR B SIGNS,
X 4 1IN.

0130 2524-9325001 4.500
TYPE A SIGNS, SHEET ALUMINUM

0140 2526-8285000
CONSTRUCTION SURVEY

0150 2528-8445110
TRAFFIC CONTROL

0160 2533-4980005
MOBILIZATION

0170 2599-9999005 13.000

("EACH' ITEM) REMOVE WOOD BOLLARDS

0180 2601-2634100 0
MULCHING
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IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/22/11

CONTRACT TOTALS

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 5
Bid Order: 102 Contract ID: 22-3167-602 Primary County: CLAYTON
Letting Date: 08/16/11 10:00 A.M.
| ( 4 ) TsS020 | ( 5 ) RIO8O | ( 6 ) HO641
| TSCHIGGFRIE EXCAV. CO. |RIEHM CONSTRUCTION CO. |HORSFIELD CONSTRUCTION, INC &
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
0190 2601-2636044 0.100 ACRE | 20000.00000 2000.00| 3500.00000 350.00] 10000.00000 1000.00
SEEDING AND FERTILIZING (URBAN) | | |
SECTION TOTALS | $ 97,486.31| $ 100,818.11| $ 118,912.20
—————————————————————————————————————————— et sttt it
|

$ 97,486.31] $ 100,818.11] $ 118,912.20




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/22/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 6
Bid Order: 102 Contract ID: 22-3167-602 Primary County: CLAYTON
Letting Date: 08/16/11 10:00 A.M.
| ( 7 ) 0.015 | ( 8 ) AB1l12 | ( )
|OEL CONSTRUCTION SERVICES, I |ABSOLUTE CONCRETE CONSTRUCTI |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 TRAIL ITEMS
\ \ \
0010 2102-0425070 150.000 TON | 35.95000 5392.50] 45.00000 6750.00|
SPECIAL BACKFILL | | |
0020 2102-2710070 60.000 CY | 12.00000 720.00] 110.00000 6600.00|
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2105-8425005 50.000 cCYy | 64.20000 3210.00] 110.00000 5500.00|
TOPSOIL, FURNISH AND SPREAD | | |
0040 2123-7450020 21.000 STA | 200.00000 4200.00| 265.00000 5565.00|
SHOULDER FINISHING, EARTH | | |
0050 2414-6460000 33.100 LF \ 165.45000 5476.40] 245.00000 8109.50|
ORNAMENTAL METAL RAILING | | |
0060 2507-6800061 500.000 TON | 100.00000 50000.00| 35.00000 17500.00|
REVETMENT, CLASS E | | |
0070 2511-0302400 910.000 SY | 38.00000 34580.00| 46.00000 41860.00|
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 4 1IN. | | |
0080 2511-6745900 9.000 SY | 15.00000 135.00] 100.00000 900.00|
REMOVAL OF SIDEWALK | | |
0090 2511-7526006 14.900 sY | 50.65000 754.69| 79.50000 1184.55]|
SIDEWALK, P.C. CONCRETE, 6 IN. | | I
0100 2511-7528100 20.000 SF | 30.20000 604.00| 36.00000 720.00]
DETECTABLE WARNINGS FOR CURB RAMPS | |
0110 2518-6910000 1.000 EACH | 260.00000 260.00| 240.00000 240.00]|
SAFETY CLOSURE | | |
0120 2524-9275100 22.000 LF | 8.70000 191.40] 8.00000 176.00]
WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. | | |
X 4 IN. | | |
0130 2524-9325001 4.500 SF | 20.00000 90.00] 16.00000 72.00|
TYPE A SIGNS, SHEET ALUMINUM | | |
0140 2526-8285000 LUMP | 1800.00000 1800.00| 1345.00000 1345.00|
CONSTRUCTION SURVEY | | |
0150 2528-8445110 LUMP | 5000.00000 5000.00| 1500.00000 1500.00|
TRAFFIC CONTROL | | |
0160 2533-4980005 LUMP | 7500.00000 7500.00 | 20000.00000 20000.00|
MOBILIZATION | |
0170 2599-9999005 13.000 EACH | 75.00000 975.00| 375.00000 4875.00 |
("EACH' ITEM) REMOVE WOOD BOLLARDS | | |
0180 2601-2634100 0.100 ACRE | 700.00000 70.00| 700.00000 70.00|
| \ \

MULCHING



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/22/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 7
Bid Order: 102 Contract ID: 22-3167-602 Primary County: CLAYTON
Letting Date: 08/16/11 10:00 A.M.
7 ) 0.015 8 ) ABl12 ( )

( I ( \
OEL CONSTRUCTION SERVICES, I |ABSOLUTE CONCRETE CONSTRUCTI |
LINE NO / ITEM CODE / ALT | |

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
_______________________________________________________________________ +_____________________________+_____________________________
SEEDING AND FERTILIZING (URBAN) | |
SECTION TOTALS $ 124,658.99] $ 124,967.05] $
_______________________________________________________________________ +_____________________________+_____________________________

\
\
|
|
+
0190 2601-2636044 0.100 ACRE |  37000.00000 3700.00]  20000.00000 2000.00 |
|
\
+
|

CONTRACT TOTALS $ 124,658.99] $ 124,967.05]| $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

103 Contract ID: 29-0977-634
110816 10:00 A.M.
NO RESPONSIVE BIDS

30 WORK DAYS Late Start Date: 09/26/11

Run Date: 09/22/11
Page: 103 1

Primary County: DES MOINES
No Established DBE Goal

Project: SRTS-U-0977(634)--8U-29
Work Type: PCC SIDEWALK/TRAIL
County: DES MOINES
Route: SUNNYSIDE AVE
Location: YODER DRIVE TO IRISH RIDGE ROAD
IN THE CITY OF BURLINGTON
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

NO BIDS RECEIVED



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/22/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 2

Bid Order: 103 Contract ID: 29-0977-634 Primary County: DES MOINES
Letting Date: 08/16/11 10:00 A.M.

|[NO VALID BIDS

LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY |



IOWA DEPARTMENT OF TRANSPORTATION Run Date: 09/22/11

VENDOR RANKING Page: 104 1
Bid Order: 104 Contract ID: 57-C057-090 Primary County: LINN
Letting Date: 110816 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to TOP GRADE EXCAVATING, INC
Contract Period: 35 WORK DAYS Late Start Date: 05/14/12

Project: STP-E-C057(90)--8V-57
Work Type: PCC SIDEWALK/TRAIL
County: LINN Prj Awd Amt: $144,294.50
Route: PINICON RIDGE TRAIL
Location: PINICON RIDGE PARK TO CENTRAL CITY TRAIL
CONNECTION, PHASE 1

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 TO105 TOP GRADE EXCAVATING, INC. $ 144,294.50 100.00 %
2 EAQ57 EASTERN IOWA EXCAVATING AND CONCRETE, LLC $ 146,470.55 101.50 %
3 VIO35 VIETH CONSTRUCTION CORPORATION $ 148,298.75 102.77 %
4 RA260 RATHJE CONSTRUCTION CO. $ 151,661.90 105.10 %
5 PE320 PETERSON CONTRACTORS INC. $ 182,778.35 126.67 %
6 SC200 DAVE SCHMITT CONSTRUCTION. CO., INC. $ 183,886.10 127.43 %
7 TS020 TSCHIGGFRIE EXCAVATING CO. $ 187,601.55 130.01 %
8 0.015 OEL CONSTRUCTION SERVICES, INC. $ 195,499.99 135.48 %
9 HO641 HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY $ 201,815.80 139.86 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/22/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 104 2
Bid Order: 104 Contract ID: 57-C057-090 Primary County: LINN
Letting Date: 08/16/11 10:00 A.M.
1 ) TOl1l05 2 ) EA057 3 ) VIO35

(
VIETH CONSTRUCTION CORP.

o~

(
TOP GRADE EXCAVATING, INC ASTERN IOWA EXCAVATING & CO

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 TRAIL ITEMS
\ \ \

0010 2101-0850001 1.480 ACRE | 2400.00000 3552.00] 5300.00000 7844.00| 4500.00000 6660.00
CLEARING AND GRUBBING | | |

0020 2102-2713070 1500.000 cCY | 11.00000 16500.00| 15.00000 22500.00] 6.00000 9000.00
EXCAVATION, CLASS 13, ROADWAY AND BORRO | |

0030 2105-8425015 1143.000 cCY | 7.00000 8001.00] 8.00000 9144.00| 5.00000 5715.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |

0040 2115-0100000 328.000 Cy | 22.00000 7216.00] 24.00000 7872.00] 26.25000 8610.00
MODIFIED SUBBASE | | |

0050 2123-7450020 23.850 STA | 250.00000 5962.50] 210.00000 5008.50] 185.00000 4412.25
SHOULDER FINISHING, EARTH | | |

0060 2315-8275025 25.000 TON | 13.00000 325.00] 11.65000 291.25] 22.00000 550.00
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |

0070 2402-0425031 30.000 TON | 13.00000 390.00] 11.25000 337.50] 20.00000 600.00
GRANULAR BACKFILL \ \ \

0080 2416-0100015 5.000 EACH | 590.00000 2950.00] 1085.00000 5425.00] 690.00000 3450.00
APRONS, CONCRETE, 15 IN. DIA. \ \ \

0090 2416-0101036 1.000 EACH | 650.00000 650.00| 265.00000 265.00] 450.00000 450.00
REMOVE AND REINSTALL CONCRETE PIPE | \
APRONS LESS THAN OR EQUAL TO 36 IN. | | |

0100 2416-1160015 168.000 LF | 37.00000 6216.00| 43.85000 7366.80] 43.50000 7308.00
CULVERT, CONCRETE ENTRANCE PIPE, 15 IN. | | |
DIA. | | |

0110 2416-1160036 12.000 LF | 75.00000 900.00| 170.00000 2040.00] 135.00000 1620.00
CULVERT, CONCRETE ENTRANCE PIPE, 36 IN. | | |
DIA. \ \ \

0120 2435-0251224 4.000 EACH | 1500.00000 6000.00| 1030.00000 4120.00] 1600.00000 6400.00
INTAKE, SW-512, 24 IN. | \ \

0130 2502-8212204 30.000 LF | 12.00000 360.00] 12.50000 375.00] 20.00000 600.00
SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN | | \
DIA. | | I

0140 2502-8220193 1.000 EACH | 250.00000 250.00] 141.50000 141.50] 250.00000 250.00
SUBDRAIN OUTLET (RF-19C) | | I

0150 2507-3250005 136.000 SY | 2.00000 272.00] 2.50000 340.00] 3.00000 408.00
ENGINEERING FABRIC | | |

0160 2507-6800042 262.000 TON | 27.00000 7074.00] 23.50000 6157.00| 28.50000 7467.00
REVETMENT, CLASS D | | |

0170 2507-8029000 30.000 TON | 27.00000 810.00] 16.25000 487.50] 33.00000 990.00

\ \ \

EROSION STONE



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/22/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 104 3
Bid Order: 104 Contract ID: 57-C057-090 Primary County: LINN
Letting Date: 08/16/11 10:00 A.M.
| ( 1 ) TOl1l05 | ( 2 ) EA057 | ( 3 ) VIO35
| TOP GRADE EXCAVATING, INC |EASTERN IOWA EXCAVATING & CO |VIETH CONSTRUCTION CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt et T e P
0180 2511-0302600 1272.000 sY | 28.00000 35616.00 | 26.75000 34026.00 | 33.00000 41976.00
RECREATIONAL TRAIL, PORTLAND CEMENT | |
CONCRETE, 6 IN. | | |
0190 2511-0310100 12.600 STA | 500.00000 6300.00 | 52.50000 661.50] 150.00000 1890.00
SPECIAL COMPACTION OF SUBGRADE FOR | | |
RECREATIONAL TRAIL | | |
0200 2516-8625000 37.200 CY | 250.00000 9300.00 | 365.00000 13578.00 | 450.00000 16740.00
COMBINED CONCRETE SIDEWALK AND | | |
RETAINING WALL | | |
0210 2526-8285000 LUMP | 3800.00000 3800.00] 3300.00000 3300.00] 3400.00000 3400.00
CONSTRUCTION SURVEY | | |
0220 2528-8445110 LUMP | 1800.00000 1800.00| 1600.00000 1600.00] 1600.00000 1600.00
TRAFFIC CONTROL \ \ \
0230 2533-4980005 LUMP | 14500.00000 14500.00 | 6500.00000 6500.00 | 13500.00000 13500.00
MOBILIZATION | \ \
0240 2601-2634100 0.500 ACRE | 700.00000 350.00] 700.00000 350.00] 700.00000 350.00
MULCHING | | \
0250 2601-2636018 0.300 ACRE | 3500.00000 1050.00] 4900.00000 1470.00] 3500.00000 1050.00
WETLAND GRASS SEEDING | | \
0260 2601-2636044 0.500 ACRE | 1500.00000 750.00] 4200.00000 2100.00] 1750.00000 875.00
SEEDING AND FERTILIZING (URBAN) | | |
0270 2602-0000020 1100.000 LF | 2.00000 2200.00] 2.00000 2200.00] 1.90000 2090.00
SILT FENCE | | |
0280 2602-0000060 1100.000 LF | 0.75000 825.00] 0.70000 770.00] 0.25000 275.00
REMOVAL OF SILT FENCE | | |
0290 2602-0000090 250.000 LF | 1.50000 375.00] 0.80000 200.00 | 0.25000 62.50
CLEAN-OUT OF SILT FENCE | | |
SECTION TOTALS | $ 144,294.50| S 146,470.55| S 148,298.75
—————————————————————————————————————————— R ettt et Rttt
CONTRACT TOTALS | $ 144,294 .50 S 146,470.55| S 148,298.75




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/22/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 104 4
Bid Order: 104 Contract ID: 57-C057-090 Primary County: LINN
Letting Date: 08/16/11 10:00 A.M.
| ( 4 ) RA260 | ( 5 ) PE320 | ( 6 ) SC200
|RATHJE CONSTRUCTION CO. | PETERSON CONTRACTORS INC. | SCHMITT, DAVE CONSTR. CO., IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 TRAIL ITEMS
\ \ \
0010 2101-0850001 1.480 ACRE | 5400.00000 7992.00] 10500.00000 15540.00| 7980.00000 11810.40
CLEARING AND GRUBBING | | |
0020 2102-2713070 1500.000 cCY | 10.25000 15375.00| 10.00000 15000.00 | 6.40000 9600.00
EXCAVATION, CLASS 13, ROADWAY AND BORRO | | |
0030 2105-8425015 1143.000 CY | 4.00000 4572.00| 8.80000 10058.40| 6.80000 7772 .40
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0040 2115-0100000 328.000 CY | 31.00000 10168.00 | 26.00000 8528.00| 26.25000 8610.00
MODIFIED SUBBASE | | |
0050 2123-7450020 23.850 STA | 220.00000 5247.00| 418.35000 9977.65| 100.00000 2385.00
SHOULDER FINISHING, EARTH | | |
0060 2315-8275025 25.000 TON | 32.00000 800.00] 23.10000 577.50] 21.00000 525.00
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE \ \ \
0070 2402-0425031 30.000 TON | 15.50000 465.00] 68.00000 2040.00] 12.00000 360.00
GRANULAR BACKFILL | | |
0080 2416-0100015 5.000 EACH | 1450.00000 7250.00] 691.00000 3455.00] 660.00000 3300.00
APRONS, CONCRETE, 15 IN. DIA. | | |
0090 2416-0101036 1.000 EACH | 820.00000 820.00] 552.00000 552.00] 460.00000 460.00
REMOVE AND REINSTALL CONCRETE PIPE | | |
APRONS LESS THAN OR EQUAL TO 36 IN. | |
0100 2416-1160015 168.000 LF | 38.00000 6384.00 | 49.00000 8232.00] 45.00000 7560.00
CULVERT, CONCRETE ENTRANCE PIPE, 15 IN. | | |
DIA. | | \
0110 2416-1160036 12.000 LF | 140.00000 1680.00] 113.00000 1356.00] 146.00000 1752.00
CULVERT, CONCRETE ENTRANCE PIPE, 36 IN. | | |
DIA. | | |
0120 2435-0251224 4.000 EACH | 1075.00000 4300.00] 2265.00000 9060.00 | 1200.00000 4800.00
INTAKE, SW-512, 24 IN. | | |
0130 2502-8212204 30.000 LF | 15.25000 457.50] 21.00000 630.00] 15.00000 450.00
SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN | | |
DIA. | | |
0140 2502-8220193 1.000 EACH | 92.00000 92.00] 652.00000 652.00] 160.00000 160.00
SUBDRAIN OUTLET (RF-19C) | | |
0150 2507-3250005 136.000 SY | 2.60000 353.60] 11.00000 1496.00] 2.45000 333.20
ENGINEERING FABRIC | | |
0160 2507-6800042 262.000 TON | 38.00000 9956.00 | 33.00000 8646.00| 26.75000 7008.50
REVETMENT, CLASS D | | |
0170 2507-8029000 30.000 TON | 42.00000 1260.00] 50.72000 1521.60] 61.00000 1830.00
| | |

EROSION STONE



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/22/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 104 5
Bid Order: 104 Contract ID: 57-C057-090 Primary County: LINN
Letting Date: 08/16/11 10:00 A.M.
| ( 4 ) RA260 | ( 5 ) PE320 | ( 6 ) SC200
|RATHJE CONSTRUCTION CO. | PETERSON CONTRACTORS INC. | SCHMITT, DAVE CONSTR. CO., IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0180 2511-0302600 1272.000 sY | 30.40000 38668.80 | 33.50000 42612.00| 44.00000 55968.00
RECREATIONAL TRAIL, PORTLAND CEMENT | |
CONCRETE, 6 IN. | | |
0190 2511-0310100 12.600 STA | 255.00000 3213.00] 175.00000 2205.00] 380.00000 4788.00
SPECIAL COMPACTION OF SUBGRADE FOR | | |
RECREATIONAL TRAIL | | |
0200 2516-8625000 37.200 CY | 415.00000 15438.00| 456.00000 16963.20| 778.00000 28941.60
COMBINED CONCRETE SIDEWALK AND | | |
RETAINING WALL | | |
0210 2526-8285000 LUMP | 3100.00000 3100.00] 3950.00000 3950.00] 5610.00000 5610.00
CONSTRUCTION SURVEY | | |
0220 2528-8445110 LUMP | 250.00000 250.00 | 2580.00000 2580.00] 1519.20000 1519.20
TRAFFIC CONTROL | | |
0230 2533-4980005 LUMP | 7500.00000 7500.00]| 11900.00000 11900.00| 13400.00000 13400.00
MOBILIZATION | | |
0240 2601-2634100 0.500 ACRE | 700.00000 350.00] 700.00000 350.00] 700.00000 350.00
MULCHING \ \ \
0250 2601-2636018 0.300 ACRE | 6000.00000 1800.00| 3520.00000 1056.00] 3296.00000 988.80
WETLAND GRASS SEEDING \ \ \
0260 2601-2636044 0.500 ACRE | 3000.00000 1500.00] 1760.00000 880.00] 1648.00000 824.00
SEEDING AND FERTILIZING (URBAN) | | |
0270 2602-0000020 1100.000 LF | 1.70000 1870.00] 1.80000 1980.00] 1.80000 1980.00
SILT FENCE \ \ \
0280 2602-0000060 1100.000 LF | 0.50000 550.00] 0.55000 605.00| 0.50000 550.00
REMOVAL OF SILT FENCE \ \ \
0290 2602-0000090 250.000 LF | 1.00000 250.00| 1.50000 375.00] 1.00000 250.00
CLEAN-OUT OF SILT FENCE | \ \
SECTION TOTALS | $ 151,661.90] $ 182,778.35] $ 183,886.10
—————————————————————————————————————————— R e ettt ettt e e e
CONTRACT TOTALS | $ 151,661.90] $ 182,778.35] $ 183,886.10




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/22/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 104 6
Bid Order: 104 Contract ID: 57-C057-090 Primary County: LINN
Letting Date: 08/16/11 10:00 A.M.
7 ) TS020 8 ) 0.015 9 ) HO641

o~

( (
TSCHIGGFRIE EXCAV. CO. OEL CONSTRUCTION SERVICES, I

LINE NO / ITEM CODE / ALT

ORSFIELD CONSTRUCTION, INC &

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 TRAIL ITEMS
\ \ \

0010 2101-0850001 1.480 ACRE | 5250.00000 7770.00 | 5000.00000 7400.00 | 1700.00000 2516.00
CLEARING AND GRUBBING | | |

0020 2102-2713070 1500.000 CY | 14.50000 21750.00] 6.67000 10005.00 | 17.50000 26250.00
EXCAVATION, CLASS 13, ROADWAY AND BORRO | |

0030 2105-8425015 1143.000 CY | 10.10000 11544.30] 5.56000 6355.08] 19.50000 22288.50
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |

0040 2115-0100000 328.000 CY | 31.55000 10348.40] 29.17000 9567.76| 43.00000 14104.00
MODIFIED SUBBASE | | |

0050 2123-7450020 23.850 STA | 117.00000 2790.45]| 205.56000 4902.61| 250.00000 5962.50
SHOULDER FINISHING, EARTH | | |

0060 2315-8275025 25.000 TON | 21.00000 525.00] 24.44000 611.00] 35.00000 875.00
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | \

0070 2402-0425031 30.000 TON | 21.00000 630.00] 22.22000 666.60| 35.00000 1050.00
GRANULAR BACKFILL | | \

0080 2416-0100015 5.000 EACH | 660.00000 3300.00| 766.67000 3833.35] 1150.00000 5750.00
APRONS, CONCRETE, 15 IN. DIA. | | |

0090 2416-0101036 1.000 EACH | 432.00000 432.00] 500.00000 500.00| 900.00000 900.00
REMOVE AND REINSTALL CONCRETE PIPE | | |
APRONS LESS THAN OR EQUAL TO 36 IN. | | |

0100 2416-1160015 168.000 LF | 65.00000 10920.00] 48.33000 8119.44| 52.00000 8736.00
CULVERT, CONCRETE ENTRANCE PIPE, 15 IN. | \ \
DIA. | | |

0110 2416-1160036 12.000 LF | 140.00000 1680.00 | 150.00000 1800.00 | 99.00000 1188.00
CULVERT, CONCRETE ENTRANCE PIPE, 36 IN. | | |
DIA. | | |

0120 2435-0251224 4.000 EACH | 1890.00000 7560.00 | 1777.78000 7111.12]| 1250.00000 5000.00
INTAKE, SW-512, 24 IN. | | |

0130 2502-8212204 30.000 LF | 15.25000 457.50| 22.22000 666.60| 28.00000 840.00
SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN | | |
DIA. \ \ \

0140 2502-8220193 1.000 EACH | 286.00000 286.00] 277.78000 277.78] 200.00000 200.00
SUBDRAIN OUTLET (RF-19C) \ \ \

0150 2507-3250005 136.000 SY | 5.05000 686.80] 3.33000 452 .88 | 5.00000 680.00
ENGINEERING FABRIC | \ \

0160 2507-6800042 262.000 TON | 47.15000 12353.30] 31.67000 8297.54 | 55.00000 14410.00
REVETMENT, CLASS D | | \

0170 2507-8029000 30.000 TON | 39.80000 1194.00] 36.67000 1100.10] 55.00000 1650.00

| | \

EROSION STONE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/22/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 104 7
Bid Order: 104 Contract ID: 57-C057-090 Primary County: LINN
Letting Date: 08/16/11 10:00 A.M.
| ( 7 ) TS020 | ( 8 ) 0.015 | ( 9 ) HO641
| TSCHIGGFRIE EXCAV. CO. |OEL CONSTRUCTION SERVICES, I |HORSFIELD CONSTRUCTION, INC &
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0180 2511-0302600 1272.000 sY | 34.45000 43820.40| 42.84000 54492 .48 | 36.00000 45792.00
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 6 IN. \ \ \
0190 2511-0310100 12.600 STA | 200.00000 2520.00] 166.67000 2100.04 | 238.00000 2998.80
SPECIAL COMPACTION OF SUBGRADE FOR | | |
RECREATIONAL TRAIL | | |
0200 2516-8625000 37.200 CY | 577.00000 21464.40] 724.21000 26940.61| 500.00000 18600.00
COMBINED CONCRETE SIDEWALK AND | | |
RETAINING WALL | \ \
0210 2526-8285000 LUMP | 8900.00000 8900.00| 9000.00000 9000.00 | 5000.00000 5000.00
CONSTRUCTION SURVEY | | \
0220 2528-8445110 LUMP | 1700.00000 1700.00] 3775.00000 3775.00] 1500.00000 1500.00
TRAFFIC CONTROL | | |
0230 2533-4980005 LUMP | 9600.00000 9600.00 | 22500.00000 22500.00] 10000.00000 10000.00
MOBILIZATION | | |
0240 2601-2634100 0.500 ACRE | 700.00000 350.00] 700.00000 350.00] 700.00000 350.00
MULCHING | | |
0250 2601-2636018 0.300 ACRE | 3680.00000 1104.00] 3400.00000 1020.00] 3500.00000 1050.00
WETLAND GRASS SEEDING | | |
0260 2601-2636044 0.500 ACRE | 1840.00000 920.00] 1700.00000 850.00| 1750.00000 875.00
SEEDING AND FERTILIZING (URBAN) | | |
0270 2602-0000020 1100.000 LF | 1.95000 2145.00] 1.80000 1980.00] 2.00000 2200.00
SILT FENCE | | |
0280 2602-0000060 1100.000 LF | 0.50000 550.00] 0.50000 550.00] 0.50000 550.00
REMOVAL OF SILT FENCE | | |
0290 2602-0000090 250.000 LF | 1.20000 300.00] 1.10000 275.00| 2.00000 500.00
CLEAN-OUT OF SILT FENCE | | |
SECTION TOTALS | $ 187,601.55] $ 195,499.99] $ 201,815.80
—————————————————————————————————————————— R ettt et Rttt
CONTRACT TOTALS | $ 187,601.55] $ 195,499.99] $ 201,815.80




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
105 Contract ID: 84-7055-623-B
110816 10:00 A.M.
ALL BIDS REJECTED
25 WORK DAYS

Late Start Date: 09/19/11

Run Date:

Primary County: SIOUX
No Established DBE Goal

09/22/11
Page: 105 1

Project: SRTS-U-7055(623)--8U-84
Work Type: PCC SIDEWALK/TRAIL
County: SIOUX
Route: S. MAIN AVE
Location: 1IN THE CITY OF SIOUX CENTER US 75 S, 2ND AVE
SE AND 6TH ST SE

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 HA525 TR HARRIS CONSTRUCTION, INC. $ 210,457.20 100.00 %



Bid Order: 105

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 84-7055-623-B

Primary County:

Run Date: 09/22/11
Page: 105 2

SIOUX

Letting Date: 08/16/11 10:00 A.M.
| ( 1 ) HAS525 | ( ) | ( )
|HARRIS, TR CONSTRUCTION, INC | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 TRAIL ITEMS
\ \ \
0010 2101-0850002 25.000 UNIT | 200.00000 5000.00 | |
CLEARING AND GRUBBING | | |
0020 2102-0425046 212.000 CY | 34.00000 7208.00 | \
SELECTED BACKFILL | | |
0030 2102-2710070 100.000 CY | 14.00000 1400.00 | |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0040 2105-8425015 505.000 CY | 12.00000 6060.00| |
TOPSOIL, STRIP, SALVAGE AND SPREAD | \
0050 2510-6745850 36.000 SY | 32.50000 1170.00| |
REMOVAL OF PAVEMENT | | |
0060 2511-6745900 317.000 SY | 7.00000 2219.00| |
REMOVAL OF SIDEWALK | | |
0070 2511-7526004 2959.000 SY | 29.00000 85811.00 | \
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0080 2511-7526006 139.000 SY | 36.00000 5004.00 | \
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0090 2511-7528100 120.000 SF | 30.00000 3600.00 | |
DETECTABLE WARNINGS FOR CURB RAMPS | | |
0100 2512-1725256 112.000 LF | 22.00000 2464.00 | |
CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. | \
0110 2515-2475005 597.000 SY | 42.60000 25432.20] |
DRIVEWAY, P.C. CONCRETE, 5 IN. | | |
0120 2515-2475006 347.000 SY | 46.00000 15962.00 | |
DRIVEWAY, P.C. CONCRETE, 6 IN. | | |
0130 2515-6745600 952.000 SY \ 6.00000 5712.00 | \
REMOVAL OF PAVED DRIVEWAY | | |
0140 2527-9263109 2.000 STA | 815.00000 1630.00|
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0150 2528-8445110 LUMP | 7975.00000 7975.00 | |
TRAFFIC CONTROL | |
0160 2533-4980005 LUMP | 22500.00000 22500.00] |
MOBILIZATION | |
0170 2599-9999005 19.000 EACH | 100.00000 1900.00| |
("EACH' ITEM) INTAKE PROTECTION | | |
0180 2599-9999005 11.000 EACH | 350.00000 3850.00] |
("EACH' ITEM) REMOVE, SALVAGE AND \ \
| | |

REINSTALL SIGN



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/22/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 105 3
Bid Order: 105 Contract ID: 84-7055-623-B Primary County: SIOUX
Letting Date: 08/16/11 10:00 A.M.
1 ) HA525 ( ) ( )

(
HARRIS, TR CONSTRUCTION, INC
LINE NO / ITEM CODE / ALT

\ \
\ \
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
__________________________________________ + +_____________________________
0190 2599-9999009 218.000 LF | 20.00000 4360.00 \
("LINEAR FEET' ITEM) CURB GRINDING | |
0200 2599-9999009 60.000 LF | 20.00000 1200.00] |
("LINEAR FEET' ITEM) WATTLE | | |
SECTION TOTALS | S 210,457.20| S | $
—————————————————————————————————————————— it e A
CONTRACT TOTALS | S 210,457.20| S | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 09/22/11

VENDOR RANKING Page: 106 1
Bid Order: 106 Contract ID: 97-C097-113 Primary County: WOODBURY
Letting Date: 110816 10:00 A.M. No Established DBE Goal
Letting Status: WITHDRAWN FROM LETTING
Contract Period: 20 WORK DAYS Late Start Date: 09/26/11
Project: HDP-C097(113)--6B-97
Work Type: PCC OVERLAY - UNBONDED
County: WOODBURY
Route: K35
Location: FROM K42 WEST 1300 FEET
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

NO BIDS RECEIVED



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/22/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 106 2

Bid Order: 106 Contract ID: 97-C097-113 Primary County: WOODBURY
Letting Date: 08/16/11 10:00 A.M.

|[NO VALID BIDS

LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY |



Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

151 Contract ID: 01-C001-080
110816 10:00 A.M.
CONTRACT SIGNED by HENNINGSEN CONSTRUCTION, INC.

30 WORK DAYS Late Start Date: 09/19/11

Run Date:

Primary County: ADAIR
No Established DBE Goal

09/22/11
Page: 151 1

Project: FM-C001(80)--55-01
Work Type: HMA RESURFACING WITH MILLING
County: ADAIR Prj Awd Amt: $773,679.84
Route: P28
Location: FROM THE NW COR. SEC 21-77-30 NORTH 2 MILES
TO THE NW COR. SEC. 9-77-30 & SOUTH
RANK VENDOR NO./NAME
1 HE400 HENNINGSEN CONSTRUCTION, INC.

GRIMES ASPHALT AND PAVING CORPORATION

TOTAL
BID
$ 773,679.84
$ 998,084.23



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/22/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 151 2
Bid Order: 151 Contract ID: 01-C001-080 Primary County: ADAIR
Letting Date: 08/16/11 10:00 A.M.
| ( 1 ) HE400 | ( 2 ) GR219 | ( )
| HENNINGSEN CONSTRUCTION, INC |GRIMES ASPHALT AND PAVING CO |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2121-7425020 1818.091 TON | 22.43000 40779.78 | 25.00000 45452.28 |
GRANULAR SHOULDERS, TYPE B | | |
0020 2212-0475095 3.057 MILE | 350.00000 1069.95] 1800.00000 5502.60]
CLEANING AND PREPARATION OF BASE | | |
0030 2214-5145150 8256.000 sSY | 3.79000 31290.24| 6.25000 51600.00 |
PAVEMENT SCARIFICATION | | |
0040 2303-0023500 8201.491 TON | 30.60000 250965.62 | 51.00000 418276.04 |
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | |
INTERMEDIATE OR SURFACE COURSE, 1/2 IN. | | |
MIX, NO SPCL FRIC REQ | | |
0050 2303-0053503 427.994 TON | 40.91000 17509.23| 80.00000 34239.52|
HOT MIX ASPHALT MIXTURE (10,000,000 | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, | |
FRICTION L-3 | | |
0060 2303-0245828 492.089 TON | 525.00000 258346.73| 521.00000 256378.37|
ASPHALT BINDER, PG 58-28 | | |
0070 2303-0247028 25.680 TON | 684.00000 17565.12| 681.00000 17488.08|
ASPHALT BINDER, PG 70-28 | | |
0080 2303-6911000 LUMP | 2000.00000 2000.00] 550.00000 550.00]
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0090 2505-6000211 384.000 LF | 15.00000 5760.00| 22.00000 8448.00|
LOW TENSION CABLE GUARDRAIL | | |
0100 2505-6000221 4.000 EACH | 1060.00000 4240.00] 1100.00000 4400.00]
LOW TENSION CABLE GUARDRAIL END ANCHOR | | |
0110 2518-6910000 4.000 EACH | 100.00000 400.00] 110.00000 440.00]
SAFETY CLOSURE | |
0120 2527-9263109 537.411 STA | 7.97000 4283.17| 13.00000 6986.34 |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0130 2528-8445110 LUMP | 6150.00000 6150.00 | 2550.00000 2550.00]
TRAFFIC CONTROL | | |
0140 2528-8445113 16.000 EACH | 315.00000 5040.00] 315.00000 5040.00]
FLAGGERS | | \
0150 2528-8445115 8.000 EACH | 470.00000 3760.00] 470.00000 3760.00]
PILOT CARS | | |
0160 2529-2242304 56.000 EACH | 125.00000 7000.00] 138.00000 7728.00]
CD JOINT ASSEMBLY | | |
0170 2529-5070110 1397.000 SY | 60.00000 83820.00] 66.00000 92202.00 |
PATCHES, FULL-DEPTH FINISH, BY AREA | | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/22/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 151 3
Bid Order: 151 Contract ID: 01-C001-080 Primary County: ADAIR
Letting Date: 08/16/11 10:00 A.M.
| ( 1 ) HE400 | ( 2 ) GR219 | ( )
|HENNINGSEN CONSTRUCTION, INC |GRIMES ASPHALT AND PAVING CO |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0180 2529-5070120 10.000 EACH | 245.00000 2450.00] 270.00000 2700.00]
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0190 2533-4980005 LUMP | 31250.00000 31250.00| 34343.00000 34343.00|
MOBILIZATION | | |
SECTION TOTALS | $ 773,679.84| $ 998,084.23| $
—————————————————————————————————————————— f——————
|

CONTRACT TOTALS $ 773,679.84| $ 998,084.23| $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
152 Contract ID: 06-C006-081
110816 10:00 A.M.
AWARD RECOMMENDED to
25 WORK DAYS Late Start Date:

MATHY CONSTRUCTION CO.
08/06/12

Run Date: 09/22/11
Page: 152 1

Primary County: BENTON
No Established DBE Goal

Project: FM-C006(81)--55-06
Work Type: HMA RESURFACING/COLD IN-PLACE RECYCLING
County: BENTON Prj Awd Amt: $1,304,111.95
Route: Vo6l
Location: VINTON N 6.3 MI TO MT AUBURN
RANK VENDOR NO./NAME
1 MA810 MATHY CONSTRUCTION CO.
2 MA225 MANATT'S, INC.
3 AS218 ASPRO, INC.
4 PE140 PELLING, L.L. CO., INC.

TOTAL % OVER
BID LOW BID
$ 1,304,111.95 100.00 %
$ 1,314,602.41 100.80 %
$ 1,433,873.05 109.95 %
$ 1,443,363.71 110.67 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/22/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 2
Bid Order: 152 Contract ID: 06-C006-081 Primary County: BENTON
Letting Date: 08/16/11 10:00 A.M.
| ( 1 ) MA810 | ( 2 ) MA225 | ( 3 ) AS218
|[MATHY CONSTRUCTION CO. |[MANATT'S, INC. |ASPRO, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2121-7425020 4200.000 TON | 11.58000 48636.00| 12.00000 50400.00] 13.40000 56280.00
GRANULAR SHOULDERS, TYPE B | | |
0020 2214-5145150 733.000 SY | 3.98000 2917.34| 4.00000 2932.00] 3.98000 2917.34
PAVEMENT SCARIFICATION | | |
0030 2303-0031500 15000.000 TON | 24.86000 372900.00| 22.00000 330000.00] 29.20000 438000.00
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), BASE COURSE, 1/2 IN. MIX | | |
0040 2303-0246422 900.000 TON | 509.00000 458100.00| 510.00000 459000.00| 537.80000 484020.00
ASPHALT BINDER, PG 64-22 | | |
0050 2303-6911000 LUMP | 500.00000 500.00] 2900.00000 2900.00| 1200.00000 1200.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0060 2318-1001100 88712.000 sSY | 1.58000 140164.96| 1.58000 140164.96| 1.58000 140164.96
COLD IN-PLACE RECYCLED ASPHALT PAVEMENT | | |
0070 2318-1001224 106455.000 GAL | 2.03000 216103.65] 1.99000 211845.45] 2.05000 218232.75
ASPHALT STABILIZING AGENT (STANDARD | |
ASPHALT EMULSION) | | |
0080 2502-8212304 48.000 LF | 30.00000 1440.00| 62.50000 3000.00| 25.00000 1200.00
SUBDRAIN, STANDARD, PERFORATED, 4 IN., | | |
AS PER PLAN | |
0090 2502-8220193 1.000 EACH | 250.00000 250.00| 500.00000 500.00] 250.00000 250.00
SUBDRAIN OUTLET (RF-19C) | | |
0100 2528-8445110 LUMP | 3500.00000 3500.00| 6500.00000 6500.00| 3500.00000 3500.00
TRAFFIC CONTROL | | |
0110 2528-8445113 60.000 EACH | 315.00000 18900.00] 315.00000 18900.00| 315.00000 18900.00
FLAGGERS | | |
0120 2528-8445115 20.000 EACH | 470.00000 9400.00] 470.00000 9400.00] 470.00000 9400.00
PILOT CARS | | |
0130 2529-5070110 64.000 SY | 55.00000 3520.00] 120.00000 7680.00 | 105.00000 6720.00
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0140 2529-5070120 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0150 2529-8174010 64.000 SY | 20.00000 1280.00]| 45.00000 2880.00] 17.00000 1088.00
SUBBASE (PATCHES) | | |
0160 2533-4980005 LUMP | 26000.00000 26000.00 | 68000.00000 68000.00 | 51500.00000 51500.00
MOBILIZATION | |
SECTION TOTALS | $ 1,304,111.95| $ 1,314,602.41| S 1,433,873.05
—————————————————————————————————————————— b
CONTRACT TOTALS | $ 1,304,111.95] $ 1,314,602.41| S 1,433,873.05




IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 09/22/11
Page: 152 3

Bid Order: 152 Contract ID: 06-C006-081 Primary County: BENTON
Letting Date: 08/16/11 10:00 A.M.
| ( 4 ) PE140 | ( ) | ( )
| PELLING, L.L. CO., INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2121-7425020 4200.000 TON | 14.60000 61320.00] |
GRANULAR SHOULDERS, TYPE B | \ \
0020 2214-5145150 733.000 SY | 4.00000 2932.00] |
PAVEMENT SCARIFICATION | | |
0030 2303-0031500 15000.000 TON | 30.25000 453750.00] |
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), BASE COURSE, 1/2 IN. MIX \ \ \
0040 2303-0246422 900.000 TON | 539.00000 485100.00] |
ASPHALT BINDER, PG 64-22 | | \
0050 2303-6911000 LUMP | 1000.00000 1000.00] |
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0060 2318-1001100 88712.000 SY | 1.58000 140164.906| |
COLD IN-PLACE RECYCLED ASPHALT PAVEMENT | | |
0070 2318-1001224 106455.000 GAL | 2.05000 218232.75] |
ASPHALT STABILIZING AGENT (STANDARD | | |
ASPHALT EMULSION) | | |
0080 2502-8212304 48.000 LF | 29.00000 1392.00] |
SUBDRAIN, STANDARD, PERFORATED, 4 IN., | |
AS PER PLAN | \
0090 2502-8220193 1.000 EACH | 200.00000 200.00] |
SUBDRAIN OUTLET (RF-19C) | | |
0100 2528-8445110 LUMP | 5800.00000 5800.00] |
TRAFFIC CONTROL | |
0110 2528-8445113 60.000 EACH | 315.00000 18900.00| |
FLAGGERS | | |
0120 2528-8445115 20.000 EACH | 470.00000 9400.00| |
PILOT CARS | | |
0130 2529-5070110 64.000 SY | 74.00000 4736.00] |
PATCHES, FULL-DEPTH FINISH, BY AREA | \
0140 2529-5070120 1.000 EACH | 280.00000 280.00] |
PATCHES, FULL-DEPTH FINISH, BY COUNT | |
0150 2529-8174010 64.000 SY | 29.00000 1856.00] |
SUBBASE (PATCHES) | | |
0160 2533-4980005 LUMP | 38300.00000 38300.00] |
MOBILIZATION | |
SECTION TOTALS | $ 1,443,363.71| $ \ S
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 1,443,363.71]| $ | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 09/22/11

VENDOR RANKING Page: 153 1
Bid Order: 153 Contract ID: 06-C006-082 Primary County: BENTON
Letting Date: 110816 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to MATHY CONSTRUCTION CO.
Contract Period: 25 WORK DAYS Late Start Date: 08/06/12

Project: FM-C006(82)--55-06
Work Type: HMA RESURFACING/COLD IN-PLACE RECYCLING
County: BENTON Prj Awd Amt: $1,089,310.67
Route: V71
Location: IA150 N 5.5 MI

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 MA810 MATHY CONSTRUCTION CO. $ 1,089,310.67 100.00 %
2 AS218 ASPRO, INC. $ 1,130,871.31 103.81 %
3 MA225 MANATT'S, INC. $ 1,155,095.35 106.03 %
4 PE140 PELLING, L.L. CO., INC. $ 1,158,394.76 106.34 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/22/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 153 2
Bid Order: 153 Contract ID: 06-C006-082 Primary County: BENTON
Letting Date: 08/16/11 10:00 A.M.
1 ) MA810 2 ) AS218 3 ) MA225

=~

( (
MATHY CONSTRUCTION CO. ASPRO, INC. ANATT'S, INC.

LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

| I I
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
I I I
0010 2121-7425020 3500.000 TON | 12.50000 43750.00]| 14.33000 50155.00 | 12.75000 44625.00
GRANULAR SHOULDERS, TYPE B | | |
0020 2214-5145150 367.000 SY | 7.65000 2807.55] 7.65000 2807.55] 7.65000 2807.55
PAVEMENT SCARIFICATION I I I
0030 2303-0031500 12500.000 TON | 24.86000 310750.00] 25.83000 322875.00] 23.50000 293750.00
HOT MIX ASPHALT MIXTURE (1,000,000 | I I
ESAL), BASE COURSE, 1/2 IN. MIX | | |
0040 2303-0246422 750.000 TON | 509.00000 381750.00] 511.60000 383700.00] 540.00000 405000.00
ASPHALT BINDER, PG 64-22 | | |
0050 2303-6911000 LUMP | 500.00000 500.00| 1100.00000 1100.00| 2400.00000 2400.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0060 2318-1001100 73320.000 SY | 1.58000 115845.60| 1.58000 115845.60| 1.58000 115845.60
COLD IN-PLACE RECYCLED ASPHALT PAVEMENT | | |
0070 2318-1001224 87984.000 GAL | 2.03000 178607.52| 1.99000 175088.16| 2.05000 180367.20
ASPHALT STABILIZING AGENT (STANDARD | | |
ASPHALT EMULSION) | | |
0080 2528-8445110 LUMP | 3000.00000 3000.00 | 3000.00000 3000.00| 6000.00000 6000.00
TRAFFIC CONTROL | |
0090 2528-8445113 60.000 EACH | 315.00000 18900.00| 315.00000 18900.00 | 315.00000 18900.00
FLAGGERS | | |
0100 2528-8445115 20.000 EACH | 470.00000 9400.00] 470.00000 9400.00| 470.00000 9400.00
PILOT CARS | | |
0110 2533-4980005 LUMP | 24000.00000 24000.00| 48000.00000 48000.00 | 76000.00000 76000.00
MOBILIZATION | |
SECTION TOTALS | $ 1,089,310.67| $ 1,130,871.31] $ 1,155,095.35
—————————————————————————————————————————— e e e
CONTRACT TOTALS | $ 1,089,310.67| $ 1,130,871.31] $ 1,155,095.35




IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 09/22/11
Page: 153 3

Bid Order: 153 Contract ID: 06-C006-082 Primary County: BENTON
Letting Date: 08/16/11 10:00 A.M.
| ( 4 ) PE140 | ( ) | ( )
| PELLING, L.L. CO., INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2121-7425020 3500.000 TON | 16.00000 56000.00 | |
GRANULAR SHOULDERS, TYPE B | | |
0020 2214-5145150 367.000 SY | 8.00000 2936.00] \
PAVEMENT SCARIFICATION | | |
0030 2303-0031500 12500.000 TON | 29.25000 365625.00] |
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), BASE COURSE, 1/2 IN. MIX | | |
0040 2303-0246422 750.000 TON | 514.00000 385500.00]| \
ASPHALT BINDER, PG 64-22 | | |
0050 2303-6911000 LUMP | 1000.00000 1000.00| \
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0060 2318-1001100 73320.000 sSY | 1.58000 115845.60| |
COLD IN-PLACE RECYCLED ASPHALT PAVEMENT | | |
0070 2318-1001224 87984.000 GAL | 1.99000 175088.16| |
ASPHALT STABILIZING AGENT (STANDARD | | |
ASPHALT EMULSION) | | |
0080 2528-8445110 LUMP | 5100.00000 5100.00] \
TRAFFIC CONTROL | | |
0090 2528-8445113 60.000 EACH | 315.00000 18900.00] |
FLAGGERS | | |
0100 2528-8445115 20.000 EACH | 470.00000 9400.00] |
PILOT CARS | | |
0110 2533-4980005 LUMP | 23000.00000 23000.00| |
MOBILIZATION | |
SECTION TOTALS | $ 1,158,394.76| $ | $
—————————————————————————————————————————— R i et
CONTRACT TOTALS | $ 1,158,394.76| $ | $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

154 Contract ID: 09-C009-072

110816 10:00 A.M.
AWARD RECOMMENDED to
60 WORK DAYS

HEARTLAND ASPHALT,

Late Start Date: 07/09/12

Project:
Work Type:
County:
Route:
Location:

Project:
Work Type:
County:
Route:
Location:

Run Date: 09/22/11
Page: 154 1

Primary County: BREMER
No Established DBE Goal

FM-C009(70) --55-09

HMA PAVEMENT - FULL DEPTH RECLAMATION
BREMER Prj Awd Amt: $490,984.11
Cc-28

TRIPOLI E 1.5 MI TO SWEET MARSH

FM-C009(72)--55-09

HMA PAVEMENT - FULL DEPTH RECLAMATION
BREMER Prj Awd Amt: $76,470.11
250TH STREET

JUST W. N1/4 SEC 12-91-14 E 0.2 MI

TOTAL % OVER

Project: FM-C009(69)--55-09
Work Type: HMA PAVEMENT - FULL DEPTH RECLAMATION
County: BREMER Prj Awd Amt: $499,646.30
Route: V-62
Location: CITY OF SUMNER N 1.8 MI TO 115TH
Project: FM-C009(71)--55-09
Work Type: HMA PAVEMENT - FULL DEPTH RECLAMATION
County: BREMER Prj Awd Amt: $350,645.55
Route: T-77
Location: WAVERLY CORP. LINE W 1.3 MI TO CASPER AV
RANK VENDOR NO./NAME
1 HEO020 HEARTLAND ASPHALT, INC.

$ 1,417,746.07 100.00 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/22/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 154 2
Bid Order: 154 Contract ID: 09-C009-072 Primary County: BREMER
Letting Date: 08/16/11 10:00 A.M.
1 ) HEO020 ( ) ( )

( \
HEARTLAND ASPHALT, INC. |
LINE NO / ITEM CODE / ALT |

\ \
\ \
I I
\ \
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS FM-C009 (69) --55-09
\ \ \
0010 2116-0000100 22882.930 SY | 2.27000 51944.25] \
FULL DEPTH RECLAMATION | | |
0020 2116-0000300 139.010 TON | 72.10000 10022.62 | |
MINERAL STABILIZING AGENT | | |
0030 2121-7425020 1503.250 TON | 15.33000 23044.82] |
GRANULAR SHOULDERS, TYPE B | \ \
0040 2212-0475095 1.773 MILE | 245.00000 434.39] |
CLEANING AND PREPARATION OF BASE | | |
0050 2303-0023500 3984.940 TON | 32.06000 127757.18| |
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | |
INTERMEDIATE OR SURFACE COURSE, 1/2 IN. | \
MIX, NO SPCL FRIC REQ | | |
0060 2303-0245828 239.100 TON | 551.00000 131744.10] \
ASPHALT BINDER, PG 58-28 | | |
0070 2303-6911000 LUMP | 300.00000 300.00] |
HOT MIX ASPHALT PAVEMENT SAMPLES \ \ \
0080 2318-1001220 208.520 TON | 613.00000 127822.76| |
ASPHALT STABILIZING AGENT (FOAMED | | \
ASPHALT) | | |
0090 2518-6910000 2.000 EACH | 25.00000 50.00] |
SAFETY CLOSURE \ \
0100 2527-9263109 477.278 STA | 8.75000 4176.18]| |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0110 2528-8445110 LUMP | 2775.00000 2775.00 | \
TRAFFIC CONTROL | |
0120 2528-8445113 19.000 EACH | 315.00000 5985.00 | \
FLAGGERS | | |
0130 2528-8445115 7.000 EACH | 470.00000 3290.00]| |
PILOT CARS \ \ \
0140 2533-4980005 LUMP | 10300.00000 10300.00] |
MOBILIZATION | |
SECTION TOTALS | $ 499,646.30| $ | $
—————————————————————————————————————————— b
SECTION 0002 ROADWAY ITEMS FM-C009 (70) --55-09
\ \ \
0150 2116-0000100 21794.620 SY | 2.27000 49473.79] |
|

FULL DEPTH RECLAMATION | |



Bid Order: 154

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 09-C009-072

Primary County:

Run Date: 09/22/11
Page: 154 3

BREMER

Letting Date: 08/16/11 10:00 A.M.
| ( 1 ) HEO020 | ( ) | ( )
| HEARTLAND ASPHALT, INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0160 2116-0000300 132.400 TON | 72.10000 9546.04 | |
MINERAL STABILIZING AGENT | | |
0170 2121-7425020 1625.190 TON | 15.58000 25320.46| |
GRANULAR SHOULDERS, TYPE B | | |
0180 2212-0475095 1.689 MILE | 430.00000 726.27] \
CLEANING AND PREPARATION OF BASE | | |
0190 2303-0023500 3979.140 TON | 31.52000 125422.49| |
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | |
INTERMEDIATE OR SURFACE COURSE, 1/2 IN. | | |
MIX, NO SPCL FRIC REQ | | |
0200 2303-0245828 238.750 TON | 551.00000 131551.25] |
ASPHALT BINDER, PG 58-28 | | |
0210 2303-6911000 LUMP | 336.00000 336.00] |
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0220 2318-1001220 198.600 TON | 613.00000 121741.80] \
ASPHALT STABILIZING AGENT (FOAMED | | |
ASPHALT) | | |
0230 2518-6910000 2.000 EACH | 25.00000 50.00] |
SAFETY CLOSURE | |
0240 2527-9263109 485.830 STA | 8.75000 4251.01 | \
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0250 2528-8445110 LUMP | 2475.00000 2475.00 | |
TRAFFIC CONTROL | |
0260 2528-8445113 22.000 EACH | 315.00000 6930.00] \
FLAGGERS | | |
0270 2528-8445115 8.000 EACH | 470.00000 3760.00| |
PILOT CARS | | |
0280 2533-4980005 LUMP | 9400.00000 9400.00] \
MOBILIZATION | |
SECTION TOTALS | $ 490,984.11| \ S
—————————————————————————————————————————— e e e
SECTION 0003 ROADWAY ITEMS FM-C009 (71) --55-09
\ \ \
0290 2116-0000100 14864.670 SY | 2.72000 40431.90] |
FULL DEPTH RECLAMATION \ \ \
0300 2116-0000300 90.300 TON | 72.10000 6510.63] |
MINERAL STABILIZING AGENT | | |
0310 2121-7425020 1043.490 TON | 16.09000 16789.75]| |
GRANULAR SHOULDERS, TYPE B | \ \



Bid Order: 154

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 09-C009-072

Run Date: 09/22/11
Page: 154 4

Primary County: BREMER

Letting Date: 08/16/11 10:00 A.M.
| ( 1 ) HEO020 | ( ) | ( )
| HEARTLAND ASPHALT, INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0320 2212-0475095 1.152 MILE | 380.00000 437.76| |
CLEANING AND PREPARATION OF BASE | | |
0330 2303-0023500 2575.170 TON | 35.10000 90388.47| \
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | |
INTERMEDIATE OR SURFACE COURSE, 1/2 IN. | |
MIX, NO SPCL FRIC REQ | | |
0340 2303-0245828 154.510 TON | 551.00000 85135.01 | |
ASPHALT BINDER, PG 58-28 \ \ \
0350 2303-6911000 LUMP | 250.00000 250.00 | |
HOT MIX ASPHALT PAVEMENT SAMPLES | | \
0360 2303-9091010 1.000 EACH | 975.00000 975.00] |
RUMBLE STRIP PANEL (HMA SURFACE) | | |
0370 2318-1001220 135.450 TON | 613.00000 83030.85] |
ASPHALT STABILIZING AGENT (FOAMED | | |
ASPHALT) | | \
0380 2518-6910000 2.000 EACH | 25.00000 50.00] |
SAFETY CLOSURE | |
0390 2527-9263109 336.135 STA | 8.75000 2941.18]| |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | \
0400 2527-9263137 2.000 EACH | 175.00000 350.00] |
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0410 2528-8445110 LUMP | 2325.00000 2325.00 | |
TRAFFIC CONTROL | \
0420 2528-8445113 12.000 EACH | 315.00000 3780.00 | |
FLAGGERS | | |
0430 2528-8445115 4.000 EACH | 470.00000 1880.00 | |
PILOT CARS | | |
0440 2533-4980005 LUMP | 15370.00000 15370.00 | \
MOBILIZATION | |
SECTION TOTALS | $ 350, 645.55| $ | $
—————————————————————————————————————————— f—— - -
SECTION 0004 ROADWAY ITEMS FM-C009 (72) --55-09
\ \ \
0450 2116-0000100 2471.650 SY | 2.27000 5610.65] |
FULL DEPTH RECLAMATION | | |
0460 2116-0000300 14.440 TON | 72.10000 1041.12| \
MINERAL STABILIZING AGENT | | |
0470 2121-7425020 78.690 TON | 17.00000 1337.73]| |
\ \ \

GRANULAR SHOULDERS, TYPE B



Bid Order: 154
Letting Date: 08/16/11 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

09-C009-072

Run Date: 09/22/11
Page: 154 5

Primary County: BREMER

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0480 2212-0475095 0.169 MILE
CLEANING AND PREPARATION OF BASE

0490 2303-0023500 385.930 TON
HOT MIX ASPHALT MIXTURE (300,000 ESAL),
INTERMEDIATE OR SURFACE COURSE, 1/2 IN.
MIX, NO SPCL FRIC REQ

0500 2303-0245828 23.160 TON
ASPHALT BINDER, PG 58-28

0510 2303-6911000 LUMP
HOT MIX ASPHALT PAVEMENT SAMPLES

0520 2318-1001220 21.670 TON
ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

0530 2518-6910000 2.000 EACH
SAFETY CLOSURE

0540 2527-9263109 71.360 STA
PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0550 2527-9263137 1.000 EACH
PAINTED SYMBOLS AND LEGENDS, WATERBORNE
OR SOLVENT-BASED

0560 2528-8445110 LUMP
TRAFFIC CONTROL

0570 2528-8445113 6.000 EACH
FLAGGERS

0580 2528-8445115 3.000 EACH
PILOT CARS

0590 2533-4980005 LUMP
MOBILIZATION

SECTION TOTALS

CONTRACT TOTALS

1)

o~

HE020

EARTLAND ASPHALT, INC.

551.

100.

613.

25.

175.

2010

315

470

13306

00000

00000

00000

00000

.75000

00000

.00000

.00000

.00000

.00000

12761.

100.

13283.

50.

624.

1,417,746.




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 09/22/11
VENDOR RANKING Page: 155 1
Bid Order: 155 Contract ID: 35-C035-059 Primary County: FRANKLIN
Letting Date: 110816 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to HEARTLAND ASPHALT, INC.
Contract Period: 70 WORK DAYS Late Start Date: 04/02/12

Project: STP-ES-C035(59)--8I-35 Project: STP-E-C035(64)--8V-35
Work Type: EARTH OR GRANULAR SURFACE TRAIL Work Type: HMA SIDEWALK/TRAIL
County: FRANKLIN Prj Awd Amt: $585,939.99 County: FRANKLIN Prj Awd Amt: $349,743.48
Route: 140TH STREET Route: S42
Location: ROLLING PRAIRIE TRAIL SEGMENT A: GULL AVE IN Location: ROLLING PRAIRIE TRAIL SEGMENT:NETTLE AVE
COULTER TO HAMPTON FROM EXISTING RAIL CORRIDOR TO 165TH ST
Project: NRT-CO035(65)--9G-35
Work Type: HMA SIDEWALK/TRAIL
County: FRANKLIN Prj Awd Amt: $103,690.82
Route: .
Location: MAIN TRAIL -EXIST CEMETARY RD,H-D SCHOOL E.
PARK TO WILLSHIRE CR TO SUNSET DR
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 HEO020 HEARTLAND ASPHALT, INC. $ 1,039,374.29 100.00 %
2 BL041 BLACKTOP SERVICE CO. & SUBSIDIARY $ 1,518,444.12 146.09 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/22/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 155 2
Bid Order: 155 Contract ID: 35-C035-059 Primary County: FRANKLIN
Letting Date: 08/16/11 10:00 A.M.
\ 1 ) HEO020 | ( 2 ) BL0O41 | ( )
| HEARTLAND ASPHALT, INC. |BLACKTOP SERVICE CO. & SUBSI |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 TRAIL ITEMS - STP-ES-C035(59)--8I-35
\ \ \
0020 2115-0100000 5381.210 CY | 30.00000 161436.30] 46.58000 250656.76 |
MODIFIED SUBBASE | | |
0030 2121-7425020 35.000 TON | 17.50000 612.50] 36.23000 1268.05]
GRANULAR SHOULDERS, TYPE B | | |
0040 2212-0475095 0.213 MILE | 200.00000 42.60 | 1000.00000 213.00|
CLEANING AND PREPARATION OF BASE | | |
0050 2213-2713300 180.000 cCY | 11.40000 2052.00] 12.42000 2235.60]
EXCAVATION, CLASS 13, FOR WIDENING | | |
0060 2214-5145150 244.440 SY | 6.00000 1466.64 | 7.00000 1711.08]
PAVEMENT SCARIFICATION | | |
0070 2303-0133500 2715.780 SY | 5.53000 15018.26| 20.06000 54478 .55]|
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | | |
SPECIAL FRICTION REQUIREMENT | | |
0080 2303-6911000 LUMP | 500.00000 500.00] 500.00000 500.00]
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0090 2303-9091010 3.000 EACH | 225.00000 675.00] 310.50000 931.50]
RUMBLE STRIP PANEL (HMA SURFACE) | | |
0100 2312-8260250 2235.000 TON | 17.10000 38218.50| 21.74000 48588.90 |
GRANULAR SURFACING ON ROAD, CRUSHED | | |
STONE | | \
0110 2315-8275055 53.000 TON | 16.00000 848.00| 36.23000 1920.19]
SURFACING, DRIVEWAY | | |
0120 2401-6745625 LUMP | 15000.00000 15000.00 | 13972.50000 13972.50|
REMOVAL OF EXISTING BRIDGE | | |
0130 2511-0301400 13987.000 SY | 16.31000 228127.97| 19.81000 277082.47|
RECREATIONAL TRAIL, HOT MIX ASPHALT, 4 | | |
IN. | | |
0140 2511-0301600 1437.400 sY | 23.06000 33146.44| 29.70000 42690.78 |
RECREATIONAL TRAIL, HOT MIX ASPHALT, 6 | |
IN. | \ \
0150 2511-0310100 326.970 STA | 100.00000 32697.00 | 153.75000 50271.64|
SPECIAL COMPACTION OF SUBGRADE FOR | | |
RECREATIONAL TRAIL | | |
0160 2511-7526008 44.440 SY | 135.30000 6012.73| 70.99000 3154.80]
SIDEWALK, P.C. CONCRETE, 8 IN. | | |
0170 2511-7528100 160.000 SF | 23.25000 3720.00] 15.53000 2484.80|
| | |

DETECTABLE WARNINGS FOR CURB RAMPS



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/22/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 155 3
Bid Order: 155 Contract ID: 35-C035-059 Primary County: FRANKLIN
Letting Date: 08/16/11 10:00 A.M.
| ( 1 ) HEO020 | ( 2 ) BL041 | ( )
| HEARTLAND ASPHALT, INC. | BLACKTOP SERVICE CO. & SUBSI |

LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0180 2524-9275100 658.000 LF | 10.00000 6580.00| 10.35000 6810.30]

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. | |

X 4 IN. | | |
0190 2524-9325001 181.750 SF | 22.00000 3998.50| 20.70000 3762.23]|

TYPE A SIGNS, SHEET ALUMINUM | | |
0200 2527-9263109 62.280 STA | 11.12000 692.55] 20.70000 1289.20|

PAINTED PAVEMENT MARKING, WATERBORNE OR | \ |

SOLVENT-BASED | |
0210 2527-9263137 27.000 EACH | 60.00000 1620.00 | 77.63000 2096.01|

PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |

OR SOLVENT-BASED | | |
0220 2528-8445110 LUMP | 3200.00000 3200.00| 8000.00000 8000.00 |

TRAFFIC CONTROL | |
0230 2528-8445113 10.000 EACH | 315.00000 3150.00]| 315.00000 3150.00|

FLAGGERS | | |
0240 2528-8445115 5.000 EACH | 470.00000 2350.00| 470.00000 2350.00 |

PILOT CARS | \ \
0250 2533-4980005 LUMP | 19975.00000 19975.00 | 13000.00000 13000.00|

MOBILIZATION | |
0260 2599-9999009 60.000 LF | 80.00000 4800.00 | 77.63000 4657.80 |

('"LINEAR FEET' ITEM) INSTALL ONLY, 84 | | |

IN. CMP \ \ \

SECTION TOTALS | $ 585,939.99| $ 797,276.16| $
—————————————————————————————————————————— e e e
SECTION 0002 TRAIL ITEMS - STP-E-C035(64)--8V-35

\ \ \

0270 2121-7425020 214.000 TON | 17.50000 3745.00 | 23.81000 5095.34 |
GRANULAR SHOULDERS, TYPE B | | |
0280 2212-0475095 1.490 MILE | 200.00000 298.00| 500.00000 745.00 |
CLEANING AND PREPARATION OF BASE | | |
0290 2213-2713300 547.360 CY | 11.40000 6239.90] 12.42000 6798.21
EXCAVATION, CLASS 13, FOR WIDENING | | |
0300 2214-5145150 244,440 SY | 6.00000 1466.64 | 7.00000 1711.08]|
PAVEMENT SCARIFICATION | | \
0310 2303-0133500 19267.840 SY | 5.53000 106551.16] 14.86000 286320.10]
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | | |
SPECIAL FRICTION REQUIREMENT | | |
0320 2303-6911000 LUMP | 340.00000 340.00| 2500.00000 2500.00 |
| | |

HOT MIX ASPHALT PAVEMENT SAMPLES



Bid Order: 155
Letting Date: 08/16/11 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

35-C035-059

Run Date: 09/22/11
Page: 155 4

Primary County: FRANKLIN

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0330 2303-9091010 3.000 EACH
RUMBLE STRIP PANEL (HMA SURFACE)

0340 2315-8275055 297.000 TON
SURFACING, DRIVEWAY

0350 2511-0301600 8757.780 SY
RECREATIONAL TRAIL, HOT MIX ASPHALT, 6
IN.

0360 2511-7526008 2.778 SY
SIDEWALK, P.C. CONCRETE, 8 IN.

0370 2511-7528100 10.000 SF
DETECTABLE WARNINGS FOR CURB RAMPS

0380 2524-9275100 98.000 LF
WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN.
X 4 IN.

0390 2524-9325001 38.250 SF
TYPE A SIGNS, SHEET ALUMINUM

0400 2527-9263109 376.170 STA
PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0410 2527-9263137 6.000 EACH
PAINTED SYMBOLS AND LEGENDS, WATERBORNE
OR SOLVENT-BASED

0420 2528-8445110 LUMP
TRAFFIC CONTROL

0430 2528-8445113 10.000 EACH
FLAGGERS

0440 2528-8445115 5.000 EACH
PILOT CARS

0450 2533-4980005 LUMP
MOBILIZATION

SECTION TOTALS

0470 2115-0100000 476.520 CY
MODIFIED SUBBASE

0480 2303-6911000 LUMP
HOT MIX ASPHALT PAVEMENT SAMPLES

0490 2511-0301400 3692.220 SY

RECREATIONAL TRAIL, HOT MIX ASPHALT, 4
IN.

o~

1)

EARTLAND ASPHALT,

135.
23.

10.

22.

11.

60.

3200.
315.
470.

7900.

30.
125.

16.

HE020

30000

25000

00000

00000

12000

00000

00000

00000

00000

00000

00000

00000

31000

INC.

4900.

201954.

375.
232.

980.

841.

4183.

360.

3200.
3150.
2350.
7900.

349,743.

14295.
125.

60220.

2 )

70.

15.

10.

20.

20.

77.

3500.

315.

470.

6000.

46.

500.

19.

BL0O41
LACKTOP SERVICE CO.

99000

53000

35000

70000

70000

63000

00000

00000

00000

00000

58000

00000

80000

\
& SUBSI |
|

AMOUNT |

5940.

260281.

197.
155.

1014.

791.

7786.

465.

3500.
3150.
2350.
6000.
595,733.
22196.
500.

73105.

UNIT PRICE AMOUNT



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/22/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 155 5
Bid Order: 155 Contract ID: 35-C035-059 Primary County: FRANKLIN
Letting Date: 08/16/11 10:00 A.M.
| ( 1 ) HEO020 | ( 2 ) BL0O41 | ( )
| HEARTLAND ASPHALT, INC. |BLACKTOP SERVICE CO. & SUBSI |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0500 2511-0310100 32.168 STA | 100.00000 3216.80] 169.26000 5444.76|
SPECIAL COMPACTION OF SUBGRADE FOR | |
RECREATIONAL TRAIL | | |
0510 2511-6745900 163.330 SY | 5.50000 898.32| 12.42000 2028.56|
REMOVAL OF SIDEWALK | | |
0520 2511-7526008 33.330 SY | 135.30000 4509.55| 70.99000 2366.10|
SIDEWALK, P.C. CONCRETE, 8 IN. \ \ \
0530 2511-7528100 120.000 SF | 23.25000 2790.00] 15.53000 1863.60]
DETECTABLE WARNINGS FOR CURB RAMPS | |
0540 2524-9275100 462.000 LF | 10.00000 4620.00] 10.35000 4781.70|
WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. | | |
X 4 IN. | | |
0550 2524-9325001 121.750 SF | 22.00000 2678.50] 20.70000 2520.23|
TYPE A SIGNS, SHEET ALUMINUM | | |
0560 2527-9263109 30.300 STA | 11.12000 336.94 | 20.70000 627.21]
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | | |
0570 2528-8445110 LUMP | 3200.00000 3200.00] 3500.00000 3500.00]
TRAFFIC CONTROL \ \ \
0580 2533-4980005 LUMP | 6800.00000 6800.00 | 6500.00000 6500.00 |
MOBILIZATION | | \
SECTION TOTALS | $ 103,690.82] $ 125,434.42] $
—————————————————————————————————————————— R et ettt Rttt e
| | |

CONTRACT TOTALS $ 1,039,374.29 $ 1,518,444.12




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

156 Contract ID: 50-C050-101
110816 10:00 A.M.
AWARD RECOMMENDED to MANATT'S, INC.

25 WORK DAYS Late Start Date: 09/19/11

Run Date:

Primary County: JASPER
No Established DBE Goal

$ 1,914,906.88

09/22/11
Page: 156 1

% OVER

Project: FM-C050(101)--55-50
Work Type: HMA RESURFACING
County: JASPER Prj Awd Amt: $1,914,906.88
Route: F17
Location: FROM STATE HWY 224 EAST 4 MILES TO COUNTY
ROAD EAST 132ND STREET NORTH
RANK VENDOR NO./NAME
1 MA225 MANATT'S, INC.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/22/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 156 2
Bid Order: 156 Contract ID: 50-C050-101 Primary County: JASPER
Letting Date: 08/16/11 10:00 A.M.
| ( 1 ) MA225 | ( ) | ( )
|MANATT'S, INC. \ |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2121-7425010 7893.000 TON | 21.00000 165753.00| |
GRANULAR SHOULDERS, TYPE A | | |
0020 2212-0475095 4.000 MILE | 300.00000 1200.00| |
CLEANING AND PREPARATION OF BASE | | |
0030 2212-5075001 125.000 TON | 250.00000 31250.00] |
HOT MIX ASPHALT SURFACE PATCHES | | |
0040 2214-5145150 978.000 SY | 10.00000 9780.00| |
PAVEMENT SCARIFICATION | | |
0050 2216-0994000 50893.330 SY \ 0.60000 30536.00 | \
CRACKING AND SEATING OF P.C.C. PAVEMENT | | |
0060 2303-0245828 1333.000 TON | 545.00000 726485.00| |
ASPHALT BINDER, PG 58-28 | | |
0070 2303-6911000 LUMP | 5500.00000 5500.00| |
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0080 2520-3350010 1.000 EACH | 5000.00000 5000.00| |
FIELD LABORATORY | | |
0090 2527-9263109 2031.980 STA | 9.00000 18287.82| |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0100 2527-9263117 914.350 STA | 28.75000 26287.56| |
PAINTED PAVEMENT MARKINGS, DURABLE | | |
0110 2527-9270111 914.350 STA | 20.00000 18287.00]| |
GROOVES CUT FOR PAVEMENT MARKINGS | |
0120 2528-8445110 LUMP | 13000.00000 13000.00] |
TRAFFIC CONTROL | | \
0130 2528-8445113 90.000 EACH | 315.00000 28350.00| |
FLAGGERS | | |
0140 2528-8445115 25.000 EACH | 470.00000 11750.00] |
PILOT CARS | | |
0150 2533-4980005 LUMP | 89900.00000 89900.00| |
MOBILIZATION | |
SECTION TOTALS | S 1,181,366.38] $ \ $
—————————————————————————————————————————— b
SECTION 0002 ALTERNATE 'AA' OPTION 1: HMA WITHOUT THE USE OF RAP BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN
\ \ \
0160 2303-0021750 19053.000 TON | 38.50000 733540.50] \
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | |
BASE COURSE, 3/4 IN. MIX WITHOUT THE | | |
USE OF RAP | | |
SECTION TOTALS | S 733,540.50] S | S
—————————————————————————————————————————— o
SECTION 0003 ALTERNATE 'AA' OPTION 2: HMA USING RAP AS PER SPECIFICATION BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN
\



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/22/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 156 3
Bid Order: 156 Contract ID: 50-C050-101 Primary County: JASPER
Letting Date: 08/16/11 10:00 A.M.
| ( 1 ) MA225 I ( ) | ( )
|MANATT'S, INC. \ |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0170 2303-0021750 19053.000 TON | | |
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | |
BASE COURSE, 3/4 IN. MIX USING RAP AS | |
PER SPECIFICATION | | |
SECTION TOTALS | $ | $ \ $
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS | S 1,914,906.88]| $ | $




Bid Order:
Letting Date:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
97-C097-096

157 Contract ID:

110816 10:00 A.M.

Run Date:

Primary County: WOODBURY
No Established DBE Goal

Page:

09/22/11
157

Letting Status: AWARD RECOMMENDED to WESTERN ENGINEERING CO., INC.
Contract Period: 75 WORK DAYS Late Start Date: 06/18/12
Project: FM-C097(95)--55-97 Project: FM-C097 (96) --55-97
Work Type: HMA RESURFACING/COLD IN-PLACE RECYCLING Work Type: HMA RESURFACING WITH MILLING
County: WOODBURY Prj Awd Amt: $561,347.95 County: WOODBURY Prj Awd Amt: $1,710,640.55
Route: D50 Route: L21
Location: NORTH JUNCT. OF L-27 TO SOUTH JUNCT. OF L-27 Location: D54 TO D38
Project: FM-C097(115)--55-97
Work Type: HMA RESURFACING WITH MILLING
County: WOODBURY Prj Awd Amt: $306,118.43
Route: L12
Location: MONONA COUNTY LINE TO IOWA HWY 141
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 WES540 WESTERN ENGINEERING CO., INC. $ 2,578,106.93 100.00 %
2 HE400 HENNINGSEN CONSTRUCTION, INC. S 2,598,788.29 100.80 %
3 KNO036 KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC $ 2,771,066.70 107.48 %
4 DU122 DUININCK, INC. $ 2,834,554.39 109.94 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/22/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 157 2
Bid Order: 157 Contract ID: 97-C097-096 Primary County: WOODBURY
Letting Date: 08/16/11 10:00 A.M.
| ( 1 ) WE540 | ( 2 ) HE400 | ( 3 ) KNO36
|[WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC |KNIFE RIVER MIDWEST LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS - FM-C097(95)--55-97
\ \ \
0010 2102-2710070 278.000 CY | 30.00000 8340.00| 15.00000 4170.00] 11.26000 3130.28
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2121-7425020 2200.000 TON | 12.50000 27500.00| 27.00000 59400.00| 33.24000 73128.00
GRANULAR SHOULDERS, TYPE B | | |
0030 2212-0475095 1.902 MILE | 600.00000 1141.20]| 1000.00000 1902.00| 500.00000 951.00
CLEANING AND PREPARATION OF BASE | | |
0040 2212-5070310 122.220 sY | 50.00000 6111.00] 104.50000 12771.99] 88.43000 10807.91
PATCHES, FULL-DEPTH REPATIR | | |
0050 2212-5070330 2.000 EACH | 100.00000 200.00] 100.00000 200.00] 100.00000 200.00
PATCHES BY COUNT (REPAIR) | | |
0060 2214-5145150 165.000 SY | 10.00000 1650.00| 25.00000 4125.00] 23.28000 3841.20
PAVEMENT SCARIFICATION | | |
0070 2303-0023500 4472.000 TON | 30.00000 134160.00| 28.01000 125260.72| 32.89000 147084.08
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | |
INTERMEDIATE OR SURFACE COURSE, 1/2 IN. | | |
MIX, NO SPCL FRIC REQ | | |
0080 2303-0246428 269.000 TON | 605.00000 162745.00| 603.00000 162207.00| 602.95000 162193.55
ASPHALT BINDER, PG 64-28 | | |
0090 2303-6911000 LUMP | 500.00000 500.00] 750.00000 750.00] 161.00000 161.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0100 2318-1001100 24549.000 SY | 2.02000 49588.98| 2.08000 51061.92| 2.00000 49098.00
COLD IN-PLACE RECYCLED ASPHALT PAVEMENT | | |
0110 2318-1001220 161.000 TON | 590.00000 94990.00| 598.25000 96318.25] 582.00000 93702.00
ASPHALT STABILIZING AGENT (FOAMED | | |
ASPHALT) | | |
0120 2527-9263109 363.530 STA | 9.00000 3271.77] 9.00000 3271.77] 9.00000 3271.77
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0130 2528-8445110 LUMP | 1500.00000 1500.00| 1800.00000 1800.00| 1500.00000 1500.00
TRAFFIC CONTROL | | |
0140 2528-8445113 40.000 EACH | 315.00000 12600.00| 315.00000 12600.00] 315.00000 12600.00
FLAGGERS | | \
0150 2528-8445115 15.000 EACH | 470.00000 7050.00| 470.00000 7050.00| 470.00000 7050.00
PILOT CARS | | |
0160 2533-4980005 LUMP | 50000.00000 50000.00] 81200.00000 81200.00] 23126.00000 23126.00
MOBILIZATION | |
SECTION TOTALS | $ 561,347.95]| $ 624,088.65]| $ 591,844.79
—————————————————————————————————————————— e

SECTION 0002

ROADWAY ITEMS - FM-C097(96)--55-97



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/22/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 157 3
Bid Order: 157 Contract ID: 97-C097-096 Primary County: WOODBURY
Letting Date: 08/16/11 10:00 A.M.
| 1 ) WE540 | ( 2 ) HE400 | ( 3 ) KNO36
|[WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC |KNIFE RIVER MIDWEST LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0170 2102-2710070 252.000 CY | 30.00000 7560.00 | 15.00000 3780.00| 11.89000 2996.28
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0180 2121-7425020 10806.000 TON | 12.60000 136155.60| 13.65000 147501.90| 15.98000 172679.88
GRANULAR SHOULDERS, TYPE B | | |
0190 2212-0475095 8.054 MILE | 500.00000 4027.00] 400.00000 3221.60] 500.00000 4027.00
CLEANING AND PREPARATION OF BASE | | |
0200 2212-5070310 244.400 SY | 50.00000 12220.00] 88.00000 21507.20| 92.48000 22602.11
PATCHES, FULL-DEPTH REPATIR | | |
0210 2212-5070330 2.000 EACH | 100.00000 200.00| 100.00000 200.00| 100.00000 200.00
PATCHES BY COUNT (REPAIR) | | |
0220 2214-5145150 105048.220 SY | 0.90000 94543.40| 0.75000 78786.17| 0.81000 85089.06
PAVEMENT SCARIFICATION | | |
0230 2303-0023500 19055.000 TON | 30.00000 571650.00| 28.01000 533730.55] 30.67000 584416.85
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | |
INTERMEDIATE OR SURFACE COURSE, 1/2 IN. | | |
MIX, NO SPCL FRIC REQ | | |
0240 2303-0246428 1143.300 TON | 605.00000 691696.50| 603.00000 689409.90 | 602.95000 689352.74
ASPHALT BINDER, PG 64-28 | | |
0250 2303-6911000 LUMP | 2000.00000 2000.00| 1500.00000 1500.00| 490.00000 490.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0260 2505-4008120 650.000 LF | 4.00000 2600.00| 18.00000 11700.00] 4.00000 2600.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0270 2505-4008300 687.500 LF | 90.00000 61875.00| 92.50000 63593.75] 89.00000 61187.50
STEEL BEAM GUARDRATL | | |
0280 2505-4008400 12.000 EACH | 1800.00000 21600.00| 1550.00000 18600.00| 1800.00000 21600.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0290 2505-4021010 12.000 EACH | 250.00000 3000.00| 300.00000 3600.00| 250.00000 3000.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0300 2505-4021700 12.000 EACH | 1800.00000 21600.00| 1950.00000 23400.00| 1800.00000 21600.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0310 2527-9263109 2776.450 STA | 9.00000 24988.05| 9.00000 24988.05| 9.00000 24988.05
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0320 2528-8445110 LUMP | 5000.00000 5000.00| 7500.00000 7500.00 | 4800.00000 4800.00
TRAFFIC CONTROL | | |
0330 2528-8445113 25.000 EACH | 315.00000 7875.00 | 315.00000 7875.00| 315.00000 7875.00
FLAGGERS | | |
0340 2528-8445115 15.000 EACH | 470.00000 7050.00| 470.00000 7050.00| 470.00000 7050.00
| | |

PILOT CARS



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/22/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 157 4
Bid Order: 157 Contract ID: 97-C097-096 Primary County: WOODBURY
Letting Date: 08/16/11 10:00 A.M.
| ( 1 ) WE540 | ( 2 ) HE400 | ( 3 ) KNO36
|[WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC |KNIFE RIVER MIDWEST LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0350 2533-4980005 LUMP | 35000.00000 35000.00] 22400.00000 22400.00| 99975.00000 99975.00
MOBILIZATION | | |
SECTION TOTALS | S 1,710,640.55] S 1,670,344.12] S 1,816,529.47
—————————————————————————————————————————— it sttt it
SECTION 0003 ROADWAY ITEMS - FM-C097(115)--55-97
\ \ \
0360 2102-2710070 28.000 cCYy | 50.00000 1400.00| 15.00000 420.00] 11.21000 313.88
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0370 2121-7425020 1318.000 TON | 14.00000 18452.00| 13.65000 17990.70| 20.83000 27453.94
GRANULAR SHOULDERS, TYPE B | | |
0380 2212-0475095 1.438 MILE | 500.00000 719.00] 2500.00000 3595.00| 500.00000 719.00
CLEANING AND PREPARATION OF BASE | | |
0390 2214-5145150 18761.600 SY | 0.95000 17823.52| 0.75000 14071.20] 1.76000 33020.42
PAVEMENT SCARIFICATION | | |
0400 2303-0023500 3489.000 TON | 31.50000 109903.50]| 28.01000 97726.89] 37.46000 130697.94
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | |
INTERMEDIATE OR SURFACE COURSE, 1/2 IN. | | |
MIX, NO SPCL FRIC REQ | | |
0410 2303-0246428 209.340 TON | 605.00000 126650.70| 603.00000 126232.02| 602.95000 126221.55
ASPHALT BINDER, PG 64-28 | | |
0420 2303-6911000 LUMP | 500.00000 500.00] 750.00000 750.00] 154.00000 154.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0430 2527-9263109 527.190 STA | 9.00000 4744 .71 | 9.00000 4744 .71 | 9.00000 4744 .71
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | | |
0440 2528-8445110 LUMP | 1000.00000 1000.00| 1500.00000 1500.00| 900.00000 900.00
TRAFFIC CONTROL | | |
0450 2528-8445113 25.000 EACH | 315.00000 7875.00 | 315.00000 7875.00| 315.00000 7875.00
FLAGGERS | | |
0460 2528-8445115 15.000 EACH | 470.00000 7050.00| 470.00000 7050.00| 470.00000 7050.00
PILOT CARS | | |
0470 2533-4980005 LUMP | 10000.00000 10000.00] 22400.00000 22400.00| 23542.00000 23542.00
MOBILIZATION | | |
SECTION TOTALS | $ 306,118.43]| $ 304,355.52| $ 362,692.44
—————————————————————————————————————————— b
CONTRACT TOTALS | $ 2,578,106.93] $ 2,598,788.29] $ 2,771,066.70




Bid Order: 157

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 97-C097-096

Primary Co

Run Date: 09/22/11
Page: 157 5

unty: WOODBURY

Letting Date: 08/16/11 10:00 A.M.
| ( 4 ) DU122 | ( ) | ( )
| DUININCK, INC. \ |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS - FM-C097(95)--55-97
\ \ \
0010 2102-2710070 278.000 CY | 10.00000 2780.00 | |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2121-7425020 2200.000 TON | 15.00000 33000.00| |
GRANULAR SHOULDERS, TYPE B | | |
0030 2212-0475095 1.902 MILE | 4400.00000 8368.80 | \
CLEANING AND PREPARATION OF BASE | | |
0040 2212-5070310 122.220 SY | 95.00000 11610.90] |
PATCHES, FULL-DEPTH REPAIR | | |
0050 2212-5070330 2.000 EACH | 100.00000 200.00 | |
PATCHES BY COUNT (REPAIR) | \ \
0060 2214-5145150 165.000 SY | 29.00000 4785.00 | |
PAVEMENT SCARIFICATION | | \
0070 2303-0023500 4472.000 TON | 34.00000 152048.00| |
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | |
INTERMEDIATE OR SURFACE COURSE, 1/2 IN. | | |
MIX, NO SPCL FRIC REQ | | |
0080 2303-0246428 269.000 TON | 606.00000 163014.00] \
ASPHALT BINDER, PG 64-28 | | |
0090 2303-6911000 LUMP | 300.00000 300.00] |
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0100 2318-1001100 24549.000 SY | 2.00000 49098.00 | |
COLD IN-PLACE RECYCLED ASPHALT PAVEMENT | | \
0110 2318-1001220 161.000 TON | 582.00000 93702.00| |
ASPHALT STABILIZING AGENT (FOAMED | | |
ASPHALT) | \ |
0120 2527-9263109 363.530 STA | 9.00000 3271.77] |
PAINTED PAVEMENT MARKING, WATERBORNE OR | \ |
SOLVENT-BASED | |
0130 2528-8445110 LUMP | 1000.00000 1000.00| |
TRAFFIC CONTROL | |
0140 2528-8445113 40.000 EACH | 315.00000 12600.00| |
FLAGGERS | \ \
0150 2528-8445115 15.000 EACH | 470.00000 7050.00 | |
PILOT CARS | | I
0160 2533-4980005 LUMP | 52000.00000 52000.00 | |
MOBILIZATION | |
SECTION TOTALS | $ 594,828.47| \ $
—————————————————————————————————————————— e e

SECTION 0002

ROADWAY ITEMS - FM-C097(96)--55-97



Bid Order: 157

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 97-C097-096

Primary Co

Run Date: 09/22/11
Page: 157 6

unty: WOODBURY

Letting Date: 08/16/11 10:00 A.M.
\ 4 ) DU122 | ( ) | ( )
|DUININCK, INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et i
0170 2102-2710070 252.000 CY | 10.00000 2520.00 | |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0180 2121-7425020 10806.000 TON | 14.00000 151284.00 | |
GRANULAR SHOULDERS, TYPE B | | |
0190 2212-0475095 8.054 MILE | 3400.00000 27383.60| \
CLEANING AND PREPARATION OF BASE | | |
0200 2212-5070310 244,400 SY | 80.00000 19552.00 | \
PATCHES, FULL-DEPTH REPAIR | | |
0210 2212-5070330 2.000 EACH | 100.00000 200.00 | |
PATCHES BY COUNT (REPAIR) | | |
0220 2214-5145150 105048.220 SY | 1.00000 105048.22| |
PAVEMENT SCARIFICATION | | \
0230 2303-0023500 19055.000 TON | 30.00000 571650.00 | |
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | |
INTERMEDIATE OR SURFACE COURSE, 1/2 IN. | | |
MIX, NO SPCL FRIC REQ | | |
0240 2303-0246428 1143.300 TON | 603.00000 689409.90 | |
ASPHALT BINDER, PG 64-28 | | |
0250 2303-6911000 LUMP | 2100.00000 2100.00 | \
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0260 2505-4008120 650.000 LF | 4.00000 2600.00 | |
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0270 2505-4008300 687.500 LF | 89.00000 61187.50| |
STEEL BEAM GUARDRAIL | | \
0280 2505-4008400 12.000 EACH | 1800.00000 21600.00]| |
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION \ \ \
0290 2505-4021010 12.000 EACH | 250.00000 3000.00 | |
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | \ \
0300 2505-4021700 12.000 EACH | 1800.00000 21600.00| |
STEEL BEAM GUARDRAIL END TERMINAL | | |
0310 2527-9263109 2776.450 STA | 9.00000 24988.05| |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0320 2528-8445110 LUMP | 2000.00000 2000.00 | |
TRAFFIC CONTROL | |
0330 2528-8445113 25.000 EACH | 315.00000 7875.00 | |
FLAGGERS | | |
0340 2528-8445115 15.000 EACH | 470.00000 7050.00 | |
| | |

PILOT CARS



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/22/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 157 7
Bid Order: 157 Contract ID: 97-C097-096 Primary County: WOODBURY
Letting Date: 08/16/11 10:00 A.M.
¢ 4 ) DU122 I ( ) ¢ )
|DUININCK, INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0350 2533-4980005 LUMP | 144000.00000 144000.00| |
MOBILIZATION | | |
SECTION TOTALS | S 1,865,048.27| | S
—————————————————————————————————————————— e
SECTION 0003 ROADWAY ITEMS - FM-C097(115)--55-97
\ \ \
0360 2102-2710070 28.000 CYy | 10.00000 280.00] |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0370 2121-7425020 1318.000 TON | 16.00000 21088.00] |
GRANULAR SHOULDERS, TYPE B | | |
0380 2212-0475095 1.438 MILE | 5000.00000 7190.00] |
CLEANING AND PREPARATION OF BASE | | |
0390 2214-5145150 18761.600 SY | 1.20000 22513.92] |
PAVEMENT SCARIFICATION | | |
0400 2303-0023500 3489.000 TON | 36.00000 125604.00| |
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | |
INTERMEDIATE OR SURFACE COURSE, 1/2 IN. | | |
MIX, NO SPCL FRIC REQ \ \ \
0410 2303-0246428 209.340 TON | 603.00000 126232.02| |
ASPHALT BINDER, PG 64-28 | | \
0420 2303-6911000 LUMP | 600.00000 600.00] |
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0430 2527-9263109 527.190 STA | 9.00000 4744 .71 | |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | \
0440 2528-8445110 LUMP | 1500.00000 1500.00]| |
TRAFFIC CONTROL | |
0450 2528-8445113 25.000 EACH | 315.00000 7875.00 | |
FLAGGERS | | |
0460 2528-8445115 15.000 EACH | 470.00000 7050.00 | |
PILOT CARS | | |
0470 2533-4980005 LUMP | 50000.00000 50000.00| |
MOBILIZATION | |
SECTION TOTALS | $ 374,677.65]| | $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 2,834,554.39] | $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

201 Contract ID: 01-0804-710
110816 10:00 A.M.
NO RESPONSIVE BIDS

10 WORK DAYS Late Start Date: 10/03/11

Primary County: ADAIR
No Established DBE Goal

Run Date: 09/22/11
Page: 201 1

% OVER

)

LOW BID

Project: MPIN-080-4(710)86--0N-01
Work Type: HMA CRACK FILLING
County: ADAIR
Route: I-80
Location: FROM 0.5 MI. WEST OF IOWA 25 TO THE STUART
INTERCHANGE. (EB)
MIDWEST COATINGS COMPANY, INC.
Non-responsive bid submitted: Submitted bid without a Bidding Document
TOTAL
RANK VENDOR NO./NAME BID
MI295 MIDWEST COATINGS COMPANY, INC. IRRE

GULAR



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/22/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 201 2

Bid Order: 201 Contract ID: 01-0804-710 Primary County: ADAIR
Letting Date: 08/16/11 10:00 A.M.

|[NO VALID BIDS

LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY |



IOWA DEPARTMENT OF TRANSPORTATION Run Date: 09/22/11

VENDOR RANKING Page: 202 1
Bid Order: 202 Contract ID: 01-0804-711 Primary County: ADAIR
Letting Date: 110816 10:00 A.M. No Established DBE Goal
Letting Status: NO RESPONSIVE BIDS
Contract Period: 15 WORK DAYS Late Start Date: 09/16/11

Project: MPIN-080-4(711)86--0N-01
Work Type: HMA JOINT & CRACK SEALING
County: ADAIR
Route: I-80
Location: FROM 0.53 MI. WEST OF THE IOWA 25
INTERCHANGE EAST 15.19 MI. (WB)

MIDWEST COATINGS COMPANY, INC.
Non-responsive bid submitted: Submitted bid without a Bidding Document

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

MI295 MIDWEST COATINGS COMPANY, INC. IRREGULAR



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/22/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 202 2

Bid Order: 202 Contract ID: 01-0804-711 Primary County: ADAIR
Letting Date: 08/16/11 10:00 A.M.

|[NO VALID BIDS

LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY |



IOWA DEPARTMENT OF TRANSPORTATION Run Date: 09/22/11

VENDOR RANKING Page: 203 1
Bid Order: 203 Contract ID: 20-C020-089 Primary County: CLARKE
Letting Date: 110816 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by CEDAR FALLS CONSTR. CO., INC.
Contract Period: 25 WORK DAYS Late Start Date: 09/26/11

Project: FM-C020(89)--55-20
Work Type: PCC PATCHING
County: CLARKE Prj Awd Amt: $164,952.70
Route: R-59
Location: VARIOUS PATCHES ON R35 AND R59

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $ 164,952.70 100.00 %
2 TEO060 TEK BUILDERS, INC. $ 186,107.08 112.82 %
3 GU100 GUS CONSTRUCTION CO., INC. $ 205,536.60 124.60 %
4 HA760 HAWKEYE PAVING CORP. $ 213,208.20 129.25 %
5 DE300 DENCO HIGHWAY CONSTRUCTION CORP. $ 234,638.57 142.24 %
6 TEO0S0 TEN POINT CONSTRUCTION COMPANY, INC. $ 273,011.00 165.50 %
7 10200 IOWA EROSION CONTROL, INC. $ 405,533.29 245.84 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/22/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 203 2
Bid Order: 203 Contract ID: 20-C020-089 Primary County: CLARKE
Letting Date: 08/16/11 10:00 A.M.
1 ) CE040 2 ) TEO06O 3 ) GU100

( ( (
CEDAR FALLS CONSTR. CO., INC |TEK BUILDERS, INC. GUS CONSTRUCTION CO., INC.

LINE NO / ITEM CODE / ALT

\ \ \

\ \ \

I I \

| | |
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2710070 425.300 CY | 10.00000 4253.00 | 10.00000 4253.00 | 12.00000 5103.60
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2111-8174100 1701.300 SY | 9.00000 15311.70] 12.00000 20415.60] 7.00000 11909.10
GRANULAR SUBBASE | | |
0030 2128-0000120 549.800 TON | 25.00000 13745.00| 20.00000 10996.00 | 26.00000 14294.80
FURNISH AND APPLY GRANULAR SHOULDER | | |
MATERIAL | | |
0040 2518-6910000 25.000 EACH | 100.00000 2500.00 | 175.00000 4375.00 | 100.00000 2500.00
SAFETY CLOSURE | |
0050 2527-9263109 24.120 STA | 125.00000 3015.00 | 63.26000 1525.83| 135.00000 3256.20
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0060 2528-8445110 LUMP | 5000.00000 5000.00 | 5750.00000 5750.00 | 5500.00000 5500.00
TRAFFIC CONTROL | |
0070 2529-5070110 1701.300 SY | 60.00000 102078.00] 69.73000 118631.65] 83.00000 141207.90
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0080 2529-5070120 25.000 EACH | 130.00000 3250.00]| 120.00000 3000.00]| 245.00000 6125.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0090 2533-4980005 LUMP | 5000.00000 5000.00 | 6200.00000 6200.00] 1200.00000 1200.00
MOBILIZATION | |
0091 2529-2242304 32.000 EACH | 90.00000 2880.00 | 95.00000 3040.00 | 125.00000 4000.00
CD JOINT ASSEMBLY | | |
0092 2529-2242320 72.000 EACH | 110.00000 7920.00 | 110.00000 7920.00 | 145.00000 10440.00
CT JOINT | | |
SECTION TOTALS \ $ 164,952.70| $ 186,107.08| $ 205,536.60
—————————————————————————————————————————— e e e
CONTRACT TOTALS | $ 164,952.70| $ 186,107.08]| $ 205,536.60




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/22/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 203 3
Bid Order: 203 Contract ID: 20-C020-089 Primary County: CLARKE
Letting Date: 08/16/11 10:00 A.M.
4 ) HA760 5 ) DE300 6 ) TE090

( ( (
HAWKEYE PAVING CORP. DENCO HIGHWAY CONSTRUCTION C |TEN POINT CONST. CO., INC.

LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

I I I
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
I I I
0010 2102-2710070 425.300 CY | 7.00000 2977.10]| 6.00000 2551.80] 15.00000 6379.50
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2111-8174100 1701.300 SY | 10.00000 17013.00] 16.00000 27220.80| 14.00000 23818.20
GRANULAR SUBBASE | | |
0030 2128-0000120 549.800 TON | 30.00000 16494.00 | 28.00000 15394.40| 38.00000 20892.40
FURNISH AND APPLY GRANULAR SHOULDER | | |
MATERIAL | | |
0040 2518-6910000 25.000 EACH | 80.00000 2000.00 | 80.00000 2000.00 | 150.00000 3750.00
SAFETY CLOSURE | |
0050 2527-9263109 24.120 STA | 135.00000 3256.20]| 130.00000 3135.60| 120.00000 2894.40
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0060 2528-8445110 LUMP | 2000.00000 2000.00 | 2000.00000 2000.00 | 5000.00000 5000.00
TRAFFIC CONTROL | |
0070 2529-5070110 1701.300 SY | 83.00000 141207.90] 95.36000 162235.97] 105.00000 178636.50
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0080 2529-5070120 25.000 EACH | 500.00000 12500.00 | 100.00000 2500.00 | 300.00000 7500.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0090 2533-4980005 LUMP | 2000.00000 2000.00 | 2000.00000 2000.00 | 9500.00000 9500.00
MOBILIZATION | |
0091 2529-2242304 32.000 EACH | 115.00000 3680.00 | 150.00000 4800.00 | 120.00000 3840.00
CD JOINT ASSEMBLY | | |
0092 2529-2242320 72.000 EACH | 140.00000 10080.00 | 150.00000 10800.00]| 150.00000 10800.00
CT JOINT | | |
SECTION TOTALS | $ 213,208.20] $ 234,638.57| $ 273,011.00
—————————————————————————————————————————— e e e
CONTRACT TOTALS | $ 213,208.20] $ 234,638.57| $ 273,011.00




Bid Order: 203
Letting Date: 08/16/11 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

20-C020-089

Run Date: 09/22/11
Page: 203 4

Primary County: CLARKE

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2102-2710070 425.300 CY
EXCAVATION, CLASS 10, ROADWAY AND BORRO

0020 2111-8174100 1701.300 sY
GRANULAR SUBBASE

0030 2128-0000120 549.800 TON

FURNISH AND APPLY GRANULAR SHOULDER
MATERIAL

0040 2518-6910000 25.000 EACH
SAFETY CLOSURE
0050 2527-9263109 24.120 STA

PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0060 2528-8445110 LUMP
TRAFFIC CONTROL

0070 2529-5070110 1701.300 sY
PATCHES, FULL-DEPTH FINISH, BY AREA

0080 2529-5070120 25.000 EACH
PATCHES, FULL-DEPTH FINISH, BY COUNT

0090 2533-4980005 LUMP
MOBILIZATION

0091 2529-2242304 32.000 EACH
CD JOINT ASSEMBLY

0092 2529-2242320 72.000 EACH
CT JOINT

SECTION TOTALS

CONTRACT TOTALS

7o)

10200

(
IOWA EROSION CONTROL, INC.

20.

25.

75.

100.

125.

12000.

146.

332.

20000.

150.

180.

00000

00000

00000

00000

00000

00000

76000

08000

00000

00000

00000

8506.
42532.

41235.

2500.

3015.

12000.
249682.
8302.
20000.
4800.
12960.

405,533.

405,533.

UNIT PRICE AMOUNT




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

204 Contract ID: 25-0804-710

110816 10:00 A.M.
CONTRACT SIGNED by FORT DODGE ASPHALT CO., INC.

20 WORK DAYS Late Start Date: 08/20/12
MPIN-080-4(710) 99--0N-25 Project:
HMA JOINT & CRACK SEALING Work Type:
DALLAS Prj Awd Amt: $55,906.97 County:
I-80 Route:
FROM 0.2 MI. EAST OF THE MADISON COUNTY LINE Location:
TO 0.45 MI. EAST OF P58.

MIDWEST COATINGS COMPANY, INC.
Non-responsive bid submitted:

Submitted bid without a Bidding Document

FORT DODGE ASPHALT COMPANY,
OEL CONSTRUCTION SERVICES,
ILLOWA INVESTMENT, INC.
MID-CONTINENT CONTRACTING, INC.
FAHRNER ASPHALT SEALERS, LLC
MIDWEST COATINGS COMPANY, INC.

INC.
INC.

Run Date: 09/22/11
Page: 204 1
Primary County: DALLAS
No Established DBE Goal
MPIN-080-4(711)111--0N-25
HMA JOINT & CRACK SEALING
DALLAS Prj Awd Amt: $52,078.75
I-80
FROM 0.78 MI. EAST OF THE DE SOTO
INTERCHANGE EAST 4.38 MI. (EB)
TOTAL % OVER
BID LOW BID
$ 107,985.72 100.00 %
$ 113,480.04 105.08 %
S 116,378.40 107.77 %
$ 148,342.36 137.37 %
$ 222,530.81 206.07 %
IRREGULAR



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/22/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 204 2
Bid Order: 204 Contract ID: 25-0804-710 Primary County: DALLAS
Letting Date: 08/16/11 10:00 A.M.
| ( 1 ) F0200 | ( 2 ) 0.015 | ( 3 ) IL08O
| FORT DODGE ASPHALT CO., INC. |OEL CONSTRUCTION SERVICES, I |ILLOWA INVESTMENT, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS DALLAS COUNTY MP-080-4(710)99--0N-25
\ \ \
0010 2527-9263109 98.740 STA | 38.50000 3801.49]| 32.41000 3200.16]| 35.00000 3455.90
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0020 2528-8445110 LUMP | 1500.00000 1500.00| 9000.00000 9000.00| 3500.00000 3500.00
TRAFFIC CONTROL | |
0030 2533-4980005 LUMP | 2500.00000 2500.00 | 1500.00000 1500.00| 6000.00000 6000.00
MOBILIZATION | |
0040 2544-1001100 7.500 MILE | 3883.00000 29122.50] 2558.00000 19185.00| 2865.00000 21487.50
CLEANING AND FILLING CRACKS (PAVEMENT | | |
MAINTENANCE) | | |
0050 2544-1003000 6902.900 GAL | 2.75000 18982.98]| 3.25000 22434 .43 3.50000 24160.15
FILLER MATERIAL (MAINTENANCE) | | |
SECTION TOTALS | $ 55,906.97| $ 55,319.59] $ 58,603.55
—————————————————————————————————————————— it e A
SECTION 0002 ROADWAY ITEMS DALLAS COUNTY MP-080-4(711)111--0N-25
\ \ \
0060 2527-9263109 57.820 STA | 38.50000 2226.07| 32.41000 1873.95| 35.00000 2023.70
PAINTED PAVEMENT MARKING, WATERBORNE OR | | \
SOLVENT-BASED | |
0070 2528-8445110 LUMP | 2500.00000 2500.00 | 9000.00000 9000.00] 3500.00000 3500.00
TRAFFIC CONTROL | |
0080 2533-4980005 LUMP | 1500.00000 1500.00| 1500.00000 1500.00| 6000.00000 6000.00
MOBILIZATION \ \
0090 2544-1001100 4.400 MILE | 4413.00000 19417.20| 3305.72000 14545.17| 2865.00000 12606.00
CLEANING AND FILLING CRACKS (PAVEMENT | | |
MAINTENANCE) | | |
0100 2544-1003000 9612.900 GAL | 2.75000 26435.48| 3.25000 31241.93| 3.50000 33645.15
FILLER MATERIAL (MAINTENANCE) | | |
SECTION TOTALS | $ 52,078.75] $ 58,161.05] $ 57,774.85
—————————————————————————————————————————— e e e
CONTRACT TOTALS | $ 107,985.72| $ 113,480.64 | $ 116,378.40




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/22/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 204 3
Bid Order: 204 Contract ID: 25-0804-710 Primary County: DALLAS
Letting Date: 08/16/11 10:00 A.M.
| ( 4 ) MI120 | ( 5 ) FA041 | ( )
|MID-CONTINENT CONTRACTING, I |FAHRNER ASPHALT SEALERS, LLC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS DALLAS COUNTY MP-080-4(710)99--0N-25
\ \ \
0010 2527-9263109 98.740 STA | 23.50000 2320.39]| 35.00000 3455.90 |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0020 2528-8445110 LUMP | 3500.00000 3500.00 | 7000.00000 7000.00 |
TRAFFIC CONTROL | |
0030 2533-4980005 LUMP | 7500.00000 7500.00 | 7350.00000 7350.00 |
MOBILIZATION \ \
0040 2544-1001100 7.500 MILE | 4600.00000 34500.00 | 12788.37000 95912.78|
CLEANING AND FILLING CRACKS (PAVEMENT | | |
MAINTENANCE) | | |
0050 2544-1003000 6902.900 GAL | 4.00000 27611.60] 2.19000 15117.35]
FILLER MATERIAL (MAINTENANCE) | | |
SECTION TOTALS | $ 75,431.99] $ 128,836.03] $
—————————————————————————————————————————— it e A
SECTION 0002 ROADWAY ITEMS DALLAS COUNTY MP-080-4(711)111--0N-25
\ \ \
0060 2527-9263109 57.820 STA | 23.50000 1358.77| 35.00000 2023.70]|
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0070 2528-8445110 LUMP | 3000.00000 3000.00| 7000.00000 7000.00 |
TRAFFIC CONTROL | |
0080 2533-4980005 LUMP | 1500.00000 1500.00| 7350.00000 7350.00 |
MOBILIZATION | \
0090 2544-1001100 4.400 MILE | 6500.00000 28600.00]| 12788.37000 56268.83|
CLEANING AND FILLING CRACKS (PAVEMENT | |
MAINTENANCE) | | |
0100 2544-1003000 9612.900 GAL | 4.00000 38451.60]| 2.19000 21052.25]
FILLER MATERIAL (MAINTENANCE) | | |
SECTION TOTALS | $ 72,910.37] $ 93,694.78] $
—————————————————————————————————————————— e e e
CONTRACT TOTALS | $ 148,342.36| $ 222,530.81| $




Bid Order:
Letting Date:
Letting Status:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
205 Contract ID: 57-0306-715
110816 10:00 A.M.

CONTRACT SIGNED by ILLOWA INVESTMENT, INC.

Run Date:

Primary County: LINN
No Established DBE Goal

09/22/11
Page: 205 1

% OVER

Contract Period: 10 WORK DAYS Late Start Date: 10/17/11
Project: MP-030-6(715)263--76-57
Work Type: PAVEMENT PLANING/GROOVING

County: LINN Prj Awd Amt: $112,479.85
Route: U.S. 30

Location: FROM CEDAR RIVER RD. E. TO 10TH AVE. IN MT.
VERNON

RANK VENDOR NO./NAME
1 I1L.080 ILLOWA INVESTMENT, INC.

$ 112,479.85



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/22/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 205 2
Bid Order: 205 Contract ID: 57-0306-715 Primary County: LINN
Letting Date: 08/16/11 10:00 A.M.
¢ 1 ) IL08O I ( ) ¢ )
| ILLOWA INVESTMENT, INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2527-9263109 428.650 STA | 25.00000 10716.25] |
PAINTED PAVEMENT MARKING, WATERBORNE OR | \ \
SOLVENT-BASED | |
0020 2527-9263137 3.000 EACH | 150.00000 450.00 | |
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | |
0030 2528-8445110 LUMP | 10000.00000 10000.00 | \
TRAFFIC CONTROL | |
0040 2528-8445113 30.000 EACH | 315.00000 9450.00| |
FLAGGERS | | |
0050 2528-8445115 10.000 EACH | 470.00000 4700.00 | |
PILOT CARS | | |
0060 2531-5200010 38016.000 SY | 0.85000 32313.60]| |
PAVEMENT SURFACE REPAIR (MILLING | \ \
LIMESTONE) | | |
0070 2533-4980005 LUMP | 25000.00000 25000.00]| \
MOBILIZATION | |
0080 2544-1001100 2.700 MILE | 4500.00000 12150.00| |
CLEANING AND FILLING CRACKS (PAVEMENT \ \
MAINTENANCE) | | |
0090 2544-1003000 1400.000 GAL | 5.50000 7700.00 | \
FILLER MATERIAL (MAINTENANCE) | | |
SECTION TOTALS | $ 112,479.85| $ | $
—————————————————————————————————————————— e e e
CONTRACT TOTALS | $ 112,479.85| $ | $




IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

Bid Order: 206 Contract ID: 64-0141-707
Letting Date: 110816 10:00 A.M.
Letting Status: CONTRACT SIGNED by TEK BUILDERS, INC.
Contract Period: 45 WORK DAYS Late Start Date: 10/03/11

Project: MP-065-1(705)127--76-42 Project:
Work Type: PCC PATCHING Work Type:
County: HARDIN Prj Awd Amt: $15,550.00 County:
Route: U.S. 65 Route:
Location: 1.3 MILES NORTH OF STORY CO. LINE Location:

RANK VENDOR NO./NAME
1 TE060 TEK BUILDERS, INC.
2 I0200 IOWA EROSION CONTROL, INC.

09/22/11
206 1

Run Date:
Page:

Primary County: MARSHALL
No Established DBE Goal

MP-014-1(707)104--76-64
HMA PATCHING
MARSHALL
IOWA 14

FROM THE NCL OF MARSHALLTOWN TO THE W. JCT.
OF IA 175.

Prj Awd Amt: $175,176.26

TOTAL % OVER
BID LOW BID
$ 190,726.26 100.00

$ 476,147.22 249.64 %



Bid Order: 206
Letting Date: 08/16/11 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 64-0141-70

7

Run Date: 09/22/11
Page: 206 2

Primary County: MARSHALL

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2528-8445110 LUMP
TRAFFIC CONTROL

0020 2528-8445113 10.000 EACH
FLAGGERS

0030 2529-5070110 46.000 SY
PATCHES, FULL-DEPTH FINISH, BY AREA

0040 2529-5070120 2.000 EACH
PATCHES, FULL-DEPTH FINISH, BY COUNT

0050 2533-4980005 LUMP
MOBILIZATION

SECTION TOTALS

SECTION 0002 ROADWAY ITEMS

0060 2527-9263109 4.000 sSTA
PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0070 2528-8445110 LUMP
TRAFFIC CONTROL

0080 2528-8445113 30.000 EACH
FLAGGERS

0090 2528-8445115 10.000 EACH
PILOT CARS

0100 2529-5070110 34.000 SY
PATCHES, FULL-DEPTH FINISH, BY AREA

0110 2529-5070120 5.000 EACH
PATCHES, FULL-DEPTH FINISH, BY COUNT

0120 2529-8201000 1.000 EACH
JOINT ASSEMBLY, EF

0130 2530-0400061 464.000 TON

HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

0140 2530-5070221 676.000 sSY
REGULAR PARTIAL DEPTH HOT MIX ASPHALT
FINISH PATCHES, BY AREA

0150 2530-5070231 1619.000 SY
IRREGULAR PARTIAL DEPTH HOT MIX ASPHALT
FINISH PATCHES, BY AREA

\
\
|
|
+

4+ -

( 1 ) TE06O | ( 2 ) I0200
TEK BUILDERS, INC. | IOWA EROSION CONTROL, INC. \
UNIT PRICE AMOUNT: UNIT PRICE AMOUNT}
_____________ HARDIN COUNTY MP-65-1(105)127--76-42
300.00000 SO0.00: 2000.00000 ZOO0.00:
315.00000 3150.00: 315.00000 3150.00:
200.00000 9200.00: 287.36000 13218.56:
300.00000 600.00: 335.69000 671.38:
2300.00000 2300.00: 12000.00000 12000 OO:
$ 15,550 OO: $ 31,039 941
————————————————————————————— oy

MARSHALL COUNTY MP-14-1(707)104--76-64

236.25000 945.00: 350.00000 1400 OO:
| |
300.00000 300.00] 1500.00000 1500.00]
315.00000 9450.00: 315.00000 9450.00:
470.00000 4700.00: 470.00000 4700.00:
200.00000 6800.00: 262.94000 8939.96:
200.00000 lOO0.00: 302.66000 1513.301
800.00000 800.00: 1000.00000 lOO0.00:
110.00000 51040.001 250.00000 116000.001
| |
38.83000 26249.08: 96.95000 65538.20:
| |
44.22000 71592.18: 137.78000 223065.82:
| |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/22/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 206 3
Bid Order: 206 Contract ID: 64-0141-707 Primary County: MARSHALL
Letting Date: 08/16/11 10:00 A.M.
| ( 1 ) TEO6O | ( 2 ) I0200 | ( )
|TEK BUILDERS, INC. | IOWA EROSION CONTROL, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0160 2533-4980005 LUMP | 2300.00000 2300.00]| 12000.00000 12000.00]
MOBILIZATION | | |
SECTION TOTALS | $ 175,176.26] $ 445,107.28| $
—————————————————————————————————————————— ettt e et ettt e e P e e
|

CONTRACT TOTALS $ 190,726.26| $ 476,147.22 $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

207 Contract ID: 77-0281-707
110816 10:00 A.M.
CONTRACT SIGNED by HAWKEYE PAVING CORP.

25 WORK DAYS Late Start Date: 09/19/11

Run Date: 09/22/11

Primary County: POLK
No Established DBE Goal

Page: 207 1

Project: MP-028-1(707)20--76-77
Work Type: PCC PATCHING
County: POLK Prj Awd Amt: $334,375.00
Route: IOWA 28
Location: IN THE CITY OF DES MOINES FROM MADISON AVE.
N. TO I-35/80
RANK VENDOR NO./NAME
1 HA760 HAWKEYE PAVING CORP.
2 10200 IOWA EROSION CONTROL, INC.

TOTAL
BID
$ 334,375.00
$ 530,962.00



Bid Order: 207
Letting Date: 08/16/11 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

77-0281-707

Run Date: 09/22/11
Page: 207 2

Primary County: POLK

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2525-0000200 6.000 EACH
LOOP DETECTORS (ADDITION OR REPLACEMENT
TO AN EXISTING TRAFFIC SIGNAL SYSTEM)

0020 2528-8445110 LUMP
TRAFFIC CONTROL

0030 2529-2242304 9.000 EACH
CD JOINT ASSEMBLY

0040 2529-5070110 1897.000 sY
PATCHES, FULL-DEPTH FINISH, BY AREA

0050 2529-5070120 200.000 EACH
PATCHES, FULL-DEPTH FINISH, BY COUNT

0060 2530-0400061 52.000 TON
HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

0070 2530-5070221 231.000 sSY

REGULAR PARTIAL DEPTH HOT MIX ASPHALT
FINISH PATCHES, BY AREA
0080 2533-4980005 LUMP
MOBILIZATION
SECTION TOTALS

CONTRACT TOTALS

+_

1)

( HA760
HAWKEYE PAVING

UNIT PRICE

1200.

10000.

140.

125.

200.

250.

90.

5000.

00000

00000

00000

00000

00000

00000

00000

00000

CORP.

10000.
1260.
237125.
40000.

13000.

20790.

5000.

334,375.

334,375.

2 ) I0200

(
IOWA EROSION CONTROL, INC.

2000.00000

40000.00000

150.00000

175.00000

267.99000

250.00000

169.00000

40000.00000

12000.

40000.
1350.
331975.
53598.

13000.

39039.

40000.

530, 962.

530, 962.




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
301 Contract ID: 07-2811-047
110816 10:00 A.M.
CONTRACT SIGNED by
25 WORK DAYS Late Start Date:

EDWARDS CONTRACTING LTD OF IOWA
09/26/11

Run Date: 09/22/11
Page: 301 1

Primary County: BLACK HAWK
No Established DBE Goal

Project: STPN-281-1(47)--2J-07
Work Type: LONGITUDINAL SUBDRAINS
County: BLACK HAWK Prj Awd Amt: $289,147.84
Route: IOWA 281
Location: FROM ECL OF WATERLOO E. TO V51/D20
RANK VENDOR NO./NAME

EDWARDS CONTRACTING LTD OF IOWA
PETERSON CONTRACTORS INC.
MANATT'S, INC.

TSCHIGGFRIE EXCAVATING CO.

TOTAL % OVER
BID LOW BID
$ 289,147.84 100.00 %
$ 364,340.40 126.00 %
$ 425,923.64 147.30 %
$ 509,912.20 176.35 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/22/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 301 2
Bid Order: 301 Contract ID: 07-2811-047 Primary County: BLACK HAWK
Letting Date: 08/16/11 10:00 A.M.
1 ) EDO040 2 ) PE320 3 ) MA225

=~

( (
EDWARDS CONTRACTING LTD OF I |PETERSON CONTRACTORS INC. ANATT'S, INC.

LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

| I I
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001  ROADWAY ITEMS
I I I
0010 2121-7425020 510.000 TON | 13.00000 6630.00| 18.00000 9180.00| 50.00000 25500.00
GRANULAR SHOULDERS, TYPE B | | |
0020 2303-9093010 30.000 sY | 100.00000 3000.00] 125.00000 3750.00] 450.00000 13500.00
HOT MIX ASPHALT, DRIVEWAY | | |
0030 2502-8212034 57382.000 LF | 3.62000 207722 .84 4.70000 269695.40] 5.52000 316748.64
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0040 2502-8220196 176.000 EACH | 170.00000 29920.00] 215.00000 37840.00| 175.00000 30800.00
SUBDRAIN OUTLET, RF-19E | | |
0050 2528-8445110 LUMP | 3500.00000 3500.00] 5000.00000 5000.00] 2000.00000 2000.00
TRAFFIC CONTROL | |
0060 2528-8445113 75.000 EACH | 315.00000 23625.00] 315.00000 23625.00] 315.00000 23625.00
FLAGGERS | | |
0070 2528-8445115 25.000 EACH | 470.00000 11750.00| 470.00000 11750.00| 470.00000 11750.00
PILOT CARS | | |
0080 2533-4980005 LUMP | 3000.00000 3000.00] 3500.00000 3500.00] 2000.00000 2000.00
MOBILIZATION | |
SECTION TOTALS | S 289,147.84| S 364,340.40] S 425,923.64
—————————————————————————————————————————— e T s S ettt
CONTRACT TOTALS | S 289,147.84| S 364,340.40] S 425,923.64




IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 09/22/11
Page: 301 3

Bid Order: 301 Contract ID: 07-2811-047 Primary County: BLACK HAWK
Letting Date: 08/16/11 10:00 A.M.
¢ 4 ) TS020 ¢ ) ¢ )
| TSCHIGGFRIE EXCAV. CO. \ \
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2121-7425020 510.000 TON | 27.85000 14203.50] \
GRANULAR SHOULDERS, TYPE B | | |
0020 2303-9093010 30.000 SY | 125.00000 3750.00] \
HOT MIX ASPHALT, DRIVEWAY | | |
0030 2502-8212034 57382.000 LF | 6.35000 364375.70]| |
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | \ \
DIA. | | |
0040 2502-8220196 176.000 EACH | 139.25000 24508.00| \
SUBDRAIN OUTLET, RF-19E | | I
0050 2528-8445110 LUMP | 6950.00000 6950.00]| |
TRAFFIC CONTROL \ \
0060 2528-8445113 75.000 EACH | 315.00000 23625.00] |
FLAGGERS | | \
0070 2528-8445115 25.000 EACH | 470.00000 11750.00]| |
PILOT CARS | | |
0080 2533-4980005 LUMP | 60750.00000 60750.00]| |
MOBILIZATION | |
SECTION TOTALS | $ 509,912.20]| $ \ S
—————————————————————————————————————————— f—— -
CONTRACT TOTALS | $ 509,912.20]| $ \ S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 09/22/11

VENDOR RANKING Page: 302 1
Bid Order: 302 Contract ID: 11-0072-030 Primary County: BUENA VISTA
Letting Date: 110816 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by NELSON & ROCK CONTRACTING, INC
Contract Period: 15 WORK DAYS Late Start Date: 10/10/11

Project: ER-007-2(30)--28-11
Work Type: SLIDE REPAIR
County: BUENA VISTA Prj Awd Amt: $84,787.50
Route: IOWA 7
Location: APPROX. 1.5 MILES E. OF S. JCT. US 71

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 NE140 NELSON & ROCK CONTRACTING, INC. $ 84,787.50 100.00 %
2 RE300 REILLY CONSTRUCTION CO., INC. $ 89,890.00 106.01 %
3 K.051 K & L LANDSCAPE & CONSTRUCTION INC. $ 90,410.00 106.63 %
4 PE320 PETERSON CONTRACTORS INC. $ 91,960.00 108.45 %
5 CA340 L.A. CARLSON CONTRACTING, INC. $ 97,955.00 115.53 %
6 GR100 GRAVES CONSTRUCTION CO., INC. $ 116,225.00 137.07 %
7 MCO069 MCCLAIN & CO., INC. $ 116,640.00 137.56 %



Bid Order: 302

Letting Date: 08/16/11 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

11-0072-030

Primary County:

Run Date:
Page:

BUENA VISTA

09/22/11
302 2

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION
SECTION 0001  ROADWAY ITEMS

0010 2519-4200040

QUANTITY

150.

000

LF

REMOVAL AND REINSTALLATION OF FENCE,

FIELD

0020 2528-8445110 LUMP
TRAFFIC CONTROL

0030 2528-8445113 15.000 EACH
FLAGGERS

0040 2533-4980005 LUMP
MOBILIZATION

0050 2602-0000212 265.000 LF
FLOATING SILT CURTAIN (HANGING)

0060 2602-0000222 265.000 LF
FLOATING SILT CURTAIN (CONTAINMENT)

0070 2602-0000230 530.000 LF
CLEAN-OUT OF FLOATING SILT CURTAIN
(CONTAINMENT)

SECTION TOTALS

SECTION 0002 DESIGN NO. 0111; EMERGENCY

0080 2104-2713020 165.000 CY
EXCAVATION, CLASS 13, CHANNEL

0090 2402-0425031 375.000 TON
GRANULAR BACKFILL

0100 2507-3250005 350.000 sSY
ENGINEERING FABRIC

0110 2507-6800061 900.000 TON
REVETMENT, CLASS E

0120 2507-8029000 85.000 TON

EROSION STONE
SECTION TOTALS

CONTRACT TOTALS

1)

10.

2000.

315.

3000.

35.

35.

10.

TREAMBANK REPAIR

30

23.

3.

35.

40.

NE140

00000

00000

00000

00000

00000

00000

00000

.00000

50000

00000

00000

00000

ELSON & ROCK CONTRACTING,

2000.
4725.
3000.
9275.
9275.

5300.

4950.
8812.

1050.

o~

2 )

15

2000
315
6500

28

38.

25.

RE300

EILLY CONSTRUCTION CO.,

.00000

.00000

.00000

.00000

.50000

50000

00000

12.

21.

33.

33.

00000

00000

.00000

00000

00000

( 3 )
INC |K & L
AMOUNT
\
2250.00] 5
|
\
2000.00| 1500.
\
4725.00| 315.
\
6500.00] 5500.
\

7552.50] 35.
|
10202.50] 39.
|
13250.00] 5
|
\

46,480.00 |
+
\
1980.00] 20.
|
7875.00] 27.
|
1050.00] 3
|
29700.00| 42.
|
2805.00] 40.
|
43,410.00]
+
89,890.00]

K.051

LANDSCAPE & CONSTRUCTIO

.00000

00000

00000

00000

00000

00000

.00000

1500.

4725.

5500.

9275.

10335.

2650.

00

00

00

00

00

00

00000

00000

.00000

00000

00000

3300.

10125.

1050.

00

00

00




Bid Order: 302

Letting Date: 08/16/11 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

11-0072-030

Primary County:

Run Date:
Page:

BUENA VISTA

09/22/11
302 3

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION
SECTION 0001  ROADWAY ITEMS

0010 2519-4200040

QUANTITY

150.

000

LF

REMOVAL AND REINSTALLATION OF FENCE,

FIELD

0020 2528-8445110 LUMP
TRAFFIC CONTROL

0030 2528-8445113 15.000 EACH
FLAGGERS

0040 2533-4980005 LUMP
MOBILIZATION

0050 2602-0000212 265.000 LF
FLOATING SILT CURTAIN (HANGING)

0060 2602-0000222 265.000 LF
FLOATING SILT CURTAIN (CONTAINMENT)

0070 2602-0000230 530.000 LF
CLEAN-OUT OF FLOATING SILT CURTAIN
(CONTAINMENT)

SECTION TOTALS

SECTION 0002 DESIGN NO. 0111; EMERGENCY

0080 2104-2713020 165.000 CY
EXCAVATION, CLASS 13, CHANNEL

0090 2402-0425031 375.000 TON
GRANULAR BACKFILL

0100 2507-3250005 350.000 sSY
ENGINEERING FABRIC

0110 2507-6800061 900.000 TON
REVETMENT, CLASS E

0120 2507-8029000 85.000 TON

EROSION STONE
SECTION TOTALS

CONTRACT TOTALS

\
\
|
|
+

4 )

PE320

(
PETERSON CONTRACTORS INC.

UNIT PRICE

15.

2000.

315.

8250.

33.

43.

TREAMBANK REPAIR

40

22.

4

36.

45.

00000

00000

00000

00000

00000

00000

.00000

.00000

00000

.00000

00000

00000

2000.

4725.

8250.

8745.

11395.

2120.

6600.

8250.

1400.

5 )
ARLSON,

Q —~

15

1500

315

5000

28

38.

24.

CA340

L.A. CONTRACTING,

.00000

.00000

.00000

.00000

.50000

50000

00000

2250.

1500.

4725.

5000.

7552.

10202.

12720.

.00000

.00000

.00000

.00000

.00000

1155.

7125.

1400.

6 )

Q —~

16

3500

315

18000

29.

39.

GR100

RAVES CONSTRUCTION CO.,

.00000

.00000

.00000

.00000

00000

00000

.00000

INC.

AMOUNT

2400.

3500.

4725.

18000.

7685.

10335.

530.

00

00

00

00

00

00

00

10.

20.

58.

70.

00000

00000

.00000

00000

00000

1650.

7500.

1750.

00

00

00

116,225.




IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 09/22/11
Page: 302 4

Bid Order: 302 Contract ID: 11-0072-030 Primary County: BUENA VISTA
Letting Date: 08/16/11 10:00 A.M.
¢ 7 ) MC069 I ( ) ¢ )
IMCCLAIN & CO., INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2519-4200040 150.000 LF | 18.00000 2700.00] |
REMOVAL AND REINSTALLATION OF FENCE, | \
FIELD | | |
0020 2528-8445110 LUMP | 3000.00000 3000.00] |
TRAFFIC CONTROL | |
0030 2528-8445113 15.000 EACH | 315.00000 4725.00| |
FLAGGERS | \ |
0040 2533-4980005 LUMP | 6500.00000 6500.00] |
MOBILIZATION | |
0050 2602-0000212 265.000 LF | 31.00000 8215.00| |
FLOATING SILT CURTAIN (HANGING) | | |
0060 2602-0000222 265.000 LF | 31.00000 8215.00| |
FLOATING SILT CURTAIN (CONTAINMENT) | | |
0070 2602-0000230 530.000 LF | 18.00000 9540.00] |
CLEAN-OUT OF FLOATING SILT CURTAIN | | |
(CONTAINMENT) | | |
SECTION TOTALS | S 42,895.00| S | S
—————————————————————————————————————————— e e
SECTION 0002 DESIGN NO. 0111; EMERGENCY STREAMBANK REPAIR
\ \ \
0080 2104-2713020 165.000 CY | 35.00000 5775.00] |
EXCAVATION, CLASS 13, CHANNEL \ \ |
0090 2402-0425031 375.000 TON | 36.00000 13500.00]| |
GRANULAR BACKFILL | |
0100 2507-3250005 350.000 SY | 4.00000 1400.00| |
ENGINEERING FABRIC | | \
0110 2507-6800061 900.000 TON | 55.00000 49500.00| |
REVETMENT, CLASS E | | |
0120 2507-8029000 85.000 TON | 42.00000 3570.00] |
EROSION STONE | | |
SECTION TOTALS | S 73,745.00 | S | S
—————————————————————————————————————————— e
CONTRACT TOTALS | S 116,640.00| S | S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 09/22/11

VENDOR RANKING Page: 303 1
Bid Order: 303 Contract ID: 25-C025-087 Primary County: DALLAS
Letting Date: 110816 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by MCANINCH CORPORATION & AFFILIATES
Contract Period: 15 WORK DAYS Late Start Date: 10/03/11

Project: ER-C025(87)--58-25
Work Type: REVETMENT
County: DALLAS Prj Awd Amt: $81,011.50
Route: R16
Location: NORTH OF VAN METER ON BRIDGE OVER RACCOON

RIVER

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 MCO019 MCANINCH CORPORATION & AFFILIATES $ 81,011.50 100.00 %
2 PE320 PETERSON CONTRACTORS INC. $ 102,019.50 125.93 %
3 K.051 K & L LANDSCAPE & CONSTRUCTION INC. $ 104,664.00 129.19 %
4 EL045 ELDER CORPORATION $ 132,000.00 162.93 %
5 RE300 REILLY CONSTRUCTION CO., INC. $ 134,731.50 166.31 %
6 T.033 TK CONCRETE, INC. $ 199,584.00 246.36 %
7 MCO069 MCCLAIN & CO., INC. $ 230,219.00 284.18 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/22/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 303 2
Bid Order: 303 Contract ID: 25-C025-087 Primary County: DALLAS
Letting Date: 08/16/11 10:00 A.M.
| ( 1 ) MCO019 | ( 2 ) PE320 | ( 3 ) K.051
|[MCANINCH CORPORATION & AFFIL |PETERSON CONTRACTORS INC. |[K & L LANDSCAPE & CONSTRUCTIO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850002 160.000 UNIT | 33.00000 5280.00] 40.00000 6400.00 | 30.00000 4800.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 4000.000 cCY | 7.66000 30640.00 | 8.75000 35000.00 | 8.00000 32000.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2401-6750001 LUMP | 800.00000 800.00| 1500.00000 1500.00] 3500.00000 3500.00
REMOVALS, AS PER PLAN | | |
0040 2417-0225042 1.000 EACH | 1730.00000 1730.00] 2000.00000 2000.00| 1100.00000 1100.00
APRONS, METAL, 42 IN. DIA. | | |
0050 2417-1040042 62.000 LF | 50.00000 3100.00] 72.00000 4464.00] 70.00000 4340.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
42 IN. DIA. | | |
0060 2503-3775042 1.000 EACH | 5082.00000 5082.00] 5150.00000 5150.00] 6000.00000 6000.00
GATE, OUTLET CONTROL, FLAP, 42 IN. | | |
0070 2507-3250005 740.000 SY | 2.40000 1776.00] 3.00000 2220.00] 3.00000 2220.00
ENGINEERING FABRIC | | |
0080 2507-6800061 600.000 TON | 34.60000 20760.00| 38.00000 22800.00] 43.00000 25800.00
REVETMENT, CLASS E | | |
0090 2507-6875002 90.000 CY | 25.20000 2268.00| 14.00000 1260.00] 25.00000 2250.00
REVETMENT, REMOVE AND REPLACE | | |
0100 2528-8445110 LUMP | 1700.00000 1700.00] 2200.00000 2200.00| 3000.00000 3000.00
TRAFFIC CONTROL | |
0110 2528-8445113 4.000 EACH | 315.00000 1260.00] 315.00000 1260.00] 315.00000 1260.00
FLAGGERS | | |
0120 2533-4980005 LUMP | 2800.00000 2800.00] 7200.00000 7200.00] 8500.00000 8500.00
MOBILIZATION | |
0130 2599-9999010 LUMP | 1250.00000 1250.00] 8000.00000 8000.00| 8500.00000 8500.00
('"LUMP SUM' ITEM) DEWATERING OF SITE | | |
0140 2601-2634100 0.570 ACRE | 700.00000 399.00] 700.00000 399.00] 700.00000 399.00
MULCHING | | |
0150 2601-2636043 0.570 ACRE | 2250.00000 1282.50] 2250.00000 1282.50] 1000.00000 570.00
SEEDING AND FERTILIZING (RURAL) | | |
0160 2602-0000030 85.000 LF | 10.00000 850.00] 10.00000 850.00] 4.00000 340.00
SILT FENCE FOR DITCH CHECKS | \ \
0170 2602-0000100 85.000 LF | 0.40000 34.00| 0.40000 34.00| 1.00000 85.00
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS | $ 81,011.50] $ 102,019.50] $ 104,664.00
—————————————————————————————————————————— R ettt e it et BT P
CONTRACT TOTALS | $ 81,011.50] $ 102,019.50] $ 104,664.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/22/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 303 3
Bid Order: 303 Contract ID: 25-C025-087 Primary County: DALLAS
Letting Date: 08/16/11 10:00 A.M.
| ( 4 ) ELO045 | ( 5 ) RE300 | ( 6 ) T.033
| ELDER CORP. |[REILLY CONSTRUCTION CO., INC |TK CONCRETE, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850002 160.000 UNIT | 58.50000 9360.00 | 25.00000 4000.00] 80.00000 12800.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 4000.000 cCY | 14.45000 57800.00 | 12.50000 50000.00 | 22.00000 88000.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2401-6750001 LUMP | 880.00000 880.00] 3500.00000 3500.00] 5000.00000 5000.00
REMOVALS, AS PER PLAN | | |
0040 2417-0225042 1.000 EACH | 1300.00000 1300.00] 1150.00000 1150.00] 2000.00000 2000.00
APRONS, METAL, 42 IN. DIA. | | |
0050 2417-1040042 62.000 LF | 86.00000 5332.00] 75.00000 4650.00] 100.00000 6200.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
42 IN. DIA. | |
0060 2503-3775042 1.000 EACH | 5400.00000 5400.00] 4400.00000 4400.00] 5000.00000 5000.00
GATE, OUTLET CONTROL, FLAP, 42 IN. | | |
0070 2507-3250005 740.000 SY | 2.75000 2035.00] 3.00000 2220.00| 2.00000 1480.00
ENGINEERING FABRIC | | |
0080 2507-6800061 600.000 TON | 45.00000 27000.00] 42.00000 25200.00] 60.00000 36000.00
REVETMENT, CLASS E | | |
0090 2507-6875002 90.000 CY | 39.00000 3510.00] 25.00000 2250.00] 20.00000 1800.00
REVETMENT, REMOVE AND REPLACE | | |
0100 2528-8445110 LUMP | 2000.00000 2000.00] 1700.00000 1700.00] 2500.00000 2500.00
TRAFFIC CONTROL | | |
0110 2528-8445113 4.000 EACH | 315.00000 1260.00] 315.00000 1260.00] 315.00000 1260.00
FLAGGERS | | |
0120 2533-4980005 LUMP | 5960.50000 5960.50] 6200.00000 6200.00 | 20000.00000 20000.00
MOBILIZATION | |
0130 2599-9999010 LUMP | 6400.00000 6400.00 | 25500.00000 25500.00] 10000.00000 10000.00
('"LUMP SUM' ITEM) DEWATERING OF SITE | |
0140 2601-2634100 0.570 ACRE | 700.00000 399.00] 700.00000 399.00] 700.00000 399.00
MULCHING | | |
0150 2601-2636043 0.570 ACRE | 3500.00000 1995.00] 2250.00000 1282.50] 10000.00000 5700.00
SEEDING AND FERTILIZING (RURAL) | | |
0160 2602-0000030 85.000 LF | 15.50000 1317.50] 10.00000 850.00] 12.00000 1020.00
SILT FENCE FOR DITCH CHECKS | \ \
0170 2602-0000100 85.000 LF | 0.60000 51.00| 2.00000 170.00] 5.00000 425.00
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS | $ 132,000.00] $ 134,731.50] $ 199,584.00
—————————————————————————————————————————— R ettt e it et BT P
CONTRACT TOTALS | $ 132,000.00] $ 134,731.50] $ 199,584.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/22/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 303 4
Bid Order: 303 Contract ID: 25-C025-087 Primary County: DALLAS
Letting Date: 08/16/11 10:00 A.M.
¢ 7 ) MC069 ¢ ) I ( )
IMCCLAIN & CO., INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e it e e TP
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850002 160.000 UNIT | 100.00000 16000.00| |
CLEARING AND GRUBBING | | |
0020 2102-2710070 4000.000 cCY | 25.00000 100000.00| |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | \
0030 2401-6750001 LUMP | 10000.00000 10000.00| |
REMOVALS, AS PER PLAN | | \
0040 2417-0225042 1.000 EACH | 2500.00000 2500.00| |
APRONS, METAL, 42 IN. DIA. | | |
0050 2417-1040042 62.000 LF | 100.00000 6200.00] |
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
42 IN. DIA. | | \
0060 2503-3775042 1.000 EACH | 5000.00000 5000.00] |
GATE, OUTLET CONTROL, FLAP, 42 IN. | | |
0070 2507-3250005 740.000 SY | 4.00000 2960.00| |
ENGINEERING FABRIC | | |
0080 2507-6800061 600.000 TON | 65.00000 39000.00| |
REVETMENT, CLASS E | | |
0090 2507-6875002 90.000 cCY | 30.00000 2700.00| |
REVETMENT, REMOVE AND REPLACE | | |
0100 2528-8445110 LUMP | 3000.00000 3000.00] |
TRAFFIC CONTROL | |
0110 2528-8445113 4.000 EACH | 315.00000 1260.00| |
FLAGGERS \ \ \
0120 2533-4980005 LUMP | 3500.00000 3500.00] |
MOBILIZATION | |
0130 2599-9999010 LUMP | 35000.00000 35000.00] |
('"LUMP SUM' ITEM) DEWATERING OF SITE | | |
0140 2601-2634100 0.570 ACRE | 700.00000 399.00| |
MULCHING | | |
0150 2601-2636043 0.570 ACRE | 2500.00000 1425.00| |
SEEDING AND FERTILIZING (RURAL) | | |
0160 2602-0000030 85.000 LF | 10.00000 850.00] |
SILT FENCE FOR DITCH CHECKS | | |
0170 2602-0000100 85.000 LF | 5.00000 425.00] |
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS | $ 230,219.00] $ | $
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 230,219.00]| $ | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 09/22/11

VENDOR RANKING Page: 304 1
Bid Order: 304 Contract ID: 33-0032-501 Primary County: FAYETTE
Letting Date: 110816 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by EASTERN IOWA EXCAVATING & CONCRETE, LLC
Contract Period: 10 WORK DAYS Late Start Date: 10/03/11

Project: MB-003-2(501)268--77-33
Work Type: REVETMENT
County: FAYETTE Prj Awd Amt: $45,677.00
Route: IOWA 3
Location: OVER S. FORK MAQUOKETA RIVER 1.7 MILES E. OF

IA. 187

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 EAO057 EASTERN IOWA EXCAVATING AND CONCRETE, LLC $ 45,677.00 100.00 %
2 TO105 TOP GRADE EXCAVATING, INC. $ 46,153.50 101.04 %
3 PE320 PETERSON CONTRACTORS INC. $ 48,160.00 105.43 %
4 VIO035 VIETH CONSTRUCTION CORPORATION $ 49,891.00 109.22 %
5 MO480 MOYNA, C.J. & SONS, INC. $ 56,439.00 123.56 %
6 TA060 TAYLOR CONSTRUCTION, INC. $ 62,925.00 137.76 %
7 RIO080 RIEHM CONSTRUCTION CO. $ 73,751.20 161.46 %
8 MCO069 MCCLAIN & CO., INC. $ 85,832.00 187.91 %
9 TS020 TSCHIGGFRIE EXCAVATING CO. $ 101,344.25 221.87 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/22/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 304 2
Bid Order: 304 Contract ID: 33-0032-501 Primary County: FAYETTE
Letting Date: 08/16/11 10:00 A.M.
1 ) EA057 2 ) TO1l05 3 ) PE320

( ( (
EASTERN IOWA EXCAVATING & CO |TOP GRADE EXCAVATING, INC PETERSON CONTRACTORS INC.

LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

I I I
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
I I I
0010 2528-8445110 LUMP | 1600.00000 1600.00 | 1500.00000 1500.00 | 2050.00000 2050.00
TRAFFIC CONTROL I I
0020 2528-8445113 20.000 EACH | 315.00000 6300.00] 315.00000 6300.00] 315.00000 6300.00
FLAGGERS I I I
0030 2533-4980005 LUMP | 5500.00000 5500.00 | 4500.00000 4500.00 | 6200.00000 6200.00
MOBILIZATION | I I
SECTION TOTALS | $ 13,400.00] $ 12,300.00] $ 14,550.00
—————————————————————————————————————————— e s et
SECTION 0002 DESIGN NO. 112; REPAIRS TO A 138'-4 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
I I I
0040 2402-0425031 629.000 TON | 15.00000 9435.00] 15.00000 9435.00] 14.00000 8806.00
GRANULAR BACKFILL | | |
0050 2507-3250005 911.000 SY | 2.00000 1822.00| 2.00000 1822.00| 3.00000 2733.00
ENGINEERING FABRIC | | |
0060 2507-6800061 1051.000 TON | 20.00000 21020.00] 21.50000 22596.50| 21.00000 22071.00
REVETMENT, CLASS E | | |
SECTION TOTALS | $ 32,277.00] $ 33,853.50] $ 33,610.00
—————————————————————————————————————————— e e e
CONTRACT TOTALS I $ 45,677.00] $ 46,153.50] $ 48,160.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/22/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 304 3
Bid Order: 304 Contract ID: 33-0032-501 Primary County: FAYETTE
Letting Date: 08/16/11 10:00 A.M.
| ( 4 ) VIO35 | ( 5 ) M0480 | ( 6 ) TA060
|VIETH CONSTRUCTION CORP. IMOYNA, C.J. & SONS, INC. | TAYLOR CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2528-8445110 LUMP | 1550.00000 1550.00 | 5500.00000 5500.00 | 1575.00000 1575.00
TRAFFIC CONTROL | |
0020 2528-8445113 20.000 EACH | 315.00000 6300.00] 315.00000 6300.00] 315.00000 6300.00
FLAGGERS \ \ \
0030 2533-4980005 LUMP | 5700.00000 5700.00 | 5500.00000 5500.00 | 8000.00000 8000.00
MOBILIZATION | | |
SECTION TOTALS | $ 13,550.00]| $ 17,300.00]| $ 15,875.00
—————————————————————————————————————————— it e A
SECTION 0002 DESIGN NO. 112; REPAIRS TO A 138'-4 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0040 2402-0425031 629.000 TON | 15.00000 9435.00| 18.00000 11322.00]| 22.00000 13838.00
GRANULAR BACKFILL | | \
0050 2507-3250005 911.000 SY | 3.00000 2733.00| 4.00000 3644.00| 3.00000 2733.00
ENGINEERING FABRIC | | |
0060 2507-6800061 1051.000 TON | 23.00000 24173.00] 23.00000 24173.00] 29.00000 30479.00
REVETMENT, CLASS E | | |
SECTION TOTALS \ $ 36,341.00] $ 39,139.00] $ 47,050.00
—————————————————————————————————————————— e e e
CONTRACT TOTALS | $ 49,891.00] $ 56,439.00]| $ 62,925.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/22/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 304 4
Bid Order: 304 Contract ID: 33-0032-501 Primary County: FAYETTE
Letting Date: 08/16/11 10:00 A.M.
| ( 7 ) RIOS8O0 | ( 8 ) MC069 | ( 9 ) TS020
|[RIEHM CONSTRUCTION CO. IMCCLAIN & CO., INC. | TSCHIGGFRIE EXCAV. CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2528-8445110 LUMP | 5000.00000 5000.00 | 3000.00000 3000.00| 1980.00000 1980.00
TRAFFIC CONTROL | |
0020 2528-8445113 20.000 EACH | 315.00000 6300.00] 315.00000 6300.00] 315.00000 6300.00
FLAGGERS \ \ \
0030 2533-4980005 LUMP | 15000.00000 15000.00| 4000.00000 4000.00 | 35000.00000 35000.00
MOBILIZATION | | |
SECTION TOTALS | $ 26,300.00] $ 13,300.00]| $ 43,280.00
—————————————————————————————————————————— it e A
SECTION 0002 DESIGN NO. 112; REPAIRS TO A 138'-4 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0040 2402-0425031 629.000 TON | 25.20000 15850.80| 36.00000 22644.00]| 28.80000 18115.20
GRANULAR BACKFILL | | |
0050 2507-3250005 911.000 SY | 2.50000 2277.50| 4.00000 3644.00| 4.05000 3689.55
ENGINEERING FABRIC | | |
0060 2507-6800061 1051.000 TON | 27.90000 29322.90]| 44.00000 46244.00 | 34.50000 36259.50
REVETMENT, CLASS E | | |
SECTION TOTALS | $ 47,451.20] $ 72,532.00] $ 58,064.25
—————————————————————————————————————————— e e ARl
CONTRACT TOTALS | $ 73,751.20] $ 85,832.00] $ 101,344.25




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
305 Contract ID: 50-C050-102
110816 10:00 A.M.
CONTRACT SIGNED by
35 WORK DAYS Late Start Date:

EDWARDS CONTRACTING LTD OF IOWA
09/19/11

Run Date: 09/22/11
Page: 305 1

Primary County: JASPER
No Established DBE Goal

Project: FM-C050(102)--55-50
Work Type: LONGITUDINAL SUBDRAINS
County: JASPER Prj Awd Amt: $380,444.40
Route: TWO ROUTES
Location: T38 FROM LYNNVILLE NORTH 7 MILES & F27
FROM STATE HWY 224 EAST 3 MILES
RANK VENDOR NO./NAME

EDWARDS CONTRACTING LTD OF IOWA
MANATT'S, INC.

PETERSON CONTRACTORS INC.
TSCHIGGFRIE EXCAVATING CO.

TOTAL % OVER
BID LOW BID
$ 380,444.40 100.00 %
$ 424,571.36 111.59 %
$ 525,064.60 138.01 %
$ 663,824.60 174.48 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/22/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 305 2
Bid Order: 305 Contract ID: 50-C050-102 Primary County: JASPER
Letting Date: 08/16/11 10:00 A.M.
1 ) EDO40 2 ) MA225 3 ) PE320

=
g~

(
EDWARDS CONTRACTING LTD OF I ANATT'S, INC. ETERSON CONTRACTORS INC.

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2502-8212034 94452.000 LF | 3.45000 325859.40] 3.93000 371196.36] 4.80000 453369.60
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0020 2502-8220196 158.000 EACH | 170.00000 26860.00| 175.00000 27650.00| 215.00000 33970.00
SUBDRAIN OUTLET, RF-19E | | |
0030 2528-8445110 LUMP | 3500.00000 3500.00 | 2000.00000 2000.00 | 6500.00000 6500.00
TRAFFIC CONTROL \ \
0040 2528-8445113 45.000 EACH | 315.00000 14175.00]| 315.00000 14175.00]| 315.00000 14175.00
FLAGGERS | \ |
0050 2528-8445115 15.000 EACH | 470.00000 7050.00 | 470.00000 7050.00 | 470.00000 7050.00
PILOT CARS | | \
0060 2533-4980005 LUMP | 3000.00000 3000.00 | 2500.00000 2500.00 | 10000.00000 10000.00
MOBILIZATION | |
SECTION TOTALS | $ 380,444.40| $ 424,571.36| $ 525,064.60
—————————————————————————————————————————— R et b et
CONTRACT TOTALS | $ 380,444.40| $ 424,571.36| $ 525,064.60




Bid Order: 305
Letting Date: 08/16/11 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

50-C050-102

Run Date: 09/22/11
Page: 305 3

Primary County: JASPER

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2502-8212034 94452.000
SUBDRAIN, LONGITUDINAL, (SHOULDER)
DIA.

0020 2502-8220196 158.000
SUBDRAIN OUTLET, RF-19E

0030 2528-8445110
TRAFFIC CONTROL

0040 2528-8445113 45.000
FLAGGERS

0050 2528-8445115 15.000
PILOT CARS

0060 2533-4980005
MOBILIZATION

SECTION TOTALS

CONTRACT TOTALS

LF
4 IN

EACH

LUMP

EACH

EACH

LUMP

4 )

(
TSCHIGGFRIE EXCAV.

166.
13850.
315.
470.

54700.

TS020

.80000

00000

00000

00000

00000

00000

CO.

547821.

26228.
13850.
14175.
7050.
54700.
663,824.

663,824.




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 09/22/11

VENDOR RANKING Page: 306 1
Bid Order: 306 Contract ID: 69-0712-043 Primary County: MONTGOMERY
Letting Date: 110816 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by PETERSON CONTRACTORS INC.
Contract Period: 35 WORK DAYS Late Start Date: 09/19/11

Project: NHSN-071-2(43)--2R-69
Work Type: REVETMENT
County: MONTGOMERY Prj Awd Amt: $642,046.25
Route: U.S. 71
Location: AT MIDDLE NODAWAY RIVER 2.2 MILES S. OF
CO. RD. M-46

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 PE320 PETERSON CONTRACTORS INC. $ 642,046.25 100.00 %
2 K.051 K & L LANDSCAPE & CONSTRUCTION INC. $ 847,050.25 131.92 %
3 RE300 REILLY CONSTRUCTION CO., INC. $ 953,201.25 148.46 %
4 CA340 L.A. CARLSON CONTRACTING, INC. $ 1,015,588.45 158.18 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/22/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 306 2
Bid Order: 306 Contract ID: 69-0712-043 Primary County: MONTGOMERY
Letting Date: 08/16/11 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) K.051 | ( 3 ) RE300
| PETERSON CONTRACTORS INC. |K & L LANDSCAPE & CONSTRUCTI |REILLY CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2528-8445110 LUMP | 2100.00000 2100.00] 2500.00000 2500.00] 2325.00000 2325.00
TRAFFIC CONTROL | |
0020 2528-8445113 35.000 EACH | 315.00000 11025.00| 315.00000 11025.00]| 315.00000 11025.00
FLAGGERS \ \ \
0030 2533-4980005 LUMP | 20000.00000 20000.00] 15000.00000 15000.00| 28000.00000 28000.00
MOBILIZATION \ \ \
0040 2602-0000212 2200.000 LF | 29.00000 63800.00 | 35.00000 77000.00 | 26.00000 57200.00
FLOATING SILT CURTAIN (HANGING) \ \ \

SECTION TOTALS | S 96,925.00| S 105,525.00] S 98,550.00
—————————————————————————————————————————— e e e
SECTION 0002 DESIGN NO. 0111; STREAMBANK STABILIZATION LONGITUDINAL FILL STONE TOE PROTECTION

\ \ \
0050 2102-2710070 1170.000 cCY | 4.40000 5148.00] 15.00000 17550.00| 12.50000 14625.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0060 2104-2710020 24238.000 CY | 3.35000 81197.30| 8.00000 193904.00]| 12.50000 302975.00
EXCAVATION, CLASS 10, CHANNEL | | |
0070 2507-3250005 1670.000 SY | 2.75000 4592.50] 3.00000 5010.00] 3.00000 5010.00
ENGINEERING FABRIC | | |
0080 2507-6800061 8253.000 TON | 48.65000 401508.45] 58.25000 480737.25] 53.25000 439472 .25
REVETMENT, CLASS E | | |
0090 2599-9999018 847.000 SY | 43.00000 36421.00] 40.00000 33880.00]| 91.00000 77077.00
("SQUARE YARDS' ITEM) SOIL | | |
BIOENGINEERING \ \
0100 2601-2634100 2.300 ACRE | 700.00000 1610.00| 700.00000 1610.00| 700.00000 1610.00
MULCHING \ \ \
0110 2601-2636015 2.500 ACRE | 3500.00000 8750.00 | 1750.00000 4375.00] 3800.00000 9500.00
NATIVE GRASS SEEDING | \ \
0120 2601-2638352 112.000 SQ | 25.00000 2800.00| 20.00000 2240.00] 16.50000 1848.00
SLOPE PROTECTION, WOOD EXCELSIOR MAT | |
0130 2601-2642100 2.500 ACRE | 700.00000 1750.00]| 350.00000 875.00 | 476.00000 1190.00
STABILIZING CROP - SEEDING AND | | \
FERTILIZING | | |
0140 2601-2643110 22.400 MGAL | 60.00000 1344.00] 60.00000 1344.00| 60.00000 1344.00
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | | |

SECTION TOTALS | S 545,121.25] S 741,525.25] S 854,651.25
—————————————————————————————————————————— o

CONTRACT TOTALS | S 642,046.25| S 847,050.25] S 953,201.25




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/22/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 306 3
Bid Order: 306 Contract ID: 69-0712-043 Primary County: MONTGOMERY
Letting Date: 08/16/11 10:00 A.M.
| ( 4 ) CA340 | ( ) | ( )
| CARLSON, L.A. CONTRACTING, I | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2528-8445110 LUMP | 2500.00000 2500.00| |
TRAFFIC CONTROL | |
0020 2528-8445113 35.000 EACH | 315.00000 11025.00] |
FLAGGERS | | |
0030 2533-4980005 LUMP | 125000.00000 125000.00| \
MOBILIZATION | | |
0040 2602-0000212 2200.000 LF | 28.60000 62920.00 | \
FLOATING SILT CURTAIN (HANGING) | | |
SECTION TOTALS | $ 201,445.00]| $ | $
—————————————————————————————————————————— it e A
SECTION 0002 DESIGN NO. 0111; STREAMBANK STABILIZATION LONGITUDINAL FILL STONE TOE PROTECTION
\ \ \
0050 2102-2710070 1170.000 CY | 12.00000 14040.00] |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0060 2104-2710020 24238.000 CY | 10.90000 264194.20] |
EXCAVATION, CLASS 10, CHANNEL | | |
0070 2507-3250005 1670.000 SY \ 5.00000 8350.00| \
ENGINEERING FABRIC | | |
0080 2507-6800061 8253.000 TON | 52.75000 435345.75] \
REVETMENT, CLASS E | | |
0090 2599-9999018 847.000 SY | 89.10000 75467.70| |
("SQUARE YARDS' ITEM) SOIL | | |
BIOENGINEERING | |
0100 2601-2634100 2.300 ACRE | 700.00000 1610.00| \
MULCHING | | |
0110 2601-2636015 2.500 ACRE | 4180.00000 10450.00] \
NATIVE GRASS SEEDING | | |
0120 2601-2638352 112.000 SQ | 18.15000 2032.80 | |
SLOPE PROTECTION, WOOD EXCELSIOR MAT \ \
0130 2601-2642100 2.500 ACRE | 523.60000 1309.00| |
STABILIZING CROP - SEEDING AND | | \
FERTILIZING | | |
0140 2601-2643110 22.400 MGAL | 60.00000 1344.00| |
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | | |
SECTION TOTALS | $ 814,143.45] $ \ S
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 1,015,588.45] $ \ $




Bid Order: 307
Letting Date: 110816 10:00 A.M.
Letting Status: WITHDRAWN FROM LETTING

IOWA DEPARTMENT OF TRANSPORTATION

Contract ID:

VENDOR RANKING

NOTUSED;

11/08

Run

Primary County: STATEWIDE
No Established DBE Goal

Date: 09/22/11
Page: 307 1

% OVER

NO BIDS RECEIVED



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/22/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 307 2

Bid Order: 307 Contract ID: NOTUSED; 11/08 Primary County: STATEWIDE
Letting Date: 08/16/11 10:00 A.M.

|[NO VALID BIDS

LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY |



IOWA DEPARTMENT OF TRANSPORTATION Run Date: 09/22/11

VENDOR RANKING Page: 308 1
Bid Order: 308 Contract ID: 85-8100-102 Primary County: STORY
Letting Date: 110816 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by VIETH CONSTRUCTION CORP.
Contract Period: 15 WORK DAYS Late Start Date: 10/03/11

Project: ER-810-0(102)--28-85
Work Type: REVETMENT
County: STORY Prj Awd Amt: $77,927.00
Route: 13TH STREET
Location: IN THE CITY OF AMES ON 13TH ST. OVER
SQUAW CREEK

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 VIO035 VIETH CONSTRUCTION CORPORATION $ 77,927.00 100.00 %

2 ELO45 ELDER CORPORATION $ 83,000.00 106.50 %

3 C0180 CON-STRUCT, INC. $ 89,785.24 115.21 %

4 MCO069 MCCLAIN & CO., INC. $ 90,044.00 115.54 %

5 SH245 SHEETS EXCAVATING, LTD. $ 95,686.50 122.78 %

6 RE300 REILLY CONSTRUCTION CO., INC. $ 97,977.00 125.72 %

7 PE320 PETERSON CONTRACTORS INC. $ 98,067.00 125.84 %

8 MCO019 MCANINCH CORPORATION & AFFILIATES $ 141,588.90 181.69 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/22/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 308 2
Bid Order: 308 Contract ID: 85-8100-102 Primary County: STORY
Letting Date: 08/16/11 10:00 A.M.
1 ) VIO035 2 ) EL045 3 ) CO0180

( ( (
VIETH CONSTRUCTION CORP. ELDER CORP. CON-STRUCT, INC.

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001  ROADWAY ITEMS
\ \ \

0010 2101-0850002 50.000 UNIT | 45.00000 2250.00] 73.50000 3675.00] 63.94000 3197.00
CLEARING AND GRUBBING | | |

0020 2528-8445110 LUMP | 1200.00000 1200.00]| 2100.00000 2100.00| 1841.00000 1841.00
TRAFFIC CONTROL | |

0030 2533-4980005 LUMP | 7500.00000 7500.00] 3002.30000 3002.30] 17821.00000 17821.00
MOBILIZATION \ \ \

0040 2602-0000212 400.000 LF | 33.00000 13200.00] 27.50000 11000.00] 31.44000 12576.00
FLOATING SILT CURTAIN (HANGING) \ \ \

SECTION TOTALS | $ 24,150.00] $ 19,777.30]| $ 35,435.00
—————————————————————————————————————————— e e it e
SECTION 0002  DESIGN NO. 111; REPAIRS TO A 228' 0 X 54' 0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE

\ \ \
0050 2402-2723000 482.000 cCY | 14.50000 6989.00| 18.00000 8676.00| 11.86000 5716.52
EXCAVATION, CLASS 23 | | \
0060 2507-3250005 919.000 sY | 3.00000 2757.00]| 5.30000 4870.70| 1.63000 1497.97
ENGINEERING FABRIC | | |
0070 2507-6800061 1129.000 TON | 39.00000 44031.00] 44.00000 49676.00| 41.75000 47135.75
REVETMENT, CLASS E | | |

SECTION TOTALS \ $ 53,777.00] $ 63,222.70]| $ 54,350.24
—————————————————————————————————————————— R e e it e

CONTRACT TOTALS | $ 77,927.00] $ 83,000.00] $ 89,785.24




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/22/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 308 3
Bid Order: 308 Contract ID: 85-8100-102 Primary County: STORY
Letting Date: 08/16/11 10:00 A.M.
4 ) MC069 5 ) SH245 6 ) RE300

o~

( (
MCCLAIN & CO., INC. SHEETS EXCAVATING, LTD. EILLY CONSTRUCTION CO., INC.

LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

| | |
—————————————————————————————————————————— e T T

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001  ROADWAY ITEMS
I I I
0010 2101-0850002 50.000 UNIT | 100.00000 5000.00] 20.00000 1000.00]| 60.00000 3000.00
CLEARING AND GRUBBING | | |
0020 2528-8445110 LUMP | 3000.00000 3000.00] 1575.00000 1575.00]| 1600.00000 1600.00
TRAFFIC CONTROL I I
0030 2533-4980005 LUMP | 6500.00000 6500.00] 6570.00000 6570.00] 7000.00000 7000.00
MOBILIZATION | | |
0040 2602-0000212 400.000 LF | 31.00000 12400.00] 49.00000 19600.00] 32.00000 12800.00
FLOATING SILT CURTAIN (HANGING) | | |
SECTION TOTALS | $ 26,900.00] $ 28,745.00] $ 24,400.00
—————————————————————————————————————————— e e it e
SECTION 0002  DESIGN NO. 111; REPAIRS TO A 228' 0 X 54' 0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
I I I
0050 2402-2723000 482.000 cCY | 25.00000 12050.00] 17.00000 8194.00]| 26.00000 12532.00
EXCAVATION, CLASS 23 | | I
0060 2507-3250005 919.000 sY | 4.00000 3676.00]| 2.50000 2297.50] 5.00000 4595.00
ENGINEERING FABRIC | | I
0070 2507-6800061 1129.000 TON | 42.00000 47418.00] 50.00000 56450.00] 50.00000 56450.00
REVETMENT, CLASS E | | |
SECTION TOTALS | $ 63,144.00| $ 66,941.50| $ 73,577.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 90,044.00| $ 95,686.50| $ 97,977.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/22/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 308 4
Bid Order: 308 Contract ID: 85-8100-102 Primary County: STORY
Letting Date: 08/16/11 10:00 A.M.
7 ) PE320 8 ) MCO019 ( )

=

(
PETERSON CONTRACTORS INC. CANINCH CORPORATION & AFFIL

LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

| I I
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001  ROADWAY ITEMS
I I I
0010 2101-0850002 50.000 UNIT | 60.00000 3000.00] 68.00000 3400.00]|
CLEARING AND GRUBBING | I I
0020 2528-8445110 LUMP | 2100.00000 2100.00| 1100.00000 1100.00]
TRAFFIC CONTROL | |
0030 2533-4980005 LUMP | 8500.00000 8500.00]| 26000.00000 26000.00|
MOBILIZATION | | |
0040 2602-0000212 400.000 LF | 27.00000 10800.00] 30.00000 12000.00]
FLOATING SILT CURTAIN (HANGING) | | |
SECTION TOTALS | $ 24,400.00] $ 42,500.00] $
—————————————————————————————————————————— e e it T
SECTION 0002  DESIGN NO. 111; REPAIRS TO A 228' 0 X 54' 0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
I I I
0050 2402-2723000 482.000 cCY | 30.00000 14460.00]| 41.00000 19762.00]
EXCAVATION, CLASS 23 | I I
0060 2507-3250005 919.000 sY | 3.00000 2757.00]| 4.50000 4135.50]
ENGINEERING FABRIC | | I
0070 2507-6800061 1129.000 TON | 50.00000 56450.00] 66.60000 75191.40]
REVETMENT, CLASS E | | |
SECTION TOTALS I $ 73,667.00] $ 99,088.90] $
—————————————————————————————————————————— e e e it e
CONTRACT TOTALS | $ 98,067.00| $ 141,588.90] $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 09/22/11

VENDOR RANKING Page: 309 1
Bid Order: 309 Contract ID: 89-C089-070 Primary County: VAN BUREN
Letting Date: 110816 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to MEP CO.
Contract Period: 15 WORK DAYS Late Start Date: 10/03/11

Project: ER-C089(70)--58-89
Work Type: EMERGENCY REPAIR - EROSION
County: VAN BUREN Prj Awd Amt: $60,594.00
Route: W40
Location: 0.25 MILES SOUTH OF BONAPARTE

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 ME195 MEP CO. $ 60,594.00 100.00 %
2 C0085 COLE CONSTRUCTION CO., INC. $ 60,979.32 100.63 %
3 PE320 PETERSON CONTRACTORS INC. $ 72,430.00 119.53 %
4 MCO069 MCCLAIN & CO., INC. $ 78,270.00 129.17 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/22/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 309 2
Bid Order: 309 Contract ID: 89-C089-070 Primary County: VAN BUREN
Letting Date: 08/16/11 10:00 A.M.
| ( 1 ) MEI195 | ( 2 ) CO0085 | ( 3 ) PE320
IMEP CO. |COLE CONSTRUCTION CO., INC. | PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e e P
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2710070 260.000 cCY | 55.00000 14300.00| 22.00000 5720.00] 25.00000 6500.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2401-6745650 LUMP | 10000.00000 10000.00 | 6200.00000 6200.00 | 7000.00000 7000.00
REMOVAL OF EXISTING STRUCTURES | | |
0030 2502-8212024 212.000 LF | 18.00000 3816.00] 19.75000 4187.00] 25.00000 5300.00
SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4 | |
IN. DIA. | \ \
0040 2502-8220196 2.000 EACH | 600.00000 1200.00] 285.00000 570.00] 250.00000 500.00
SUBDRAIN OUTLET, RF-19E | | \
0050 2528-8445110 LUMP | 4000.00000 4000.00] 1200.00000 1200.00] 2200.00000 2200.00
TRAFFIC CONTROL | | \
0060 2528-8445113 10.000 EACH | 315.00000 3150.00] 315.00000 3150.00] 315.00000 3150.00
FLAGGERS | | |
0070 2533-4980005 LUMP | 8000.00000 8000.00| 3000.00000 3000.00] 6500.00000 6500.00
MOBILIZATION | | |
0080 2546-1000100 192.000 cCY | 84.00000 16128.00 | 192.46000 36952.32| 215.00000 41280.00
GABIONS OR MATTRESSES | | |
SECTION TOTALS \ S 60,594.00] S 60,979.32] S 72,430.00
—————————————————————————————————————————— Rt e e et ettt P
CONTRACT TOTALS | $ 60,594.00] $ 60,979.32] $ 72,430.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/22/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 309 3
Bid Order: 309 Contract ID: 89-C089-070 Primary County: VAN BUREN
Letting Date: 08/16/11 10:00 A.M.
| ( 4 ) MCO69 | ( ) | ( )
IMCCLAIN & CO., INC. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2710070 260.000 CY | 25.00000 6500.00] |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2401-6745650 LUMP | 10000.00000 10000.00]| |
REMOVAL OF EXISTING STRUCTURES | | |
0030 2502-8212024 212.000 LF | 10.00000 2120.00] |
SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4 | | |
IN. DIA. | | |
0040 2502-8220196 2.000 EACH | 150.00000 300.00]
SUBDRAIN OUTLET, RF-19E | \ \
0050 2528-8445110 LUMP | 3000.00000 3000.00 | |
TRAFFIC CONTROL | |
0060 2528-8445113 10.000 EACH | 315.00000 3150.00]| |
FLAGGERS | | |
0070 2533-4980005 LUMP | 10000.00000 10000.00| |
MOBILIZATION | |
0080 2546-1000100 192.000 CY | 225.00000 43200.00 | \
GABIONS OR MATTRESSES | | |
SECTION TOTALS | $ 78,270.00] $ | $
—————————————————————————————————————————— f—— -
CONTRACT TOTALS | $ 78,270.00] $ | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 09/22/11
VENDOR RANKING Page: 310 1
Bid Order: 310 Contract ID: 90-C090-070 Primary County: WAPELLO
Letting Date: 110816 10:00 A.M. No Established DBE Goal

Letting Status: AWARD RECOMMENDED to MCANINCH CORPORATION & AFFILIATES

Contract Period: 25 WORK DAYS Late Start Date: 09/19/11
Project: ER-C090(67)--58-90 Project: ER-C090(70)--58-90
Work Type: SLIDE REPAIR Work Type: SLIDE REPAIR
County: WAPELLO Prj Awd Amt: $25,369.00 County: WAPELLO Prj Awd Amt: $205,937.00
Route: BLADENBURG RD Route: Tol
Location: 500" WEST OF INTERSECTION OF BLADENSBURG Location: 1 MILE SOUTH OF HWY 34
AND ANGLE ROAD
Project: ER-C090(71)--58-90
Work Type: SLIDE REPAIR
County: WAPELLO Prj Awd Amt: $132,223.25
Route: POWER PLANT RD
Location: 1 MILES WEST OF CORP LIMIT CHILLICOTHE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 MCO019 MCANINCH CORPORATION & AFFILIATES S 363,529.25 100.00 %
2 PE320 PETERSON CONTRACTORS INC. $ 366,810.00 100.90 %
3 EL045 ELDER CORPORATION $ 391,500.00 107.69 %
4 DE157 DELONG CONSTRUCTION, INC. S 395,535.00 108.80 %
5 C0085 COLE CONSTRUCTION CO., INC. $ 425,033.00 116.91 %
) TEO60 TEK BUILDERS, INC. S 432,062.50 118.85 %
7 RE300 REILLY CONSTRUCTION CO., INC. S 564,672.00 155.33 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/22/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 310 2
Bid Order: 310 Contract ID: 90-C090-070 Primary County: WAPELLO
Letting Date: 08/16/11 10:00 A.M.
| ( 1 ) MCO019 | ( 2 ) PE320 | ( 3 ) EL045
|MCANINCH CORPORATION & AFFIL |PETERSON CONTRACTORS INC. | ELDER CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS - ER-C090(67)--58-90
\ \ \
0010 2101-0850001 0.200 ACRE | 10000.00000 2000.00 | 2000.00000 400.00| 9700.00000 1940.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 900.000 CY | 4.76000 4284.00 | 6.00000 5400.00 | 3.25000 2925.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2502-8212024 110.000 LF | 11.50000 1265.00 | 9.50000 1045.00| 17.50000 1925.00
SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4 \ \
IN. DIA. | | |
0040 2502-8220196 2.000 EACH | 325.00000 650.00] 300.00000 600.00] 242.00000 484.00
SUBDRAIN OUTLET, RF-19E | | I
0050 2507-3250005 200.000 SY | 3.75000 750.00 | 3.00000 600.00| 2.30000 460.00
ENGINEERING FABRIC | | |
0060 2507-8029000 400.000 TON | 32.35000 12940.00| 24.00000 9600.00| 32.00000 12800.00
EROSION STONE | |
0070 2528-8445110 LUMP | 1000.00000 1000.00| 1500.00000 1500.00| 1200.00000 1200.00
TRAFFIC CONTROL | |
0080 2533-4980005 LUMP | 1100.00000 1100.00]| 4000.00000 4000.00 | 4310.95000 4310.95
MOBILIZATION | |
0090 2601-2634100 0.250 ACRE | 700.00000 175.00]| 700.00000 175.00]| 700.00000 175.00
MULCHING | | \
0100 2601-2636043 0.250 ACRE | 1700.00000 425.00 | 1700.00000 425.00 | 1800.00000 450.00
SEEDING AND FERTILIZING (RURAL) \ \ |
0110 2602-0000020 260.000 LF | 2.00000 520.00| 2.00000 520.00| 2.10000 546.00
SILT FENCE | | |
0120 2602-0000090 260.000 LF | 1.00000 260.00 | 2.50000 650.00] 0.65000 169.00
CLEAN-OUT OF SILT FENCE | | |
SECTION TOTALS | $ 25,369.00] $ 24,915.00] $ 27,384.95
—————————————————————————————————————————— f-—— -
SECTION 0002 ROADWAY ITEMS - ER-C090(70)--58-90
\ \ \
0130 2101-0850001 1.040 ACRE | 10000.00000 10400.00 | 2000.00000 2080.00 | 2200.00000 2288.00
CLEARING AND GRUBBING | | |
0140 2102-2710070 4800.000 cCY | 2.25000 10800.00] 3.50000 16800.00] 3.65000 17520.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0150 2502-8212024 365.000 LF | 11.50000 4197.50| 9.50000 3467.50| 17.25000 6296.25
SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4 | | |
IN. DIA. | | |
0160 2502-8220196 2.000 EACH | 325.00000 650.00] 300.00000 600.00| 242.00000 484.00
| | |

SUBDRAIN OUTLET, RF-19E



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/22/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 310 3
Bid Order: 310 Contract ID: 90-C090-070 Primary County: WAPELLO
Letting Date: 08/16/11 10:00 A.M.
| ( 1 ) MCO19 | ( 2 ) PE320 | ( 3 ) EL045
|MCANINCH CORPORATION & AFFIL |PETERSON CONTRACTORS INC. | ELDER CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0170 2507-3250005 2150.000 SY | 3.75000 8062.50| 3.00000 6450.00] 2.30000 4945.00
ENGINEERING FABRIC | | |
0180 2507-8029000 7560.000 TON | 21.00000 158760.00] 22.00000 166320.00] 23.50000 177660.00
EROSION STONE | | |
0190 2528-8445110 LUMP | 1000.00000 1000.00 | 1500.00000 1500.00 | 1200.00000 1200.00
TRAFFIC CONTROL | |
0200 2533-4980005 LUMP | 8500.00000 8500.00 | 4000.00000 4000.00 | 3900.00000 3900.00
MOBILIZATION | | |
0210 2601-2634100 0.680 ACRE | 700.00000 476.00] 700.00000 476.00] 700.00000 476.00
MULCHING | | |
0220 2601-2636043 0.680 ACRE | 1700.00000 1156.00| 1700.00000 1156.00| 1800.00000 1224.00
SEEDING AND FERTILIZING (RURAL) | | |
0230 2602-0000020 645.000 LF | 2.00000 1290.00| 2.00000 1290.00| 2.10000 1354.50
SILT FENCE | | \
0240 2602-0000090 645.000 LF | 1.00000 645.00] 2.50000 1612.50| 0.65000 419.25
CLEAN-OUT OF SILT FENCE | | \

SECTION TOTALS | $ 205,937.00]| $ 205,752.00]| $ 217,767.00
—————————————————————————————————————————— e e e
SECTION 0003 ROADWAY ITEMS - ER-C090(71)--58-90

\ \ \
0250 2101-0850001 0.500 ACRE | 10000.00000 5000.00 | 2000.00000 1000.00| 4900.00000 2450.00
CLEARING AND GRUBBING | | |
0260 2102-2710070 4800.000 CY | 2.25000 10800.00]| 3.50000 16800.00 | 3.60000 17280.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0270 2502-8212024 200.000 LF | 11.50000 2300.00| 9.50000 1900.00 | 17.50000 3500.00
SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4 | | |
IN. DIA. | \ |
0280 2502-8212034 150.000 LF | 15.00000 2250.00 | 9.50000 1425.00| 17.50000 2625.00
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | \
DIA. | | |
0290 2502-8220196 3.000 EACH | 325.00000 975.00| 300.00000 900.00] 242.50000 727.50
SUBDRAIN OUTLET, RF-19E | | |
0300 2507-3250005 1343.000 SY | 3.75000 5036.25]| 3.00000 4029.00 | 2.35000 3156.05
ENGINEERING FABRIC | | |
0310 2507-8029000 4632.000 TON | 21.00000 97272.00 | 22.00000 101904.00] 23.50000 108852.00
EROSION STONE \ \
0320 2528-8445110 LUMP | 1000.00000 1000.00 | 1500.00000 1500.00 | 1200.00000 1200.00
TRAFFIC CONTROL \ \
0330 2533-4980005 LUMP | 5400.00000 5400.00 | 4000.00000 4000.00 | 4400.00000 4400.00
| \ \

MOBILIZATION



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/22/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 310 4
Bid Order: 310 Contract ID: 90-C090-070 Primary County: WAPELLO
Letting Date: 08/16/11 10:00 A.M.
| ( 1 ) MCO19 | ( 2 ) PE320 | ( 3 ) EL045
|MCANINCH CORPORATION & AFFIL |PETERSON CONTRACTORS INC. | ELDER CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0340 2601-2634100 0.500 ACRE | 700.00000 350.00] 700.00000 350.00] 700.00000 350.00
MULCHING \ \ \
0350 2601-2636043 0.500 ACRE | 1700.00000 850.00] 1700.00000 850.00] 1800.00000 900.00
SEEDING AND FERTILIZING (RURAL) | \ \
0360 2602-0000020 330.000 LF | 2.00000 660.00] 2.00000 660.00] 2.10000 693.00
SILT FENCE | \ \
0370 2602-0000090 330.000 LF | 1.00000 330.00] 2.50000 825.00] 0.65000 214.50
CLEAN-OUT OF SILT FENCE | | \
SECTION TOTALS | $ 132,223.25]| $ 136,143.00]| $ 146,348.05
—————————————————————————————————————————— e e A
CONTRACT TOTALS | $ 363,529.25| $ 366,810.00]| $ 391,500.00




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/22/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 310 5
Bid Order: 310 Contract ID: 90-C090-070 Primary County: WAPELLO
Letting Date: 08/16/11 10:00 A.M.
| ( 4 ) DE157 | ( 5 ) C0085 | ( 6 ) TE060
| DELONG CONSTRUCTION, INC. | COLE CONSTRUCTION CO., INC. |TEK BUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS - ER-C090(67)--58-90
\ \ \
0010 2101-0850001 0.200 ACRE | 5000.00000 1000.00| 5000.00000 1000.00| 5000.00000 1000.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 900.000 CY | 7.00000 6300.00] 9.10000 8190.00 | 9.00000 8100.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2502-8212024 110.000 LF | 8.00000 880.00| 22.50000 2475.00 | 16.00000 1760.00
SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4 | | |
IN. DIA. \ \ \
0040 2502-8220196 2.000 EACH | 250.00000 500.00| 210.00000 420.00]| 500.00000 1000.00
SUBDRAIN OUTLET, RF-19E | | |
0050 2507-3250005 200.000 SY | 2.00000 400.00| 3.10000 620.00] 3.00000 600.00
ENGINEERING FABRIC | | \
0060 2507-8029000 400.000 TON | 29.00000 11600.00| 24.00000 9600.00| 27.00000 10800.00
EROSION STONE | |
0070 2528-8445110 LUMP | 1000.00000 1000.00| 1000.00000 1000.00| 500.00000 500.00
TRAFFIC CONTROL | |
0080 2533-4980005 LUMP | 1500.00000 1500.00| 2000.00000 2000.00 | 2000.00000 2000.00
MOBILIZATION | |
0090 2601-2634100 0.250 ACRE | 700.00000 175.00]| 700.00000 175.00| 700.00000 175.00
MULCHING | | |
0100 2601-2636043 0.250 ACRE | 2000.00000 500.00 | 1700.00000 425.00 | 1800.00000 450.00
SEEDING AND FERTILIZING (RURAL) | | |
0110 2602-0000020 260.000 LF | 1.80000 468.00 | 2.00000 520.00| 3.00000 780.00
SILT FENCE | | |
0120 2602-0000090 260.000 LF | 1.00000 260.00 | 1.50000 390.00| 0.50000 130.00
CLEAN-OUT OF SILT FENCE | | |
SECTION TOTALS | $ 24,583.00] $ 26,815.00] $ 27,295.00
—————————————————————————————————————————— R et e b e e
SECTION 0002 ROADWAY ITEMS - ER-C090(70)--58-90
\ \ \
0130 2101-0850001 1.040 ACRE | 5000.00000 5200.00 | 2200.00000 2288.00 | 5000.00000 5200.00
CLEARING AND GRUBBING | \ |
0140 2102-2710070 4800.000 CY | 4.00000 19200.00] 6.75000 32400.00] 9.00000 43200.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0150 2502-8212024 365.000 LF | 8.00000 2920.00] 22.50000 8212.50| 14.00000 5110.00
SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4 | |
IN. DIA. | | |
0160 2502-8220196 2.000 EACH | 250.00000 500.00| 210.00000 420.00] 500.00000 1000.00
| | |

SUBDRAIN OUTLET, RF-19E



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/22/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 310 6
Bid Order: 310 Contract ID: 90-C090-070 Primary County: WAPELLO
Letting Date: 08/16/11 10:00 A.M.
| ( 4 ) DE157 | ( 5 ) C0085 | ( 6 ) TE060
| DELONG CONSTRUCTION, INC. | COLE CONSTRUCTION CO., INC. |TEK BUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0170 2507-3250005 2150.000 SY | 2.00000 4300.00 | 2.05000 4407.50| 3.00000 6450.00
ENGINEERING FABRIC | | |
0180 2507-8029000 7560.000 TON | 23.00000 173880.00 | 24.00000 181440.00| 23.00000 173880.00
EROSION STONE | |
0190 2528-8445110 LUMP | 1000.00000 1000.00| 1000.00000 1000.00| 500.00000 500.00
TRAFFIC CONTROL | |
0200 2533-4980005 LUMP | 5000.00000 5000.00 | 3000.00000 3000.00| 2000.00000 2000.00
MOBILIZATION | | \
0210 2601-2634100 0.680 ACRE | 700.00000 476.00 | 700.00000 476.00 | 700.00000 476.00
MULCHING | | \
0220 2601-2636043 0.680 ACRE | 2000.00000 1360.00| 1700.00000 1156.00| 1800.00000 1224.00
SEEDING AND FERTILIZING (RURAL) | | \
0230 2602-0000020 645.000 LF | 1.80000 1161.00]| 2.00000 1290.00| 3.00000 1935.00
SILT FENCE | | |
0240 2602-0000090 645.000 LF | 1.00000 645.00| 1.50000 967.50] 0.50000 322.50
CLEAN-OUT OF SILT FENCE | | |
SECTION TOTALS | $ 215,642.00] $ 237,057.50] $ 241,297.50
—————————————————————————————————————————— e e e
SECTION 0003 ROADWAY ITEMS - ER-C090(71)--58-90
\ \ \
0250 2101-0850001 0.500 ACRE | 5000.00000 2500.00 | 3500.00000 1750.00 | 5000.00000 2500.00
CLEARING AND GRUBBING | | |
0260 2102-2710070 4800.000 CY | 5.00000 24000.00] 6.75000 32400.00| 8.00000 38400.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0270 2502-8212024 200.000 LF | 8.00000 1600.00| 22.50000 4500.00 | 16.00000 3200.00
SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4 | | |
IN. DIA. | | |
0280 2502-8212034 150.000 LF | 8.00000 1200.00| 10.00000 1500.00 | 16.00000 2400.00
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0290 2502-8220196 3.000 EACH | 250.00000 750.00 | 210.00000 630.00] 500.00000 1500.00
SUBDRAIN OUTLET, RF-19E | | \
0300 2507-3250005 1343.000 SY | 2.00000 2686.00 | 2.50000 3357.50]| 3.00000 4029.00
ENGINEERING FABRIC | | |
0310 2507-8029000 4632.000 TON | 25.00000 115800.00 | 24.00000 111168.00| 23.00000 106536.00
EROSION STONE | |
0320 2528-8445110 LUMP | 1000.00000 1000.00| 1000.00000 1000.00| 500.00000 500.00
TRAFFIC CONTROL | |
0330 2533-4980005 LUMP | 3500.00000 3500.00| 2500.00000 2500.00 | 2000.00000 2000.00
| | |

MOBILIZATION



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/22/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 310 7
Bid Order: 310 Contract ID: 90-C090-070 Primary County: WAPELLO
Letting Date: 08/16/11 10:00 A.M.
| ( 4 ) DE157 | ( 5 ) CO085 | ( 6 ) TE060
| DELONG CONSTRUCTION, INC. | COLE CONSTRUCTION CO., INC. |TEK BUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0340 2601-2634100 0.500 ACRE | 700.00000 350.00] 700.00000 350.00] 700.00000 350.00
MULCHING | | |
0350 2601-2636043 0.500 ACRE | 2000.00000 1000.00| 1700.00000 850.00] 1800.00000 900.00
SEEDING AND FERTILIZING (RURAL) | | |
0360 2602-0000020 330.000 LF | 1.80000 594.00] 2.00000 660.00]| 3.00000 990.00
SILT FENCE | | |
0370 2602-0000090 330.000 LF | 1.00000 330.00] 1.50000 495.00] 0.50000 165.00
CLEAN-OUT OF SILT FENCE | | |
SECTION TOTALS | $ 155,310.00] $ 161,160.50| $ 163,470.00
—————————————————————————————————————————— it e A
CONTRACT TOTALS | $ 395,535.00]| $ 425,033.00| $ 432,062.50




Bid Order: 310

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 90-C090-070

Primary Co

Run Date: 09/22/11
Page: 310 8

unty: WAPELLO

Letting Date: 08/16/11 10:00 A.M.
| ( 7 ) RE300 | ( ) | ( )
|[REILLY CONSTRUCTION CO., INC | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS - ER-C090(67)--58-90
\ \ \
0010 2101-0850001 0.200 ACRE | 10000.00000 2000.00 | |
CLEARING AND GRUBBING | \ \
0020 2102-2710070 900.000 CY | 10.00000 9000.00| |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2502-8212024 110.000 LF | 16.00000 1760.00 | |
SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4 | | |
IN. DIA. \ \ ‘
0040 2502-8220196 2.000 EACH | 425.00000 850.00|
SUBDRAIN OUTLET, RF-19E | | \
0050 2507-3250005 200.000 SY | 5.00000 1000.00| |
ENGINEERING FABRIC | | |
0060 2507-8029000 400.000 TON | 30.00000 12000.00 | |
EROSION STONE | |
0070 2528-8445110 LUMP | 1500.00000 1500.00 | |
TRAFFIC CONTROL | |
0080 2533-4980005 LUMP | 2000.00000 2000.00 | \
MOBILIZATION | |
0090 2601-2634100 0.250 ACRE | 700.00000 175.00] \
MULCHING | | |
0100 2601-2636043 0.250 ACRE | 1700.00000 425.00| |
SEEDING AND FERTILIZING (RURAL) \ \ \
0110 2602-0000020 260.000 LF | 2.00000 520.00| |
SILT FENCE | | |
0120 2602-0000090 260.000 LF | 2.00000 520.00| |
CLEAN-OUT OF SILT FENCE | | |
SECTION TOTALS \ $ 31,750.00] \ $
—————————————————————————————————————————— f—— - -
SECTION 0002 ROADWAY ITEMS - ER-C090(70)--58-90
\ \ \
0130 2101-0850001 1.040 ACRE | 10000.00000 10400.00| \
CLEARING AND GRUBBING | | |
0140 2102-2710070 4800.000 CY | 10.00000 48000.00| |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | \ \
0150 2502-8212024 365.000 LF | 16.00000 5840.00] |
SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4 | |
IN. DIA. | | |
0160 2502-8220196 2.000 EACH | 425.00000 850.00|
\ \ \

SUBDRAIN OUTLET, RF-19E



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/22/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 310 9
Bid Order: 310 Contract ID: 90-C090-070 Primary County: WAPELLO
Letting Date: 08/16/11 10:00 A.M.
| ( 7 ) RE300 | ( ) I ( )
|REILLY CONSTRUCTION CO., INC | |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e it e e TP
0170 2507-3250005 2150.000 SY | 5.00000 10750.00] |

ENGINEERING FABRIC | | |
0180 2507-8029000 7560.000 TON | 30.00000 226800.00] |

EROSION STONE | | |
0190 2528-8445110 LUMP | 1500.00000 1500.00 | |

TRAFFIC CONTROL | |
0200 2533-4980005 LUMP | 9000.00000 9000.00] |

MOBILIZATION | | |
0210 2601-2634100 0.680 ACRE | 700.00000 476.00] |

MULCHING | | |
0220 2601-2636043 0.680 ACRE | 1700.00000 1156.00| |

SEEDING AND FERTILIZING (RURAL) | | |
0230 2602-0000020 645.000 LF | 2.00000 1290.00| \

SILT FENCE | | |
0240 2602-0000090 645.000 LF | 2.00000 1290.00| |

CLEAN-OUT OF SILT FENCE | \ \

SECTION TOTALS | $ 317,352.00] $ | $
—————————————————————————————————————————— e e
SECTION 0003 ROADWAY ITEMS - ER-C090(71)--58-90

\ \ \
0250 2101-0850001 0.500 ACRE | 10000.00000 5000.00 | |
CLEARING AND GRUBBING | | |
0260 2102-2710070 4800.000 CY | 10.00000 48000.00 | |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0270 2502-8212024 200.000 LF | 16.00000 3200.00| |
SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4 | | |
IN. DIA. | | |
0280 2502-8212034 150.000 LF | 16.00000 2400.00 | \
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0290 2502-8220196 3.000 EACH | 425.00000 1275.00| |
SUBDRAIN OUTLET, RF-19E | | |
0300 2507-3250005 1343.000 SY | 5.00000 6715.00] |
ENGINEERING FABRIC | | |
0310 2507-8029000 4632.000 TON | 30.00000 138960.00| |
EROSION STONE | |
0320 2528-8445110 LUMP | 1500.00000 1500.00 | \
TRAFFIC CONTROL | |
0330 2533-4980005 LUMP | 6000.00000 6000.00| |
\ \ \

MOBILIZATION



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/22/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 310 10
Bid Order: 310 Contract ID: 90-C090-070 Primary County: WAPELLO
Letting Date: 08/16/11 10:00 A.M.
| ( 7 ) RE300 | ( ) | ( )
|[REILLY CONSTRUCTION CO., INC | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0340 2601-2634100 0.500 ACRE | 700.00000 350.00] |
MULCHING | | |
0350 2601-2636043 0.500 ACRE | 1700.00000 850.00] |
SEEDING AND FERTILIZING (RURAL) | | |
0360 2602-0000020 330.000 LF | 2.00000 660.00] \
SILT FENCE | | |
0370 2602-0000090 330.000 LF | 2.00000 660.00] |
CLEAN-OUT OF SILT FENCE | | |
SECTION TOTALS | $ 215,570.00| $ \ S
—————————————————————————————————————————— it e A
CONTRACT TOTALS | $ 564,672.00| $ \ S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 09/22/11

VENDOR RANKING Page: 351 1
Bid Order: 351 Contract ID: 00-000S-468 Primary County: STATEWIDE
Letting Date: 110816 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by COLLINS & HERMANN, INC.

Contract Period: Completion Date: 02/29/12

Project: NHSN-000-S(468)--2R-00
Work Type: TRAFFIC SIGNS
County: STATEWIDE Prj Awd Amt: $78,316.37
Route: MULTIPLE ROUTES
Location: VARIOUS LOCATIONS STATEWIDE

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 CO105 COLLINS & HERMANN, INC. $ 78,316.37 100.00 %
2 K.150 KWs, INC. $ 113,550.00 144.98 %
3 DI120 DICKINSON CO., INC. $ 129,635.00 165.52 %
4 V0080 VOLTMER, INC. $ 160,000.00 204.29 %



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 09/22/11
Page: 351 2

Bid Order: 351 Contract ID: 00-000S-468 Primary County: STATEWIDE
Letting Date: 08/16/11 10:00 A.M.
| ( 1 ) COl05 | ( 2 ) K.150 | ( 3 ) DI120
|COLLINS & HERMANN, INC. |[KWS, INC. |DICKINSON CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 SIGNING ITEMS
\ \ \
0010 2401-6745355 2.000 EACH | 748.08000 1496.16| 500.00000 1000.00| 350.00000 700.00
REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY | | |
SIGNS | | |
0020 2524-6765010 45.000 EACH | 174.52000 7853.40] 200.00000 9000.00] 875.00000 39375.00
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0030 2524-9081275 2.000 EACH | 797.89000 1595.78| 1000.00000 2000.00| 995.00000 1990.00
CONCRETE FOOTING FOR BREAKAWAY SIGN | |
POST, 2'-8" DIA. X 7'-6" | | |
0040 2528-8445110 LUMP | 11448.13000 11448.13| 10000.00000 10000.00| 18000.00000 18000.00
TRAFFIC CONTROL | |
0050 2533-4980005 LUMP | 5016.52000 5016.52] 15000.00000 15000.00] 4000.00000 4000.00
MOBILIZATION | | |
0060 2599-9999005 42.000 EACH | 667.08000 28017.36/| 1000.00000 42000.00| 855.00000 35910.00
("EACH' ITEM) INSTALL TYPE 'B' SIGN | |
0070 2599-9999005 8.000 EACH | 1337.74000 10701.92] 2500.00000 20000.00| 2000.00000 16000.00
("EACH' ITEM) REMOVAL OF CATWALK AND | | |
LIGHTING | | |
0080 2599-9999005 26.000 EACH | 267.55000 6956.30| 375.00000 9750.00] 350.00000 9100.00
('"EACH' ITEM) REMOVAL OF TYPE 'B' SIGN | | |
ASSEMBLY | | |
0090 2599-9999005 24.000 EACH | 217.95000 5230.80] 200.00000 4800.00| 190.00000 4560.00
("EACH' ITEM) STEEL BREAKAWAY SIGN | |
POSTS FOR TYPE 'A' | | |
SECTION TOTALS | $ 78,316.37] $ 113,550.00]| $ 129,635.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 78,316.37] $ 113,550.00] S 129,635.00




Bid Order: 351
Letting Date: 08/16/11 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 00-000S-468

Run Date: 09/22/11
Page: 351 3

Primary County: STATEWIDE

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 SIGNING ITEMS

0010 2401-6745355 2.000 EACH
REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY
SIGNS

0020 2524-6765010 45.000 EACH
REMOVE AND REINSTALL SIGN AS PER PLAN

0030 2524-9081275 2.000 EACH

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 7'-6"

0040 2528-8445110 LUMP
TRAFFIC CONTROL

0050 2533-4980005 LUMP
MOBILIZATION

0060 2599-9999005 42.000 EACH
('"EACH' ITEM) INSTALL TYPE 'B' SIGN

0070 2599-9999005 8.000 EACH

("EACH' ITEM) REMOVAL OF CATWALK AND
LIGHTING

0080 2599-9999005 26.000 EACH
('"EACH' ITEM) REMOVAL OF TYPE 'B' SIGN
ASSEMBLY

0090 2599-9999005 24.000 EACH
('"EACH' ITEM) STEEL BREAKAWAY SIGN
POSTS FOR TYPE 'A'

SECTION TOTALS

CONTRACT TOTALS

\
\
|
|
+

\
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
\
|
|
|
|
|
|
|
+
|

( 4 ) V0080 \
VOLTMER, INC. \
|

UNIT PRICE AMOUNT |
_____________________________ +
\

450.00000 900.00]

\

|

300.00000 13500.00]

|

1100.00000 2200.00|

\

|

27000.00000 27000.00]

|

8200.00000 8200.00 |

\

1300.00000 54600.00|

|

4000.00000 32000.00|

|

\

600.00000 15600.00]

|

|

250.00000 6000.00]

|

|

S 160,000.00]
_____________________________ +
\

$ 160,000.

UNIT PRICE AMOUNT




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
352 Contract ID: 27-C027-047
110816 10:00 A.M.
AWARD RECOMMENDED to
25 WORK DAYS Late Start Date:

ROADSAFE TRAFFIC SYSTEMS, INC.
09/26/11

Project: FM-C027(47)--55-27
Work Type: PAVEMENT MARKINGS
County: DECATUR Prj Awd Amt: $83,963.54
Route: MULTIPLE ROUTES
Location: VARIOUS LOCATIONS IN DECATUR COUNTY
RANK VENDOR NO./NAME
1 RO032 ROADSAFE TRAFFIC SYSTEMS, INC.
2 D.128 QUALITY STRIPING, INC D/B/A DPLM, INC.

IOWA PLAINS SIGNING, INC.

Run Date: 09/22/11
Page: 352 1
Primary County: DECATUR
No Established DBE Goal
TOTAL % OVER
BID LOW BID
S 83,963.54 100.00 %
$ 84,999.56 101.23 %
S 86,227.10 102.69 %



IOWA DEPARTMENT OF TRANS

TABULATION OF CONSTRUCTION AN

PORTATION
Run Date: 09/22/11

D MATERIAL BIDS Page: 352 2

Bid Order: 352 Contract ID: 27-C027-047 Primary County: DECATUR
Letting Date: 08/16/11 10:00 A.M.
| ( 1 ) RO032 | ( 2 ) D.128 | ( 3 ) 10250
| ROADSAFE TRAFFIC SYSTEMS, IN |DPLM, INC. | TOWA PLAINS SIGNING, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 PAVEMENT MARKING ITEMS
\ \ \
0010 2527-9263109 13940.660 STA | 5.67000 79043.54 | 5.40000 75279.56| 5.61000 78207.10
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED \ \
0020 2528-8445110 LUMP | 1200.00000 1200.00| 3100.00000 3100.00]| 3600.00000 3600.00
TRAFFIC CONTROL | \
0030 2528-8445113 8.000 EACH | 315.00000 2520.00 | 315.00000 2520.00 | 315.00000 2520.00
FLAGGERS | | |
0040 2533-4980005 LUMP | 1200.00000 1200.00| 4100.00000 4100.00 | 1900.00000 1900.00
MOBILIZATION | |
SECTION TOTALS | $ 83,963.54| $ 84,999.56| $ 86,227.10
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 83,963.54| $ 84,999.56| $ 86,227.10




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 09/22/11

VENDOR RANKING Page: 353 1
Bid Order: 353 Contract ID: 89-C089-073 Primary County: VAN BUREN
Letting Date: 110816 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by LOVEWELL FENCING, INC.
Contract Period: 15 WORK DAYS Late Start Date: 10/10/11

Project: FM-C089(73)--55-89
Work Type: GUARDRAIL
County: VAN BUREN Prj Awd Amt: $40,895.04
Route: IVY TRAIL
Location: 0.5 M. WEST OF PITTSBURG

DAVE GRYP CONSTRUCTION, INC.
Non-responsive bid submitted: Did not submit a Bid Bond

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 L0280 LOVEWELL FENCING, INC. $ 40,895.04 100.00 %
2 CO105 COLLINS & HERMANN, INC. $ 60,395.11 147.68 %

GR360 DAVE GRYP CONSTRUCTION, INC. IRREGULAR



Bid Order:
Letting Date:

IOWA DEPARTMENT OF TRANSPORTATION
TABULATION OF CONSTRUCTION AND MATERIAL BIDS

353 Contract ID: 89-C089-073
08/16/11 10:00 A.M.

Run Date: 09/22/11
Page: 353 2

Primary County: VAN BUREN

| ( 1 ) L0280 | ( 2 ) CO105 \
| LOVEWELL FENCING, INC. |COLLINS & HERMANN, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
—————————————————————————————————————————— o
SECTION 0001  GUARDRAIL ITEMS
\ \ \
0010 2505-4008300 1574.690 LF | 16.00000 25195.04| 26.10000 41099.41 |
STEEL BEAM GUARDRAIL | | |
0020 2505-4021701 2.000 EACH | 3500.00000 7000.00] 3087.75000 6175.50|
STEEL BEAM GUARDRAIL FLARED END TERMINA | | |
0030 2518-6910000 4.000 EACH | 100.00000 400.00] 251.80000 1007.20]
SAFETY CLOSURE | | |
0040 2526-8285000 LUMP | 1500.00000 1500.00] 5000.00000 5000.00]
CONSTRUCTION SURVEY | | |
0050 2528-8445110 LUMP | 1800.00000 1800.00] 2559.00000 2559.00]
TRAFFIC CONTROL | | |
0060 2533-4980005 LUMP | 5000.00000 5000.00] 4554.00000 4554.00]
MOBILIZATION | | |
SECTION TOTALS | $ 40,895.04| $ 60,395.11]
—————————————————————————————————————————— e et ettt
CONTRACT TOTALS | $ 40,895.04| $ 60,395.11]




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 09/22/11

VENDOR RANKING Page: 451 1
Bid Order: 451 Contract ID: 33-FE09-103-A Primary County: FAYETTE
Letting Date: 110816 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to RAILWORKS TRACK SYSTEMS, INC.
Contract Period: 80 WORK DAYS Late Start Date: 09/19/11

Project: RPD-FE09(103)--8B-33
Work Type: MISCELLANEOUS
County: FAYETTE Prj Awd Amt: $1,313,335.60
Route: CITY OF OELWEIN
Location: RECONSTRUCTION OF RAIL LINE FROM OELWEIN TO
DEWAR

L.A. COLO, LLC.
Non-responsive bid submitted: Submitted an incorrect Bid Bond

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 RA079 RAILWORKS TRACK SYSTEMS, INC. $ 1,313,335.60 100.00 %

Co0114 L.A. COLO, LILC. IRREGULAR



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 09/22/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 451 2
Bid Order: 451 Contract ID: 33-FE09-103-A Primary County: FAYETTE
Letting Date: 08/16/11 10:00 A.M.
\ 1 ) RA079 | ( ) | ( )
|RAILWORKS TRACK SYSTEMS, INC | \
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Rt e ettt et e et T TP
SECTION 0001 RAILROAD ITEMS - BASE BID
\ \ \
0010 2113-0001100 450.000 SY | 147.00000 66150.00 | \
SUBGRADE STABILIZATION MATERIAL, | | |
POLYMER GRID | |
0020 2533-4980005 LUMP | 30000.00000 30000.00 | |
MOBILIZATION | |
0030 2599-9999005 10006.000 EACH | 6.00000 60036.00 | |
('"EACH' ITEM) DISPOSE OF REPLACED CROSS | | |
TIES | \ \
0040 2599-9999005 180.000 EACH | 105.00000 18900.00 | |
('"EACH' ITEM) FURNISH AND INSTALL | | \
CROSSING TIES 7 INCH | | |
0050 2599-9999005 9750.000 EACH | 71.00000 692250.00 | |
("EACH' ITEM) FURNISH AND REPLACE GRADE | | |
3, 6 INCH | | |
0060 2599-9999005 2784.000 EACH | 1.65000 4593.60 | \
('"EACH' ITEM) INSTALL TIE PLATE, DS, | | |
FOR RE #90 RAIL | |
0070 2599-9999005 14520.000 EACH | 1.20000 17424.00]| |
("EACH' ITEM) PLACE RAIL ANCHORS FOR RE | | |
#90 RAIL | | \
0080 2599-9999005 30.000 EACH | 2000.00000 60000.00 | |
('"EACH' ITEM) SURFACE TURNOUTS | | |
0090 2599-9999005 143.000 EACH | 195.00000 27885.00| |
("EACH' ITEM) SWITCH TIES 7 INCH X 9 | | |
INCH X 10°' | \ \
0100 2599-9999005 65.000 EACH | 200.00000 13000.00| |
("EACH' ITEM) SWITCH TIES 7 INCH X 9 | | |
INCH X 11°' \ \ \
0110 2599-9999005 80.000 EACH | 265.00000 21200.00| |
("EACH' ITEM) SWITCH TIES 7 INCH X 9 | \
INCH X 12°' | | |
0120 2599-9999005 69.000 EACH | 235.00000 16215.00] |
("EACH' ITEM) SWITCH TIES 7 INCH X 9 | | |
INCH X 13" | | I
0130 2599-9999005 80.000 EACH | 240.00000 19200.00| \
("EACH' ITEM) SWITCH TIES 7 INCH X 9 | | |
INCH X 14°' | | \
0140 2599-9999005 58.000 EACH | 250.00000 14500.00] |
("EACH' ITEM) SWITCH TIES 7 INCH X 9 | | |
\ \ \

INCH X 15'



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/22/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 451 3
Bid Order: 451 Contract ID: 33-FE09-103-A Primary County: FAYETTE
Letting Date: 08/16/11 10:00 A.M.
I ( 1 ) RAO79 I ( ) I ( )
| RAILWORKS TRACK SYSTEMS, INC | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et e s et TP
0150 2599-9999005 44.000 EACH | 265.00000 11660.00| |
('"EACH' ITEM) SWITCH TIES 7 INCH X 9 | | |
INCH X 16' \ \ \
0160 2599-9999005 155.000 EACH | 200.00000 31000.00]| |
('"EACH' ITEM) SWITCH TIES 7 INCH X 9 | |
INCH X 9°' | | |
0170 2599-9999005 12.000 EACH | 550.00000 6600.00] |
('"EACH' ITEM) WELD RAIL | | |
0180 2599-9999009 26400.000 LF | 1.60000 42240.00] |
('"LINEAR FEET' ITEM) SURFACE TRACK | \
AFTER BALLAST PLACEMENT | | |
0190 2599-9999019 936.000 TLF | 47.00000 43992.00| |
('"TRACK LINEAR FEET' ITEM) FURNISH AND | | |
PLACE #115 RE RAIL-39-FEET | | |
SECTION TOTALS | S 1,196,845.60] S \ $
—————————————————————————————————————————— e e e
SECTION 0002 RAILROAD ITEMS - ADDED OPTION A
\ \ \
0200 2599-9999005 1500.000 EACH | 6.00000 9000.00] |
('"EACH' ITEM) DISPOAL OF REPLACED CROSS | |
TIES | | |
0210 2599-9999005 1500.000 EACH | 71.00000 106500.00] |
('"EACH' ITEM) FURNISH AND REPLACE GRADE | | |
3, 6 INCH X | | |
0220 2599-9999005 600.000 EACH | 1.65000 990.00] |
('"EACH' ITEM) INSTALL TIE PLATE, DS, | | |
FOR RE #90 RAIL | \
SECTION TOTALS | $ 116,490.00] $ | $
—————————————————————————————————————————— R et e e et et T T T
CONTRACT TOTALS | $ 1,313,335.60] $ | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 09/22/11

VENDOR RANKING Page: 981 1
Bid Order: 981 Contract ID: 15-1484-704 Primary County: CASS
Letting Date: 110816 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by TURNBULL'S TREE SERVICE
Contract Period: 5 WORK DAYS Late Start Date: 10/31/11

Project: MP-148-4(704)50--76-15
Work Type: CLEARING AND GRUBBING
County: CASS Prj Awd Amt: $11,075.00
Route: TIOWA 148
Location: FROM IOWA 92 NORTH 8.6 MILES

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 TUO81 TURNBULL'S TREE SERVICE $ 11,075.00 100.00 %
2 HI115 GARRY HILL $ 14,653.00 132.30 %
3 BLO50 BLACKWELL CONSTRUCTION, INC. $ 19,275.00 174.04 %
4 0.015 OEL CONSTRUCTION SERVICES, INC. $ 31,500.00 284.42 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/22/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 981 2
Bid Order: 981 Contract ID: 15-1484-704 Primary County: CASS
Letting Date: 08/16/11 10:00 A.M.
1 ) TUO81 2 ) HI11l5 3 ) BL050

( ( (
TURNBULL'S TREE SERVICE HILL, GARRY BLACKWELL CONSTRUCTION, INC.

LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

| | |
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
I I I
0010 2101-0850002 335.000 UNIT | 25.00000 8375.00| 31.80000 10653.00]| 25.00000 8375.00
CLEARING AND GRUBBING | | |
0020 2519-4200040 400.000 LF | 4.25000 1700.00| 5.50000 2200.00 | 15.50000 6200.00
REMOVAL AND REINSTALLATION OF FENCE, | | |
FIELD | I I
0030 2528-8445110 LUMP | 500.00000 500.00| 300.00000 300.00] 1200.00000 1200.00
TRAFFIC CONTROL I I
0040 2533-4980005 LUMP | 500.00000 500.00| 1500.00000 1500.00 | 3500.00000 3500.00
MOBILIZATION | I
SECTION TOTALS | $ 11,075.00] $ 14,653.00] $ 19,275.00
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 11,075.00] $ 14,653.00] $ 19,275.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/22/11

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 981 3
Bid Order: 981 Contract ID: 15-1484-704 Primary County: CASS
Letting Date: 08/16/11 10:00 A.M.
4 ) 0.015 ( ) ( )

(
OEL CONSTRUCTION SERVICES, I
LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850002 335.000 UNIT | 40.00000 13400.00] |
CLEARING AND GRUBBING | | |
0020 2519-4200040 400.000 LF | 14.00000 5600.00 | \
REMOVAL AND REINSTALLATION OF FENCE, | | |
FIELD | | |
0030 2528-8445110 LUMP | 5000.00000 5000.00 | |
TRAFFIC CONTROL | |
0040 2533-4980005 LUMP | 7500.00000 7500.00 | \
MOBILIZATION | |
SECTION TOTALS | $ 31,500.00] $ | $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 31,500.00] $ | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 09/22/11

VENDOR RANKING Page: 982 1
Bid Order: 982 Contract ID: 77-0351-708 Primary County: POLK
Letting Date: 110816 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by SHEETS EXCAVATING, LTD.
Contract Period: 10 WORK DAYS Late Start Date: 10/03/11

Project: MPIN-035-1(708)73--0N-77
Work Type: REVETMENT
County: POLK Prj Awd Amt: $49,741.80
Route: I-35
Location: I-35/80/235 W. SYSTEMS INTERCHANGE (I-35 NB

RAMP TO EB I-235)
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 SH245 SHEETS EXCAVATING, LTD. $ 49,741.80 100.00 %
2 HI115 GARRY HILL $ 52,066.30 104.67 %
3 BLO50 BLACKWELL CONSTRUCTION, INC. $ 67,795.00 136.29 %
4 K.051 K & L LANDSCAPE & CONSTRUCTION INC. $ 86,809.00 174.51 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/22/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 982 2
Bid Order: 982 Contract ID: 77-0351-708 Primary County: POLK
Letting Date: 08/16/11 10:00 A.M.
| ( 1 ) SH245 | ( 2 ) HI11S | ( 3 ) BLO50
| SHEETS EXCAVATING, LTD. |HILL, GARRY |BLACKWELL CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 0.200 ACRE | 3000.00000 600.00| 8000.00000 1600.00| 10000.00000 2000.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 324.000 CY | 9.95000 3223.80] 6.15000 1992.60] 25.00000 8100.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2507-3250005 692.000 sSY | 2.50000 1730.00] 4.10000 2837.20| 4.00000 2768.00
ENGINEERING FABRIC | | |
0040 2507-6800061 678.000 TON | 49.75000 33730.50| 57.00000 38646.00 | 48.00000 32544.00
REVETMENT, CLASS E | | |
0050 2519-2000010 45.000 LF | 15.00000 675.00] 10.00000 450.00] 60.00000 2700.00
FENCE, CHANNEL CROSSING, TYPE A | | |
0060 2519-3280000 175.000 LF | 5.00000 875.00] 4.50000 787.50| 15.00000 2625.00
FENCE, FIELD | |
0070 2519-3300400 4.000 EACH | 105.00000 420.00] 110.00000 440.00] 1200.00000 4800.00
FIELD FENCE BRACE PANELS | | |
0080 2519-4200140 230.000 LF | 4.00000 920.00] 1.50000 345.00] 3.00000 690.00
REMOVAL OF FENCE, FIELD | | |
0090 2528-8445110 LUMP | 1000.00000 1000.00] 500.00000 500.00] 3000.00000 3000.00
TRAFFIC CONTROL | | |
0100 2533-4980005 LUMP | 5500.00000 5500.00] 3000.00000 3000.00] 6500.00000 6500.00
MOBILIZATION | |
0110 2602-0000020 267.000 LF | 2.50000 667.50] 4.00000 1068.00] 4.00000 1068.00
SILT FENCE | | |
0120 2602-0000060 267.000 LF | 1.00000 267.00| 1.00000 267.00| 2.50000 667.50
REMOVAL OF SILT FENCE | | |
0130 2602-0000090 133.000 LF | 1.00000 133.00] 1.00000 133.00] 2.50000 332.50
CLEAN-OUT OF SILT FENCE | | |
SECTION TOTALS | $ 49,741.80| $ 52,066.30| $ 67,795.00
—————————————————————————————————————————— f———————
CONTRACT TOTALS | $ 49,741.80| $ 52,066.30| $ 67,795.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 09/22/11
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 982 3
Bid Order: 982 Contract ID: 77-0351-708 Primary County: POLK
Letting Date: 08/16/11 10:00 A.M.
¢ 4 ) K.051 I ( ) ¢ )
|K & L LANDSCAPE & CONSTRUCTI | \
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 0.200 ACRE | 15000.00000 3000.00| |
CLEARING AND GRUBBING | | |
0020 2102-2710070 324.000 CY | 25.00000 8100.00| |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2507-3250005 692.000 SY | 4.00000 2768.00 | \
ENGINEERING FABRIC | | |
0040 2507-6800061 678.000 TON | 65.00000 44070.00 | |
REVETMENT, CLASS E \ \ \
0050 2519-2000010 45.000 LF | 15.00000 675.00] |
FENCE, CHANNEL CROSSING, TYPE A | | \
0060 2519-3280000 175.000 LF | 5.00000 875.00 | |
FENCE, FIELD | | |
0070 2519-3300400 4.000 EACH | 200.00000 800.00 | |
FIELD FENCE BRACE PANELS | | |
0080 2519-4200140 230.000 LF | 4.00000 920.00] |
REMOVAL OF FENCE, FIELD | | |
0090 2528-8445110 LUMP | 4000.00000 4000.00 | |
TRAFFIC CONTROL | |
0100 2533-4980005 LUMP | 20000.00000 20000.00]| |
MOBILIZATION | \
0110 2602-0000020 267.000 LF | 4.00000 1068.00| |
SILT FENCE | | |
0120 2602-0000060 267.000 LF | 1.00000 267.00 | |
REMOVAL OF SILT FENCE | | |
0130 2602-0000090 133.000 LF | 2.00000 266.00 | |
CLEAN-OUT OF SILT FENCE | | |
SECTION TOTALS | $ 86,809.00]| $ | $
—————————————————————————————————————————— f—— - -
CONTRACT TOTALS | $ 86,809.00]| $ | $




